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SECTION I - INVITATION TO TENDER 

JULY 2021 
 

TENDER NO. KP1/9A.2.0T/041/20-21 FOR SUPPLY, INSTALLATION, TESTING & 

COMMISSIONING OF 2NO. LIFTS AT ELECTRICITY HOUSE, KISUMU 
 

1.1 The Kenya Power & Lighting Company PLC hereinafter referred to KPLC invites bids from 

eligible Tenderers for Supply, Installation, Testing & Commissioning of 2no. Lifts at 

Electricity House, Kisumu. Interested eligible Tenderers may obtain further information from 

the General Manager- Supply Chain, The Kenya Power & Lighting Company Ltd at Stima 

Plaza, 3rd Floor, Kolobot Road, P.O. Box 30099 – 00100 Nairobi, Kenya. 
 

1.2  Obtaining tender documents. 

1.2.1 Tender documents detailing the requirements may be obtained from the KPLC E- Procurement 

Portal. 
  

1.2.2 Prospective bidders may also download the tender document from KPLC’s website 

(www.kplc.co.ke) free of charge.  
 

1.3  Submission of Tender documents  

Completed Tenders are to be submitted in electronic format on the KPLC’s E-procurement 

portal on the due date and time published on the portal. Tenderers are required to visit the 

portal from time to time for revised closing dates and addendums. The Tender is to be 

submitted ONLINE on or before the submission date and time indicated on the KPLC 

tendering portal. 
 

Kindly ensure you are registered in Central Office as a Region in order for you to 

participate in this tender. 
 

1.4 Prices 

Prices quoted should be inclusive of all taxes and delivery costs to the required site (where 

applicable) and must be in Kenya Shillings and shall remain valid for One Hundred and Eighty 

(180) days from the closing date of the tender. 

Please note that prices indicated on the KPLC tendering portal should be exclusive of VAT.  

Also note that these are the prices to be read out during tender opening hence should be duly 

filled. 
 

1.5  Opening of submitted Tenders 

Tenders will be opened promptly thereafter in the presence of the Tenderer’s or their 

representatives who choose to attend in KPLC Auditorium at Stima Plaza, Kolobot Road, 

Parklands, Nairobi on Wednesday, 28th July 2021 at 10.00 am.    
 

1.6 There shall be a site visit on Thursday, 15th July 2021 starting 10.00 a.m. at Electricity House 

Kisumu. 

 

 

http://www.kplc.co.ke/
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SECTION II - TENDER SUBMISSION CHECKLIST 

 

Bidders are advised to clearly label their documents while uploading on the portal. 
 

No.  Item  Tick Where  

Provided  

1  Tender Security – Bank Guarantee or Letters of Credit (issued by Banks Licensed 

by the Central Bank of Kenya), Guarantee by a deposit taking Microfinance 

Institution, Sacco Society, the Youth Enterprise Development Fund or the Women 

Enterprise Fund. 

 

2  Certificate of Confirmation of Directors and Shareholding (C.R.12) for registered 

companies and if not a registered company  registration of business name for those 

trading as a sole proprietor or a registration of partnership deed registered under the 

Kenyan law or equivalent certification for foreign tenderers. 

 

3  PIN Certificate or its equivalent for foreign companies   

4  Valid Tax Compliance Certificate or its equivalent for foreign companies   

5  Applicable ISO/KEBS and any other relevant or equivalent certification  

6  Form of Tender   

7  Price Schedule(s)   

8  Declaration Form   

9 Confidential Business Questionnaire (CBQ)   

10 Duly completed Qualification Information Form. This should include the  required 

attachments as per the form 

 

11 Proposed Work program(Work method & schedule)  

12 Duly completed Site Visit Form  

13 Copy of Contractor’s NCA Certificate of Registration for the relevant category.  

14 List of previous clients of the Contractor for similar works indicating physical 

addresses.   

 

15 Reference letters from previous clients of the Contractor for similar works. 

Four (4) Names with full contact as well as physical addresses of previous clients 

of similar works together with a letter from each of them confirming completion of 

the contracts on schedule.  

 

16 Priced Bill of Quantities (signed and stamped by bidder)  

17 Duly completed Tender Form (Financial)  

18 Audited Financial Statements. The audited financial statements required must be 

those that are reported within eighteen (18) Calendar months of the date of the 

tender document.  (For companies or firms that are registered or incorporated 

within the last one calendar year of the Date of the Tender Document, they should 

submit certified copies of bank statements covering a period of at least six months 

prior to the date of the tender document. The copies should be Certified by the 

Bank issuing the statements. The Certification should be original). 

 

19 Any other document or item required by the Tender Document. (The Tenderer shall 

specify such other documents or items it has submitted) 
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 *NOTES TO TENDERERS 

 

1.  Valid Tax Compliance Certificate shall be one issued by the relevant tax authorities and valid 

for at least up to the tender closing date. All Kenyan registered Tenderers must provide a valid 

Tax Compliance Certificate.  

 

2. Foreign Tenderers must provide equivalent documents from their country of origin as regards 

Tax Compliance Certificate OR statements certifying that the equivalent documentation is not 

issued in the Tenderer’s country of origin. The Statement(s) that equivalent documentation is 

not issued by the Tenderer’s country should be original and issued by the Tax authorities in the 

Tenderer’s country of origin.  
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SECTION III - INSTRUCTIONS TO TENDERERS (ITT) 
 

3.1  Definitions 

 In this tender, unless the context or express provision otherwise requires: - 

a) Any reference to any Act shall include any statutory extension, amendment, modification, re-

amendment or replacement of such Act and any rule, regulation or order made there-under. 

b) “Date of Tender Document” shall be the start date specified on the KPLC tendering portal.   

c)  “Day” means calendar day and “month” means calendar month. 

d)  “KEBS” wherever appearing means the Kenya Bureau of Standards or its successor(s) and 

assign(s) where the context so admits. 

e)  “PPRA” wherever appearing means The Public Procurement Regulatory  Authority or its 

successor(s) and assign(s) where the context so admits. 

f)  Reference to “the tender” or the “Tender Document” includes its appendices and documents 

mentioned hereunder and any reference to this tender or to any other document includes a 

reference to the other document as varied supplemented and/or replaced in any manner from 

time to time.  

g)  “The Procuring Entity” means The Kenya Power and Lighting Company  Limited or its 

successor(s) and assign(s) where the context so admits (hereinafter abbreviated as KPLC).  

h)  “The Tenderer” means the person(s) submitting its Tender for the performance of Works in 

response to the Invitation to Tender. This may include a business name, joint venture, private 

or public company, government owned institution or any combination of one or more of them.    

i)  Where there are two or more persons included in the expression the “Tenderer”, any act or 

default or omission by the Tenderer shall be deemed to be an act, default or omission by any 

one or more of such persons. 

 j)   Words importing the masculine gender only, include the feminine gender or (as the case may 

be) the neutral gender. 

k)  Words importing the singular number only include the plural number and vice-versa and 

where there are two or more persons included in the expression the “Tenderer” the covenants, 

agreements and obligations expressed to be made or performed by the Tenderer shall be 

deemed to be made or performed by such persons jointly and severally. 

l)  “Works” means the construction, repair, renovation or demolition of buildings, roads or other 

structures and includes the installation of equipment and materials, site preparation and other 

incidental services.  

m)  KPLC’s “authorized person” shall mean its MD & CEO who is designated by the PPAD Act 

2015 to exercise such power, authority or discretion as is required under the tender and any 

contract arising therefrom, or such other KPLC staff delegated with such authority. 

n) Citizen contractors-means a person/firm wholly owned and controlled by person(s) who are 

citizens of Kenya. 

 o)  Local contractors- a firm shall be qualified as a local contractor if it is registered in Kenya. 
 

3.2 Eligible Tenderers  

3.2.1 This Invitation to Tender is open to all Tenderers eligible as described in the Bid Data Sheet. 

Successful Tenderers shall perform the Works in accordance with this tender and the ensuing 

contract. 
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3.2.2  The classification of eligibility shall be in accordance with that maintained by Kenya’s 

National Construction Authority or its successor responsible for the classification of 

contractors.    

3.2.3  Government or government owned institutions in Kenya may participate only if they are 

legally and financially autonomous, if they operate under commercial law, are registered by the 

relevant registration board or authorities and if they are not a dependent agency of the 

Government.  

3.2.4  Local Tenderers i.e. Kenyan registered companies whose operations are based in Kenya shall 

satisfy all relevant licensing and/or registration with the appropriate statutory bodies in Kenya 

such as the National Construction Authority or the Energy Regulatory Commission.     

3.2.5  Tenderers shall provide such evidence of their continued eligibility satisfactory to KPLC as 

KPLC may reasonably request. 

3.2.6 Tenderers (including all members of a joint venture and subcontractors) shall provide a 

statement that they are not associated, or have not been associated in the past, directly or 

indirectly, with the Consultant or any other entity that has prepared the design, specifications, 

and other documents for this project or being proposed as Project Manager for this Contract.  A 

firm that has been engaged by the Employer to provide consulting services for the preparation 

or supervision of the Works, and any of its affiliates, shall not be eligible to tender. 

3.2.7 In addition a tenderer is eligible to bid for this contract only if the tenderer satisfies the 

following criteria— 

a) the tenderer has the legal capacity to enter into a contract for procurement or asset 

disposal; 

b) the tenderer is not insolvent, in receivership, bankrupt or in the process of being 

wound up; 

c) the tenderer, if a member of a regulated profession, has satisfied all the 

professional requirements; 

d) the tenderer and his or her sub-contractor, if any, is not debarred; 

e) the tenderer has fulfilled tax obligations; 

f)          the tenderer has not been convicted of corrupt or fraudulent practices; and 

g) is not guilty of any serious violation of fair employment laws and practices. 
 

3.3 Ineligible Tenderers  

3.3.1  For the purposes of this paragraph, any relative i.e. spouse(s) and child(ren) of any person 

mentioned in sub-paragraph 3.3.1 is also ineligible to participate in the tender.  
 

3.4  Declarations of Eligibility 

3.4.1 Tenderers shall not be under declarations of ineligibility for corrupt, fraudulent practices and 

are not amongst persons mentioned in sub-paragraphs 3.3.1 and 3.3.2 above.  

3.4.2  Tenderers who are not under these declarations shall complete the Declaration Form strictly in 

the form and content as prescribed at Section XI (v). 

3.4.3  Those that are under the Declaration for corrupt and fraudulent practices whether currently or 

in the past shall not complete the Form. They will submit a suitable Form giving details, the 

nature and present status of their circumstances.  
 

3.5  Joint Venture 

3.5.1  Tenders submitted by a joint venture (JV) of two or more firms (consortium), as partners shall 

comply with the following requirements: -  
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a)  The Tender Form and in case of a successful tender, the Contract Agreement Form, 

shall be signed so as to be legally binding on all partners of the joint venture.  

b)  One of the partners shall be nominated and authorized as being lead contractor. The 

authorization shall be evidenced by submitting a Power of Attorney signed by legally 

authorized signatories of all the partners/directors. 

c)  The Power of Attorney which shall accompany the tender, shall be granted by the 

authorized signatories of all the partners as follows:- 

(i.)  for local and citizen contractors, before a Commissioner of Oaths or a Notary 

Public or Magistrate of the Kenyan Judiciary.  

(ii.)  for a foreign bidder, before a Notary Public, or the equivalent of a Notary 

Public, and in this regard the bidder shall provide satisfactory proof of such 

equivalence.   

d)  The lead contractor shall be authorized to incur liability and receive instructions for and 

on behalf of any and all the partners of the joint venture and the entire execution of the 

contract including payment shall be done exclusively with the lead contractor. 

3.5.2  All partners of the joint venture shall be liable jointly and severally for the execution of the 

contract in accordance with the contract terms, and a relevant statement to this effect shall be 

included in the authorization mentioned in paragraph 3.5.1 (b) above as well as in the Form of 

Tender and the Contract Agreement Form (in case of the accepted tender). 

3.5.3  The JV must be in either of the following forms – 

 a)  A registered JV agreement. The registration may either be :- 

(i.) At the Ministry of Transport, Infrastructure, Housing and Urban 

Development  or,  

(ii.) At the Office of the Attorney General, or 

b)  A Letter of Intent to enter into a joint venture including a draft JV  Agreement 

indicating at least the part of the Works to be executed by the  respective partners. 

a) The JV agreement should be signed by at least two directors from each 

company or firm that is a party to the JV 

b) The JV agreement must be under the company or firm seal  

c) The Letter of Intent should be signed by at least one director from each 

company or firm that is a party to the intended joint venture    

3.5.4 A copy of the agreement entered into, or Letter of Intent by the joint venture partners shall be 

submitted with the tender. 
 

3.6  Time for Completion of Works 

The successful Tenderer will be expected to complete the Works by the required completion 

period as specified in the BDS.  
 

3.7  Source of Funding 

KPLC has set aside funds during the present financial year. It is intended that part of the 

proceeds of funds will be applied to cover the eligible payments under the ensuing contract for 

these Works.    
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3.8  Conflict of Interest 

3.8.1  A Tenderer (including all members of a joint venture and subcontractors) shall not have a 

conflict of interest. A Tenderer found to have a conflict of interest shall be disqualified. A 

Tenderer may be considered to have a conflict of interest with one or more parties in this 

tendering process if they:- 

a)  are associated or have been associated in the past directly or indirectly with employees 

or agents of KPLC or a member of the Board or committee of KPLC  

b)  are associated or have been associated in the past directly or indirectly with a firm or 

company or any of their affiliates which have been engaged by KPLC to provide 

consulting services for the preparation of the design, specifications, and other 

documents to be used for the execution, completion and maintenance of the Works 

under this Invitation to Tender   

c)  Have controlling shareholders in common with (b) above  

d)  Receive or have received any direct or indirect subsidy from any of them 

e)  Have a relationship with each other, either directly or through common third parties, 

that puts them in a position to have access to information about, or influence on the 

tender of another Tenderer, or influence the decisions of KPLC regarding this tendering 

process 

f)  Submit more than one Tender in this tendering process.  

3.8.2  A Tenderer will be considered to have a conflict of interest if they participated as a consultant 

in the preparation of the design or technical specification of the Works and related services that 

are the subject of this Tender.  
 

3.9  One Tender per Tenderer 

3.9.1  A firm or company shall submit only one Tender in the same tendering process, either 

individually or as a partner in a joint venture. 

3.9.2  No firm or company can be a sub-contractor while submitting a Tender individually or as a 

partner in a joint venture in the same tendering process. 

3.9.3  A company or firm, if acting in the capacity of sub-contractor in any Tender may participate in 

more than one Tender but only in that capacity.  

3.9.4  A Tenderer who submits or participates in more than one tender (other than as a sub-

contractor or in cases of alternatives that have been permitted or requested) will cause all 

tenders in which the Tenderer has participated to be disqualified.  
 

3.10  Site Visit and Pre-Bid Meeting 

3.10.1  The Tenderer, at the Tenderer’s own responsibility and risk is advised to visit and examine the 

site of Works and its surrounding and obtain all information that may be necessary for 

preparing the tender and entering into a contract for the Works. The cost of visiting the site 

shall be at the Tenderer’s own expense. 

3.10.2  KPLC may conduct a site visit and pre-bid meeting. The purpose of the pre-bid meeting shall 

be to clarify issues and answer any questions that may be raised at that stage.  

3.10.3  The Tenderer’s designated representative is invited to attend a site visit and per-bid meeting 

which if convened will take place at the venue and time stipulated in the BDS.  

3.10.4  The Tenderer is requested as far as possible to submit any questions in writing or by electronic 

means to reach the Project Manager before the pre-bid meeting.  
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3.10.5  Minutes of the pre-bid meeting including the text of the questions raised and the responses 

given together with any response prepared after the pre-bid meeting will be transmitted within 

the time stated in the BDS to all purchasers of the Tender Document.  

3.10.6  Non-attendance during the site visit or the pre-bid meeting will not be a cause of 

disqualification of the Tender unless specified to the contrary in the BDS.  
 

3.11 Cost of Tendering  

3.11.1 The Tenderer shall bear all costs associated with the preparation and submission of its Tender. 

KPLC will in no case be responsible or liable for those costs, regardless of the conduct or 

outcome of the tendering process. 
 

3.12 Contents of the Tender Document  

3.12.1  The Tender Document comprises the documents listed below and Addendum (where 

applicable) issued in accordance with paragraph 3.14 of these Instructions to Tenderers: -  

  a)  Invitation to Tender  

  b)  Tender Submission Checklist 

c) Instructions to Tenderers  

  d)  Bid Data Sheet 

e) Conditions of Contract 

f) Special Conditions of Contract 

g)  Specifications 

h)  Drawings 

i) Bill of Quantities 

j)  Summary of Evaluation Process  

k)  Tender Form   

l)  Confidential Business Questionnaire Form 

m)   Tender Security Forms  

n)  Declaration Form 

o)  Contract Form Agreement 

p)  Performance Security Forms  

q)         Evaluation Criteria 

r) Proposed Work Program (Work method & schedule) 
 

3.12.2 The Tenderer is expected to examine all instructions, forms, provisions, terms and 

specifications in the Tender Document. Failure to furnish all information required by the 

Tender Document or to submit a tender not substantially responsive to the Tender Document in 

every respect will be at the Tenderer’s risk and may result in the rejection of its Tender. 

3.12.3  All recipients of the documents for the proposed Contract for the purpose of submitting a 

tender (whether they submit a tender or not) shall treat the details of the documents as “Private 

and Confidential”. 
 

3.13 Clarification of Documents  

A prospective Tenderer requiring any clarification of the Tender Document may notify the 

General Manager Supply Chain in writing and ensure receipt is acknowledged at KPLC’s 

Physical address indicated on the Tender Document. KPLC will respond in writing to any 

request for clarification of the Tender documents, which it receives not later than seven (7) 
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days prior to the deadline for the submission of Tenders, prescribed by KPLC. Written copies 

of KPLC’s response (including an explanation of the query but without identifying the source 

of inquiry) will be published and accessible to all prospective Tenderers on the KPLC’s 

tendering portal.   
 

3.14  Amendment of Documents  

3.14.1  At any time prior to the deadline for submission of Tenders, KPLC, for any reason, whether at 

its own initiative or in response to a clarification requested by a prospective Tenderer, may 

modify the tender documents by amendment. 

3.14.2  All prospective Tenderers that have registered in the portal for the Tender will be notified of 

the amendment(s) (hereinafter referred to or otherwise known as addendum) in writing and 

will be binding on them.  

3.14.3 In order to allow prospective Tenderers reasonable time in which to take the amendment into 

account in preparing their Tenders, KPLC, at its discretion, may extend the deadline for the 

submission of Tenders.  
 

3.15  Language of Tender  

The Tender prepared by the Tenderer, as well as all correspondence and documents relating to 

the tender, exchanged between the Tenderer and KPLC, shall be written in English language, 

provided that any printed literature furnished by the Tenderer may be written in another 

language provided that they are accompanied by an accurate English translation of the relevant 

passages in which case, for purposes of interpretation of the Tender, the English translation 

shall govern. The English translation shall be on the Tenderer’s letterhead and shall be signed 

by the duly authorized signatory signing the Tender and stamped with the Tenderer’s stamp.  
 

3.16  Documents Comprising the Tender 

The Tender prepared and submitted by the Tenderers shall include but not be limited to all the 

following components: - 

a)  Declaration Form, Tender Form and Priced Bill of Quantities (BQ) duly completed  

b)  Documentary evidence that the Works and any ancillary services thereto to be performed by 

the Tenderer conform to the tender documents 

c)  Technical Proposal in sufficient detail to demonstrate the adequacy of the Tenderer’s proposal 

to meet the Works requirements and the completion time. Those details should include the 

following:-  

 (i.)  a statement of work methods and schedule i.e. Methodology 

(ii.)  major items of equipment proposed to carry out the Contract  

(iii) an undertaking that the items in c (ii) will be available for the execution of the 

Contract.  

d)  Tender Security furnished in accordance with the Tender requirements 

e)  Power of Attorney authorizing the signatory of the Tender to commit the Tenderer in 

accordance with the Tender requirements. 

f)  A detailed list of previous clients as prescribed in the BDS for similar Works on tender and 

their contact addresses including e-mail shall be submitted with the Tender for the purpose of 

reference, or for evaluation 
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g)  Statement of Deviations, if any, from the tender requirements on a separate sheet of paper 

clearly indicating – 

(i.)  the specific tender document requirement 

(ii.)  the deviation proposed by the Tenderer 

(iii.)  the technical specifications of the deviation 

(iv.)  the design, if any, of the deviation 

(v.)  justification or reason for the deviation 

(vi.)  the Tenderer’s cost of that deviation and the Tenderer’s estimate of the cost of 

complying with KPLC’s requirement without the deviation.  

h)  In case of a tender submitted by a joint venture, either of the following –  

 (i.)  the registered joint venture agreement, or, 

(ii.)  a Letter of Intent to enter into a joint venture including a draft JV agreement indicating 

at least the part of the Works to be executed by the respective partners.  

j)  Any information or other materials required to be completed and submitted by Tenderers as 

specified in the Tender Document  
 

3.17 Tender Form 

The Tenderer shall complete and sign the Tender Form and all other documents furnished in 

the Tender Document, indicating the Works to be performed, a brief description of the Works, 

quantities, and prices amongst other information required. 
 

 3.18 Tender Rates and Prices  

3.18.1  The Tenderer shall indicate on the appropriate BQs, the unit rates and prices (where 

applicable) and total tender price of the Works it proposes to perform under the contract.  

3.18.2  The Tenderer shall fill in rates and prices for all items of the Works described in the BQs. 

Items for which no rates or price is entered by the Tenderer will not be paid for by KPLC when 

executed and shall be deemed covered by other rates and prices in the BQs.     

3.18.3 Prices and rates indicated on the BQs shall be of all costs for the Works including insurances, 

duties, Value Added Tax (V.A.T) and other taxes payable. No other basis shall be accepted for 

evaluation, award or otherwise.   

3.18.4 BQ rates and prices to be submitted (quoted) by the Tenderer shall remain fixed for the 

contract duration. 

3.18.5 Section 20 of the Insurance Act Cap 487 requires all imports to the country to be insured with 

a local insurance company. It is now mandatory for all marine cargo imports to adhere to this 

requirement.    
 

3.19 Tender Currencies  

3.19.1 For goods that the local Tenderer will supply from within or outside Kenya, the prices shall be 

quoted in Kenya Shillings, but for good supplied by Tenderers from outside Kenya they may 

either quote in Kenya shillings or in another freely convertible currency in Kenya. The 

currency quoted must be indicated clearly on the Price Schedule of Goods. 

3.19.2 The exchange rate to be used for currency conversion shall be the Central Bank of Kenya 

selling rate ruling on the Tender closing date.  
 



16 

 

3.20 Tenderer’s Eligibility and Qualifications  

3.20.1  Pursuant to paragraph 3.16, the Tenderer shall furnish, as part of its Tender, documents 

establishing the Tenderer’s eligibility to tender and its qualifications to execute, complete and 

maintain the Works in the contract if its Tender is accepted.  

3.20.2 The documentary evidence of the Tenderer’s qualifications to perform the contract if its 

Tender is accepted shall be established to KPLC’s satisfaction –  

a)  that the Tenderer has the financial capability necessary to perform the contract. The 

Tenderer shall be required to provide -  

(i.)  Audited Financial Statements (Audited Accounts) that are reported within 

eighteen (18) calendar months of the date of the tender document. The 

Statements must be stamped and signed. The Auditors must be currently 

registered by ICPAK.  

(ii.)  For companies or firms that are registered or incorporated within the last one 

calendar year of the Date of the Tender Document, they should submit certified 

copies of bank statements covering a period of at least six (6) months prior to 

the Date of the Tender Document. The copies should be certified by the Bank 

issuing the statements. The certification should be original. 

(iii.) A valid and current Tax Compliance Certificate (TCC) issued by KRA. The                  

Tenderer is strongly advised to confirm the authenticity of the TCC with KRA’s 

Compliance Department to avoid rejection of its Tender. 

(iv.)  evidence of adequacy of working capital for this Contract eg. access to line(s) of 

credit and availability of other financial resources 

b)  that the Tenderer has the technical and management capability necessary to perform 

the contract. These are as per the Qualification Information Form which includes :-  

(i.)  documents showing certifications, qualifications and experience of key site 

management and technical personnel proposed for the Contract. 

(ii.)  employment records including contracts of employment for all key personnel 

and their certification. 

(iii.) The Tenderer’s undertaking that the key site management and technical 

personnel will be available for the contract  

(iv.) List and evidence of ownership/lease of contractor’s equipment proposed for 

carrying out the Works 

c)   that the Tenderer is duly classified and currently registered by the NCA as capable of 

performing the Works under the contract. The Tenderer will furnish KPLC with a copy 

of the registration certificate and copy of renewal receipt. KPLC reserves the right to 

subject the certificate and receipt to authentication.  

d)  information regarding any litigation or arbitration current or during the last five (5) 

years, in which the Tenderer is involved, the parties concerned and disputed amount; 

and 

e)  detailed proposals for subcontracting components of the Works amounting to more 

than twenty percent (20%) of the Contract Price. 

f) tenderers confirmation that at least forty percent of their supplies is sourced from 

citizen contractors. 

3.20.3  Tenderers with a record of unsatisfactory or default in performance obligations in any contract 

shall not be considered for evaluation or award. For the avoidance of doubt, this shall include 
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any Tenderer with unresolved case(s) in its obligations for more than two (2) months in any 

contract.   
 

3.21  Conformity of Works to Tender Documents 

3.21.1  The Tenderer shall furnish, as part of its tender, documents establishing the conformity to the 

Tender Document of all the Works that the Tenderer proposes to perform under the contract. 

3.21.2  The documentary evidence of conformity of the Works to the Tender Document may be in the 

form of literature, drawings, and data, and shall (where applicable) consist of: -   

a)  a detailed description of the essential technical and performance characteristics of the 

Works whether in catalogues, drawings or otherwise,   

b)  a list giving full particulars, including available source and current prices of spare 

parts, special tools and other incidental apparatus necessary for the proper and 

continuing performance of the Works for a minimum period of six (6) months following 

usage of the Works after the official handing over to KPLC, and,   

c)  duly completed BQs’ in compliance with KPLC’s BQs’ requirements or, a Statement of 

Deviations and exceptions to the provisions of KPLC’s BQs’. 

3.21.3  For purposes of the documentary and other evidence to be furnished pursuant to sub-

paragraphs 3.21.1, 3.21.2 and paragraph 3.22, the Tenderer shall note that standards for 

workmanship, material, and equipment, designated by KPLC in its BQs’ are intended to be 

descriptive only and not restrictive. The Tenderer may adopt higher standards in its Tender, 

provided that it demonstrates to KPLC’s satisfaction that the substitutions ensure substantial 

equivalence to those designated in the BQs’. 
 

3.22  Demonstration(s), Inspection(s) and Test(s) 

3.22.1 Where required, all Tenderers shall demonstrate ability of performance of the required Works 

in conformity with the Bills of Quantities and Specifications.  

3.22.2  KPLC or its representative(s) shall have the right to inspect/ test the Tenderer’s capacity, 

equipment, premises, and to confirm their conformity to the tender requirements. This shall 

include the quality management system. KPLC’s representative(s) retained for these purposes 

shall provide appropriate identification at the time of such inspection/ test.   

3.22.3  KPLC shall meet its own costs of the inspection/ test. Where conducted on the premises of the 

Tenderer(s), all reasonable facilities and assistance, including access to drawings and 

production data, shall be furnished to the inspectors at no charge to KPLC.      

3.22.4  Demonstration, Inspection/ Test Report(s) shall be completed upon conclusion of the 

inspection/ tests. This Report will be considered at time of evaluation and or award.   
 

3.23  Warranty 

3.23.1 Where required in the Tender, all Tenderers must also provide a Warranty that warrants that 

any part of the Works that comprises any equipment, the equipment to be provided under the 

contract are new, unused and or are of the most recent or current specification and incorporate 

all recent improvements in design and materials unless provided otherwise in the Tender. The 

Tenderer further warrants that any materials/ equipment to be provided under this contract 

shall have no defect arising from manufacture, materials or workmanship or from any act or 

omission of the Tenderer that may develop under normal use of the materials/ equipment 

provided under the conditions obtaining in Kenya. 
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3.23.2  The Warranty will remain valid for a minimum of six (6) months after the equipment, 

materials, workmanship or any part thereof as the case may be, have been used or provided or 

performed as indicated in the contract.  
 

3.24 Tender Security  

3.24.1  The Tenderer shall furnish, as part of its Tender, a tender security for the amount specified 

in the BDS. The Original Tender Security, in a clearly labelled envelope with tender 

number and name, shall be deposited in the Tender Security Box on 3rd Floor, Procurement 

entrance on or before the opening date. 

3.24.2  The tender security shall be either one or a combination of the following:- 

a) An original Bank Guarantee that is strictly in the form and content as prescribed in the 

Tender Security Form (Bank Guarantee) in the Tender Document.  

b) For local bidders, Standby Letters of Credit (LC). All costs, expenses and charges 

levied by all banks party to the LC shall be prepaid/borne by the Tenderer. The LC 

must contain all the mandatory conditions of payment to KPLC as prescribed in the 

Tender Security (Letters of Credit) provided in the Tender Document.  

c) For foreign bidders, Standby Letters of Credit (LC) confirmed by a bank in Kenya. All 

costs, expenses and charges levied by all banks party to the LC including confirmation 

charges shall be prepaid/borne by the Tenderer. The LC must contain all the mandatory 

conditions of payment to KPLC as prescribed in the Tender Security (Letters of Credit) 

provided in the Tender Document.  

d) An original Guarantee by a deposit taking Microfinance Institution, Sacco Society, 

Youth Enterprise Development Fund or the Women Enterprise Fund, that is strictly in 

the form and content as prescribed in the Tender Security Form 

3.24.3  The Tender Security is required to protect KPLC against the risk of the Tenderer’s conduct 

which would warrant the security’s forfeiture pursuant to paragraph 3.24.10. 

3.24.4  The Tender Security shall be denominated in Kenya Shillings or in another freely convertible 

currency, and shall be issued by a commercial bank licensed by the Central Bank of Kenya. 

The bank must be located in Kenya.  

3.24.5 The Tender Security shall be valid for thirty (30) days beyond the validity of the tender.  

3.24.6  KPLC shall seek authentication of the Tender Security from the issuing bank. It is the 

responsibility of the Tenderer to sensitize its issuing bank on the need to respond directly and 

expeditiously to queries from KPLC. The period for response shall not exceed five (5) days 

from the date of KPLC’s query. Should there be no conclusive response by the bank within this 

period, such Tenderer’s Tender Security may be deemed as invalid and the bid rejected.  

3.24.7  Any Tender not secured in accordance with this paragraph will be rejected by KPLC as non-

responsive, pursuant to paragraph 3.35. 

3.24.8  The unsuccessful Tenderer’s Tender Security will be released as promptly as possible, in any 

of the following circumstances: -  

a)  the procurement proceedings are terminated  

b)  KPLC determines that none of the submitted Tenders is responsive  

c)  a contract for the procurement is entered into 

d)  the Tenderer does not qualify for Financial Evaluation in accordance with paragraph 

3.37. 
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3.24.9  The successful Tenderer’s Tender Security will be released upon the successful Tenderer’s 

signing the contract, pursuant to paragraph 3.47 and furnishing an authentic Performance 

Security, pursuant to paragraph 3.48. 

3.24.10  The Tender Security shall be forfeited –  

a)  if the Tenderer withdraws its Tender after the deadline for submitting Tenders but 

before the expiry of the period during which the Tenders must remain valid 

b)  if the Tenderer fails to enter into a written contract in accordance with paragraph 

3.47 

c)  if the successful Tenderer fails to furnish the performance security in accordance 

with paragraph 3.48  

d)  if the Tenderer fails to extend the validity of the tender security where KPLC has 

extended the tender validity period in accordance with paragraph 3.25.   

3.24.11 In cases of a JV bid, without prejudice to the provisions relating to a JV, the Tender Security 

may be in the name of any or all parties to the JV and the above provisions on Tender Security 

shall apply.  
 

3.25 Validity of Tenders  

3.25.1  Tenders shall remain valid for One Hundred and Eighty (180) days after the date of tender 

opening as specified in the Invitation to Tender or as otherwise may be prescribed by KPLC, 

pursuant to paragraph 3.30. A Tender that is valid for a shorter period shall be rejected by 

KPLC as non-responsive.   

3.25.2  In exceptional circumstances, KPLC may extend the Tender validity period. The extension 

shall be made in writing. The tender security provided under paragraph 3.24 shall also be 

extended. A Tenderer shall not be required nor permitted to modify its tender during the 

extended period. 
 

3.26  Alternative Offers  

  Only main offers shall be considered, as alternative offers are not acceptable.             
 

3.27  Preparation and Signing of the Tender    

3.27.1  The Original and all copies of the Tender shall be typed or written in indelible ink. They shall 

be signed by the Tenderer or a person or persons duly authorized to bind the Tenderer to the 

contract.  

3.27.2  The authorization shall be indicated by a written Power of Attorney granted by the Tenderer to 

the authorized person before any of the following persons:- 

a) For local Tenderers, a Commissioner of Oaths or a Notary Public or a Magistrate of 

the Kenyan Judiciary.  

b) For foreign Tenderers, a Notary Public in the country of the Tenderer.  

In either case above, the Power of Attorney shall accompany the Tender.  

3.27.3  All pages of the Tender, including un-amended printed literature, shall be initialled by the 

person or persons signing the Tender and serially numbered.  

3.27.4 The Tender shall have no interlineations, erasures, or overwriting except as necessary to correct 

errors made by the Tenderer, in which case such corrections shall be initialled by the person or 

persons signing the Tender. 
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3.27.5  KPLC will assume no responsibility whatsoever for the Tenderer’s failure to comply with or 

observe the entire contents of this paragraph.  

3.27.6 Any Tender not prepared and signed in accordance with this paragraph may be rejected by 

KPLC as non-responsive, pursuant to paragraph 3.27 
 

3.28  Deadline for Submission of Tenders  

3.28.1  Tenders must be received by KPLC by the date and time specified in KPLC’s tendering portal 

in PDF form. 

3.28.2  KPLC may, at its discretion, extend this deadline for submission of Tenders by amending the 

tender documents in accordance with paragraph 3.14, in which case all rights and obligations 

of KPLC and the Tenderer previously subject to the initial deadline, will therefore be subject to 

the deadline as extended. 
 

3.29 Modification and Withdrawal of Tenders  

3.29.1 The Tenderer may modify or withdraw its Tender after it has submitted, provided that the 

modification, including substitution or withdrawal of the Tender is received by KPLC prior to 

the deadline prescribed for submission of tenders. 

3.29.2  No Tender may be modified after the deadline for submission of Tenders. 

3.29.3  No Tender may be withdrawn in the interval between the deadline for submission of tenders 

and the expiration of the period during which the Tender must remain valid except where 

KPLC extends the initial validity period. Any withdrawal of a Tender during this interval shall 

result in forfeiture of the Tenderer’s Tender Security except where KPLC extends the initial 

validity period. 
 

3.30 Opening of Tenders 

3.30.1  KPLC shall open all Tenders promptly at the date and time specified in the KPLC tendering 

portal and at the location specified in the Invitation to Tender or as may otherwise be indicated.   

3.30.2  The Tenderer’s names, tender modifications or withdrawals, the presence or absence of 

requisite Tender Security and such other details as KPLC, at its discretion, may consider 

appropriate, will be announced at the opening. 

3.30.3  At the Tender opening, tender prices, discounts, and such other details as KPLC, at its 

discretion, may consider appropriate will be read out.   

3.30.4 The Tenderers or their representatives may attend the opening and those present shall sign a 

register evidencing their attendance. 
 

3.31 Process to be Confidential 

3.31.1  After the first opening of tenders, information relating to the examination, clarification, 

evaluation and comparisons of tenders and recommendations arising there-from shall not be 

disclosed to a Tenderer or other person(s) not officially concerned with such process until 

conclusion of that process.  

3.31.2 Conclusion of that process shall be deemed to have occurred, at the latest, by the date and time 

KPLC notifies the successful bidder(s). In any event, official disclosure by KPLC of any 

information upon conclusion of that process may only be to the unsuccessful bidders and may 

contain only the information permissible by law in summary form.  
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3.31.3  Any effort by a Tenderer to influence KPLC or any of its staff members in the process of 

examination, evaluation and comparison of tenders and information or decisions concerning 

the Tender may result in the disqualification of the Tenderer. 
 

3.32  Clarification of Tenders and Contacting KPLC 

3.32.1 To assist in the examination, evaluation and comparison of Tenders KPLC may, at its 

discretion, ask the Tenderer for a clarification of its Tender. The request for clarification and 

the response shall be in writing, and no change in the rates and prices or substance of the 

Tender shall be sought, offered, or permitted. 

3.32.2  The Tenderer is required to provide timely clarification or substantiation of the information 

that is essential for effective evaluation of its qualifications. It is the responsibility of the 

Tenderer to provide in writing the clarification or substantiation which should reach KPLC 

within five (5) days from the date of KPLC’s query. Such writing may include by electronic 

mail, facsimile or postal mail. Should there be no conclusive response within this period, it 

shall result in the Tenderer’s disqualification. 

3.32.3  Save as is provided in this paragraph and paragraph 3.31 above, no Tenderer shall contact 

KPLC on any matter related to its Tender, from the time of the tender openings to the time the 

contract is awarded. 

3.32.4  Any effort by a Tenderer to influence KPLC in its decisions on tender evaluation, tender 

comparison, tender recommendation(s) or contract award may result in the rejection of the 

Tenderer’s Tender. 
 

3.33  Preliminary Evaluation and Responsiveness 

3.33.1  Prior to the detailed Technical and Financial evaluation, KPLC will determine the substantial 

responsiveness of each Tender. For purposes of this tender, a substantially responsive Tender 

is one that conforms to the requirements of Preliminary Evaluation. KPLC’s determination of a 

Tender’s responsiveness is to be based on the contents of the Tender itself without recourse to 

extrinsic evidence.  

3.33.2  KPLC will examine the Tenders to determine whether they conform to the Preliminary 

Evaluation Criteria set out in Section X Summary of Evaluation Process (Evaluation Criteria).    

3.33.3  Notwithstanding the contents of the foregoing sub-paragraphs, if a Tender is not substantially 

responsive, it will be rejected at the earliest stage of evaluation by KPLC and cannot 

subsequently be made responsive by the Tenderer by correction of any non–conformity. 
 

3.34 Minor Deviations, Errors or Oversights  

3.34.1 KPLC may waive any minor deviation in a Tender that does not materially depart from the 

requirements of the Works set out in the Tender Document. 

3.34.2  Such minor deviation -  

3.34.2.1 shall be quantified to the extent possible   

3.34.2.2 shall be taken into account in the evaluation process, and,  

3.34.2.3 shall be applied uniformly and consistently to all qualified Tenders duly received by KPLC. 

3.34.3  KPLC may waive errors and oversights that can be corrected without affecting the substance of 

the Tender. 

3.34.4  A material deviation or reservation is one – 

a)  which affects in any substantial way the scope, quality, or performance of the works;  
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b) which limits in any substantial way, inconsistent with the tendering documents, 

KPLC’s rights or the Tenderer’s obligations under the Contract; or, 

c)  whose rectification would affect unfairly the competitive position of other Tenderers 

presenting responsive tenders. 
 

3.35 Evaluation Criteria – Preliminary, Technical and Financial 

3.35.1   KPLC will further evaluate and compare the Tenders that have been determined to be 

substantially responsive, in compliance to the Details of Services set out in the Tender 

Document and as per the prescribed Evaluation Criteria.  

3.35.2    The Operational Plan is a critical aspect of the Tender. KPLC requires that the Services shall 

be performed at the time specified in the Schedule of Requirements. KPLC’s evaluation of a 

tender will also take into account the Operational Plan proposed in the Tender. Tenderers 

offering to perform longer than KPLC’s required delivery time will be treated as non-

responsive and rejected.  

3.35.3 The criteria to be followed at the Technical Evaluation stage is contained in Evaluation 

Process, and Bidders are urged to follow the format outlined therein which is critical in 

determining the responsiveness of the bids. 

3.35.4 To be eligible for the Financial Evaluation, bidders must score at least seventy (75) out of one 

hundred (100) at the Technical Evaluation stage. Each responsive tender will be given a 

technical score (St).  A tender shall be rejected at this stage if it fails to achieve the minimum 

technical score. 
 

3.36  Financial Evaluation 

3.36.1 The financial evaluation and comparison shall be as set out in the Summary of Evaluation 

Process. The comparison shall be -  

a)  of the rates and prices including all costs as well as duties and taxes payable on all the 

materials to be used in the execution of the Works.  

b)  deviations in Payment Schedule from that specified in the Special Conditions of 

Contract 

3.36.2  Where other currencies are used, KPLC will convert those currencies to the same currency 

using the selling exchange rate prevailing on the date of tender closing provided by the Central 

Bank of Kenya.  
 

3.37  Preferences 

3.37.1  Subject to availability and realization of the applicable international or local standards, only 

such manufactured articles, materials or supplies wholly mined and produced in Kenya shall be 

subject to preferential procurement. 

3.37.2  Despite the above provisions, preference shall be given to —  

(a) manufactured articles, materials and supplies partially mined or produced in Kenya or 

where applicable have been assembled in Kenya; or  

(b) firms where Kenyans are shareholders. 

3.37.3  The threshold for the provision under 3.30.2 (b) shall be above fifty-one percent of Kenyan 

shareholders. 

3.37.4  In the evaluation of tenders, exclusive preference shall be given to citizen contractors where 

the amount of the tender as evaluated is below KShs. 500 Million in respect of works. 
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3.37.5  For purposes of this paragraph the Tenderer shall submit with its Tender, the following 

documents:  

a)  A valid copy of certificate or letter of Confirmation of Ownership or Partnerships and 

Shareholding (CR12) issued and signed by the Registrar of Companies or Registrar of 

Business Names both of the Office of the Attorney General of Kenya.  

b)  The certificate must not be more than three (3) months old from the Date of the Tender 

Document. KPLC reserves the right to subject the certificate to authentication. 

c)  A copy of the Memorandum and Articles of Association of the company 

d)  In JV, sub-contracting or other contractual arrangements, copies of the Memorandum 

and Articles of Association of each company in the JV, sub-contracting or other 

contractual arrangements.  
 

3.38  Tender Evaluation Period 

3.38.1  The tender evaluation committee may conduct and complete a preliminary, technical and 

financial evaluation of the tender within the validity period. 
 

3.39  Debarment of a Tenderer  

A Tenderer who gives false information in the Tender about its qualification or who refuses to 

enter into a contract after notification of contract award shall be considered for debarment from 

participating in future public procurement.  
 

3.40  Confirmation of Qualification for Award  

3.40.1  KPLC may confirm to its satisfaction whether the Tenderer that is selected as having submitted 

the lowest evaluated responsive tender is qualified to perform the contract satisfactorily. 

3.40.2  The confirmation will take into account the Tenderer’s financial, technical, and performance 

capabilities. It will be based upon an examination of the documentary evidence of the 

Tenderer’s qualifications submitted by the Tenderer, pursuant to paragraph 3.20 as well as 

confirmation of such other information as KPLC deems necessary and appropriate. This may 

include factory, office and other facilities inspection and audits.  

3.40.3  An affirmative confirmation will be a prerequisite for award of the contract to the Tenderer. A 

negative confirmation will result in rejection of the Tenderer’s Tender, in which event KPLC 

will proceed to the next lowest evaluated responsive tender to make a similar confirmation of 

that Tenderer’s capabilities to perform satisfactorily. 
 

3.41  Award of Contract   

3.41.1  KPLC will award the contract to the successful Tenderer whose Tender has been determined to 

be substantially responsive, compliant with the evaluation criteria and has been determined to 

be the lowest evaluated tender, and further, where deemed necessary, that the Tenderer is 

confirmed to be qualified to perform the contract satisfactorily.  
 

3.42   Termination of Procurement Proceedings  

3.42.1  KPLC may at any time terminate procurement proceedings before contract award and shall not 

be liable to any person for the termination.  

3.42.2  KPLC shall give prompt notice of the termination to the Tenderers, and, on request from any 

Tenderer, give its reasons for termination within fourteen (14) days of such request. 
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3.43  Notification of Award 

3.43.1  Prior to the expiration of the period of tender validity, KPLC shall notify the successful 

Tenderer in writing that its Tender has been accepted. 

3.43.2  The notification of award shall not constitute the formation of the contract until one is finally 

signed by both parties. 

3.43.3  Simultaneously, and without prejudice to the contents of paragraph 3.32, on issuance of 

Notification of Award to the successful Tenderer, KPLC shall notify each unsuccessful 

Tenderer.  

3.43.4  A notification of the tender outcome does not reduce the validity period for any tender security 

whether the Tenderer is successful or not, except where such tender security is officially 

released to the Bank and/or the Tenderer and such Bank discharged of all its obligations by 

KPLC prior to the expiry of its stated validity period.  
 

3.44  Clarifications with Lowest Evaluated Successful Tenderer 

3.44.1  Clarifications may be undertaken with the lowest responsive evaluated Tenderer relating to any 

or all of the following areas:- 

a)  A minor alteration to the technical details of the BQ’s 

b)  Reduction of quantities for budgetary reasons where the reduction is in excess of any 

provided for in the Tender Document. 

c)  A minor amendment to the Special Conditions of Contract. 

d)  Finalising payment arrangements (excluding any Advance Payment) 

e)  Mobilisation arrangements eg. operational details (excluding any Advance Payment)  

f)  Agreeing final delivery or Work Plans to accommodate and changes required by 

KPLC.  

g)  Methodology and Staffing 

h)  Clarifying details that were not apparent or could not be finalized at the time of 

tendering 

3.44.2  Clarifications shall not change the substance of the Tender.  
 

3.45  Signing of Contract 

3.45.1  At the same time as KPLC notifies the successful Tenderer that its Tender has been accepted, 

KPLC will send the Tenderer the Contract Agreement provided in the Tender Document 

together with any other necessary documents incorporating all agreements between the Parties. 

3.45.2  Within fourteen (14) days of the date of notification of award, the successful Tenderer shall 

only sign the Contract Form and all the documents specified in that Form and return them to 

KPLC within that period of fourteen (14) days. 

3.45.3  KPLC shall sign and date the Contract not earlier than fourteen (14) days from the date of 

notification of contract award. Further, KPLC shall not sign the contract until and unless the 

authentic performance security is received in accordance with paragraph 3.46.    

3.45.4  Failure of the successful Tenderer to sign the Contract, the award shall be annulled and its 

tender security forfeited in which event KPLC shall notify the next lowest evaluated Tenderer 

that its Tender has been accepted. 

3.45.5  Paragraph 3.43 together with the provisions of this paragraph 3.45 will apply with necessary 

modifications with respect to the Tenderer notified under sub-paragraph 3.45.4. 
 



25 

 

3.46  Performance Security  

3.46.1  Within fourteen (14) days of the date of notification of award from KPLC, the successful 

Tenderer shall furnish KPLC with a Performance Security which shall be either one or a 

combination of the following: 

a) an original Bank Guarantee that is strictly in the form and content as prescribed in the 

Performance Security Form (Bank Guarantee) in the Tender Document.   

b) For local bidders, Standby Letters of Credit (LC). All costs, expenses and charges 

levied by all banks party to the LC shall be prepaid/borne by the Tenderer. The LC 

must contain all the mandatory conditions of payment to KPLC as prescribed in the 

Tender Security (Letters of Credit) provided in the Tender Document.  

c) For foreign bidders, Standby Letters of Credit (LC) confirmed by a bank in Kenya. All 

costs, expenses and charges levied by all banks party to the LC including confirmation 

charges shall be prepaid/borne by the Tenderer. The LC must contain all the mandatory 

conditions of payment to KPLC as prescribed in the Tender Security (Letters of Credit) 

provided in the Tender Document.  

3.46.2 The Performance Security shall be issued by a commercial bank licensed by the Central Bank 

of Kenya. The bank must be located in Kenya. 

3.46.3  The successful Tenderer shall furnish a Performance Security being the sum of ten percent 

(10%) of the contract price.  

3.46.4  KPLC shall seek authentication of the Performance Security from the issuing bank. It is the 

responsibility of the successful Tenderer to sensitize its issuing bank on the need to respond 

directly and expeditiously to queries from KPLC. The period for response shall not exceed five 

(5) days from the date of KPLC’s query. Should there be no conclusive response by the Bank 

within this period, such successful Tenderer’s Performance Security may be deemed as invalid.  

3.46.5  Failure of the successful Tenderer to furnish an authentic Performance Security, the award 

shall be annulled and the Tender Security forfeited, in which event KPLC may notify the next 

lowest evaluated Tenderer that its Tender has been accepted. 

3.46.6  Paragraph 3.43, 3.45 together with the provisions of this paragraph 3.46 will apply with 

necessary modifications, and as far as circumstances permit, with respect to the Tenderer 

notified under sub-paragraph 3.46.5. 
 

3.47  Corrupt or Fraudulent Practices  

3.47.1  KPLC requires that Tenderers observe the highest standard of ethics during the procurement 

process and execution of contracts. When used in the present Regulations, the following terms 

are defined as follows: - 

a)  “Corrupt practice” means the offering, giving, receiving or soliciting of anything of 

value to influence the action of public official in the procurement process or in contract 

execution;  

b)  “Fraudulent practice” means a misrepresentation of facts in order to influence a 

procurement process or the execution of a contract to the detriment of KPLC, and 

includes collusive practice among Tenderers (prior to or after Tender submission) 

designed to establish tender prices at artificial non-competitive levels and to deprive 

KPLC of the benefits of free and open competition.  

3.47.2  KPLC will reject a proposal for award if it determines that the Tenderer recommended for 

award has engaged in corrupt or fraudulent practices in competing for the contract in question.  
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3.47.3  Further, a Tenderer who is found to have indulged in corrupt or fraudulent practices risks being 

debarred from participating in public procurement in Kenya. 
 

3.48   Supplier Performance Rating Scheme 

3.48.1 KPLC shall use a Supplier Performance Rating Scheme (SPRS) to measure the annual 

performance of the Supplier’s obligations and its conduct of the contract.  

3.48.2 The Scheme will be updated periodically commencing with the date of execution of the 

contract by both parties. KPLC shall provide the Supplier with a copy of the SPRS report.  

3.48.3  KPLC shall consider the Supplier’s overall performance at the end of the performance period.  

3.48.4  At the request of either party, the parties shall discuss and conclude deliberations on the annual 

SPRS report. At any such meetings and/or for the purposes of the deliberations, KPLC Supply 

Chain – Procurement Department shall appoint the Chairperson as well as the Secretariat.    

3.48.5  The SPRS measures shall be according to Supplier Performance Rating Form in Section XXVI 

3.48.6  A KP1, KP2 & KP3 assessment of the Supplier on the SPRS will be a consideration for 

continued engagement between the parties in the subsequent year. A KP4 assessment of the 

Supplier shall be a termination event. 
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SECTION IV - BID DATA SHEET (Appendix to Instructions To Tenderers) 
 

The following information regarding the particulars of the tender shall complement and or amend the 

provisions of the Instructions to Tenderers hereinafter abbreviated as ITT. Wherever there is a conflict 

between the provisions of the ITT and the Bid Data Sheet, the provisions of the BDS shall prevail over 

those of the ITT. 
 

No.  ITT Reference Clause  Particulars of Appendix  

1. 3.2.1 Eligible Tenderers  Lifts Installation Contractors registered with the National 

Construction Authority (NCA), Kenya 

2.  3.6 Time for Completion of 

works 

The completion period is 56 weeks 

 

3. 3.10.3 a) Site Visit  

Meeting 

b) Pre – Bid Meeting 

There shall be a site visit to be conducted on Thursday, 15th July 

2021. Interested bidders shall gather at Electricity House-Kisumu, 

Kisumu County at 10.00 am for the visit.  A site visit form shall be 

duly filled and signed by the representatives of the firms present. 

4. 3.13 Clarification of 

documents 

All clarifications shall be done through the e-mail addresses on the 

cover page of this tender document. 

5. 3.19  Tender Currencies The Tender currency shall be in Kenya Shillings. 

6. 3.24.1 Tender Security The Tender Security shall be Kshs.150,000.00. The original Tender 

Security Should be put in an envelope and clearly labelled with the 

Tender number and Tender name and deposited in the Tender 

Security Box on 3rd, Floor, Supply Chain Reception on or before the 

closing date and time. 

In addition, the tender security shall be valid for thirty (30) more 

days beyond the validity of the tender. 

7.  3.43 Award of Contract Award shall be to the bidder with the lowest evaluated price. 

8. 3.46 Performance Security Performance Security shall be 10% of the contract sum as an 

original Bank Guarantee that is strictly in the form and content as 

prescribed in the Performance Security Form (Bank Guarantee) or 

for local bidders, Standby Letters of Credit (LC). All costs, expenses 

and charges levied by all banks party to the LC shall be 

prepaid/borne by the Tenderer. The LC must contain all the 

mandatory conditions of payment to KPLC as prescribed in the 

Tender Security (Letters of Credit) or For foreign bidders, Standby 

Letters of Credit (LC) confirmed by a bank in Kenya. All costs, 

expenses and charges levied by all banks party to the LC including 

confirmation charges shall be prepaid/borne by the Tenderer. The 

LC must contain all the mandatory conditions of payment to KPLC as 

prescribed in the Tender Security (Letters of Credit) provided in the 

Tender Document. 
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1. Definitions 
 

1.1 In this Contract, except where context otherwise requires, the following terms shall be 

interpreted as indicated; 
 

“Bill of Quantities” means the priced and completed Bill of Quantities forming part of the tender. 
 

“Compensation Events” are those defined in Clause 24 hereunder. 
 

“The Completion Date” means the date of completion of the Works as certified by the Project 

Manager, in accordance with Clause 31. 
 

“The Contract” means the agreement entered into between the Employer and the Contractor as 

recorded in the Agreement Form and signed by the parties including all attachments and appendices 

thereto and all documents incorporated by reference therein to execute, complete, and maintain the 

Works, 
 

“The Contractor” refers to the person or corporate body whose tender to carry out the Works has 

been accepted by the Employer. 
 

“The Contractor’s Tender” is the completed tendering document submitted by the Contractor to the 

Employer. 
 

“The Contract Price” is the price stated in the Letter of Acceptance and thereafter as adjusted in 

accordance with the provisions of the Contract. 
 

“Days” are calendar days; “Months” are calendar months. 
 

“A Defect” is any part of the Works not completed in accordance with the Contract. 
 

“The Defects Liability Certificate (DLC)” is the certificate issued by Project Manager upon 

correction of defects by the Contractor. 
 

“The Defects Liability Period (DLP)”  is the period named in the Contract Data and calculated from 

the Completion Date. 
 

“Drawings” include objects/forms with dimensions, designs and other information provided or 

approved by the Project Manager for the execution of the Contract. 
 

“Dayworks” are Work inputs subject to payment on a time basis for labour and the associated 

materials and plant. 
 

“Employer”, or the “Procuring entity” as defined in the Public Procurement Regulations (i.e. 

Central or Local Government administration, Universities, Public Institutions and Corporations, etc) is 

the party who employs the Contractor to carry out the Works. 
 

“Equipment” is the Contractor’s machinery and vehicles brought temporarily to the Site for the 

execution of the Works. 
 

“The Intended Completion Date” is the date on which it is intended that the Contractor shall 

complete the Works.  The Intended Completion Date may be revised only by the Project Manager by 

issuing an extension of time or an acceleration order. 
 

“J.B.C” is Joint Building Council of Kenya and its successors or assigns. 
 

“Materials” are all supplies, including consumables, used by the Contractor for incorporation in the 

Works. 
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“Plant” is any integral part of the Works that shall have a mechanical, electrical, chemical, or 

biological function. 
 

“Project Manager” is the person named in the Special Conditions of Contract (or any other 

competent person appointed by the Employer and notified to the Contractor, to act in replacement of 

the Project Manager) who is responsible for supervising the execution of the Works and administering 

the Contract and shall be an “Architect” or a “Quantity Surveyor” registered under the Architects and 

Quantity Surveyors Act Cap 525 or an “Engineer” registered under Engineers Registration Act Cap 

530. 
 

“Site” is the area defined as such in the Appendix to Condition of Contract. 
 

“Site Investigation Reports” are those reports that may be included in the tendering documents 

which are factual and interpretative about the surface and subsurface conditions at the Site. 
 

“Site possession date” This is the date the site is fully or partially handed over to the contractor. 
 

 “Specifications” means the Specifications of the Works included in the Contract and any 

modification or addition made or approved by the Project Manager. 
 

“Start Date” is the latest date when the Contractor shall commence execution of the Works.  It does 

not necessarily coincide with the Site possession date(s). 
 

“A Subcontractor” is a person or corporate body who has a Contract with the Contractor to carry out 

a part of the Work in the Contract, which includes Work on the Site. 
 

“Temporary works” are works designed, constructed, installed, and removed by the Contractor 

which are needed for construction or installation of the Works. 
 

“A Variation” is an instruction given by the Project Manager which varies the Works. 
 

“The Works” are what the Contract requires the Contractor to construct, install, and turnover to the 

Employer, as defined in the Special Conditions of Contract. 
 

2. Interpretation 
 

2.1 In interpreting these Conditions of Contract, singular also means plural, male also means   

female or neuter, and the other way around.  Headings have no significance.  Words have their 

normal meaning in English Language unless specifically defined.  The Project Manager will 

provide instructions clarifying queries about these Conditions of Contract. 
 

2.2 If sectional completion is specified in the Special Conditions of Contract, reference in the 

Conditions of Contract to the Works, the Completion Date and the Intended Completion Date 

apply to any section of the Works (other than references to the Intended Completion Date for the 

whole of the Works). 
 

2.3 The following documents shall constitute the Contract documents and shall be interpreted in the 

following order of priority; 

 

(1) Agreement, 

(2) Letter of Acceptance, 

(3) Contractor’s Tender, 

(4) Special Conditions of Contract, 

(5) Conditions of Contract, 

(6) Specifications, 

(7) Drawings, 

(8) Bill of Quantities, 
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(9) Any other documents listed in the Special Conditions of Contract as forming part of the 

Contract. Immediately after the execution of the Contract, the Project Manager shall 

furnish both the Employer and the Contractor with two copies each of all the Contract 

documents. Further, as and when necessary the Project Manager shall furnish the 

Contractor [always with a copy to the Employer] with three [3] copies of such further 

drawings or details or descriptive schedules as are reasonably necessary either to 

explain or amplify the Contract drawings or to enable the Contractor to carry out and 

complete the Works in accordance with these Conditions. 
 

  3.      Language and Law 
 

3.1 Language of the Contract and the law governing the Contract shall be English language and the 

Laws of Kenya respectively unless otherwise stated. 
 

4 Project Manager’s Decisions 
 

4.1 Except where otherwise specifically stated, the Project Manager will decide contractual matters 

between the Employer and the Contractor in the role representing the Employer. 
 

5 Delegation 
 

5.1 The Project Manager may delegate any of his duties and responsibilities to others after notifying 

the Contractor. 
 

6 Communications 
 

6.1 Communication between parties shall be effective only when in writing.  A notice shall be 

effective only when it is delivered. 
 

7 Subcontracting 
 

7.1 The Contractor may subcontract with the approval of the Project Manager, but may not assign 

the Contract without the approval of the Employer in writing.  Subcontracting shall not alter 

the Contractor’s obligations. 
 

8 Other Contractors 
 

8.1 The Contractor shall cooperate and share the Site with other contractors, public authorities, 

utilities etc. as listed in the Special Conditions of Contract and also with the Employer, as per 

the directions of the Project Manager.  The Contractor shall also provide facilities and services 

for them.  The Employer may modify the said List of Other Contractors etc., and shall notify the 

Contractor of any such modification. 
 

9 Personnel 
 

9.1 The Contractor shall employ the key personnel named in the Qualification Information, to carry 

out the functions stated in the said Information or other personnel approved by the Project 

Manager. The Project Manager will approve any proposed replacement of key personnel only if 

their relevant qualifications and abilities are substantially equal to or better than those of the 

personnel listed in the Qualification Information.  If the Project Manager asks the Contractor to 

remove a person who is a member of the Contractor’s staff or work force, stating the reasons, 

the Contractor shall ensure that the person leaves the Site within seven days and has no further 

connection with the Work in the Contract. 
 

10 Works 
 

10.1 The Contractor shall construct and install the Works in accordance with the Specifications and 

Drawings.  The Works may commence on the Start Date and shall be carried out in accordance 
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with the Program submitted by the Contractor, as updated with the approval of the Project 

Manager, and complete them by the Intended Completion Date. 
 

11 Safety and Temporary Works  
 

11.1 The Contractor shall be responsible for the design of temporary works.  However before 

erecting the same, he shall submit his designs including specifications and drawings to the 

Project Manager and to any other relevant third parties for their approval.  No erection of 

temporary works shall be done until such approvals are obtained. 
 

11.2 The Project Manager’s approval shall not alter the Contractor’s responsibility for design of the 

Temporary works and all drawings prepared by the Contractor for the execution of the 

temporary or permanent Works, shall be subject to prior approval by the Project Manager 

before they can be used. 
 

11.3 The Contractor shall be responsible for the safety of all activities on the Site. 
 

12. Discoveries 
 

12.1 Anything of historical or other interest or of significant value unexpectedly discovered on Site 

shall be the property of the Employer.  The Contractor shall notify the Project Manager of such 

discoveries and carry out the Project Manager’s instructions for dealing with them. 
 

13. Work Program 
 

13.1 Within the time stated in the Special Conditions of Contract, the Contractor shall submit to the 

Project Manager for approval a program showing the general methods, arrangements, order, and 

timing for all the activities in the Works.  An update of the program shall be a program showing 

the actual progress achieved on each activity and the effect of the progress achieved on the 

timing of the remaining Work, including any changes to the sequence of the activities. 
 

The Contractor shall submit to the Project Manager for approval an updated program at 

intervals no longer than the period stated in the Special Conditions of Contract.  If the 

Contractor does not submit an updated program within this period, the Project Manager may 

withhold the amount stated in the said Appendix from the next payment certificate and continue 

to withhold this amount until the next payment after the date on which the overdue program has 

been submitted.  The Project Manager’s approval of the program shall not alter the Contractor’s 

obligations.  The Contractor may revise the program and submit it to the Project Manager again 

at any time.  A revised program shall show the effect of Variations and Compensation Events. 
 

14. Possession of Site 
 

14.1 The Employer shall give possession of all parts of the Site to the Contractor.  If possession of a 

part is not given by the date stated in the Special Conditions of Contract, the Employer will be 

deemed to have delayed the start of the relevant activities, and this will be a Compensation 

Event. 
 

15. Access to Site 
 

15.1 The Contractor shall allow the Project Manager and any other person authorised by the Project 

Manager, access to the Site and to any place where work in connection with the Contract is 

being carried out or is intended to be carried out. 

 

16. Instructions 
 

16.1 The Contractor shall carry out all instructions of the Project Manager which are in accordance 

with the Contract. 
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17. Extension or Acceleration of Completion Date 
 

17.1 The Project Manager shall extend the Intended Completion Date if a Compensation Event 

occurs or a variation is issued which makes it impossible for completion to be achieved by the 

Intended Completion Date without the Contractor taking steps to accelerate the remaining 

Work, which would cause the Contractor to incur additional cost.  The Project Manager shall 

decide whether and by how much to extend the Intended Completion Date within 21 days of the 

Contractor asking the Project Manager in writing for a decision upon the effect of a 

Compensation Event or variation and submitting full supporting information.  If the Contractor 

has failed to give early warning of a delay or has failed to cooperate in dealing with a delay, the 

delay caused by such failure shall not be considered in assessing the new (extended) 

Completion Date. 
 

17.2 No bonus for early completion of the Works shall be paid to the Contractor by the Employer. 
 

18. Management Meetings 
 

18.1 A Contract management meeting shall be held as per schedule and in any event not less than 

once a month and attended by the Project Manager and the Contractor.  Its business shall be to 

review the plans for the remaining Work and to deal with matters raised in accordance with the 

early warning procedure.  The Project Manager shall record the minutes of management 

meetings and provide copies of the same to those attending the meeting and the Employer.  The 

responsibility of the parties for actions to be taken shall be decided by the Project Manager 

either at the management meeting or after the management meeting and stated in writing to all 

who attended the meeting. 

 

19. Early Warning 
 

19.1 The Contractor shall warn the Project Manager at the earliest opportunity of specific likely 

future events or circumstances that may adversely affect the quality of the work, increase the 

Contract Price or delay the execution of the Works.  The Project Manager may require the 

Contractor to provide an estimate of the expected effect of the future event or circumstance on 

the Contract Price and Completion Date.  The estimate shall be provided by the Contractor as 

soon as reasonably possible. 
 

19.2 The Contractor shall cooperate with the Project Manager in making and considering proposals 

on how the effect of such an event or circumstance can be avoided or reduced by anyone 

involved in the Work and in carrying out any resulting instructions of the Project Manager. 
 

20. Defects 
 

20.1 The Project Manager shall inspect the Contractor’s work and notify the Contractor of any 

defects that are found.  Such inspection shall not affect the Contractor’s responsibilities.  The 

Project Manager may instruct the Contractor to search for a defect and to uncover and test any 

Work that the Project Manager considers may have a defect.  Should the defect be found, the 

cost of uncovering and making good shall be borne by the Contractor, However, if there is no 

defect found, the cost of uncovering and making good shall be treated as a variation and added 

to the Contract Price. 
 

20.2 The Project Manager shall give notice to the Contractor of any defects before the end of the 

Defects Liability Period, which begins at Completion, and is defined in the Special Conditions 

of Contract.  The Defects Liability Period shall be extended for as long as defects remain to be 

corrected. 
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20.3 Every time notice of a defect is given, the Contractor shall correct the notified defect within the 

length of time specified by the Project Manager’s notice.  If the Contractor has not corrected a 

defect within the time specified in the Project Manager’s notice, the Project Manager will assess 

the cost of having the defect corrected by other parties and such cost shall be treated as a 

variation and be deducted from the Contract Price. 

 

21. Bills of Quantities 
 

21.1 The Bills of Quantities shall contain items for the construction, installation, testing and 

commissioning of the Work to be done by the Contractor.  The Contractor will be paid for the 

quantity of the Work done at the rate in the Bills of Quantities for each item. 
 

21.2 If the final quantity of the Work done differs from the quantity in the Bills of Quantities for the 

particular item by more than 20 percent and provided the change does not exceed 25 percent of 

the Initial Contract price, the Employer shall adjust the rate to allow for the change. 
 

21.3 If requested by the Project Manager, the Contractor shall provide the Project Manager with a 

detailed cost breakdown of any rate in the Bills of Quantities. 
 

22. Variations 
 

22.1 All variations shall be included in updated programs produced by the Contractor. 
 

22.2 The Contractor shall provide the Employer with a quotation for carrying out the variations 

when requested to do so.  The Project Manager shall assess the quotation, which shall be given 

within seven days of the request or within any longer period as may be stated by the Project 

Manager and before the Variation is ordered.  
 

22.3 If the work in the variation corresponds with an item description in the Bills of Quantities and 

if in the opinion of the Employer, the quantity of work is not above the limit stated in Clause 

21.2 or the timing of its execution does not cause the cost per unit of quantity to change, the 

rate in the Bills of Quantities shall be used to calculate the value of the variation.  If the cost 

per unit of quantity changes, or if the nature or timing of the work in the variation does not 

correspond with items in the Bills of Quantities, the quotation by the Contractor shall be in the 

form of new rates for the relevant items of Work.   
 

22.4 If the Contractor’s quotation is unreasonable, the Employer may order the variation and make a 

change to the Contract price, which shall be based on the Project Manager’s forecast of the 

effects of the variation on the Contractor’s costs. 
 

22.5 If the Project Manager determines that the urgency of varying the Work would prevent a 

quotation being given and considered without delaying the Work, the Project Manager shall 

give the contractor the go ahead to proceed the works and quotation shall be given after and the 

variation shall be treated as a Compensation Event. 
 

22.6 The Contractor shall not be entitled to additional payment for costs that could have been 

avoided by giving early warning. 
 

22.7 When the Program is updated, the Contractor shall provide the Project Manager with an 

updated cash flow forecast. 
 

23. Payment Certificates, Currency of Payments and Advance Payments 
 

23.1 The Contractor shall submit to the Project Manager monthly applications for payment giving 

sufficient details of the Work done and materials on Site and the amounts which the Contractor 

considers himself to be entitled to. The Project Manager shall check the monthly application 



35 

 

and certify the amount to be paid to the Contractor within 14 days.  The value of Work 

executed and payable shall be determined by the Project Manager. 
 

23.2 The value of Work executed shall comprise the value of the quantities of the items in the Bills 

of Quantities completed, materials delivered on Site, variations and compensation events.   

Such materials shall become the property of the Employer once the Employer has paid the 

Contractor for their value.  Thereafter, they shall not be removed from Site without the Project 

Manager’s instructions except for use upon the Works. 
 

23.3 Payments shall be adjusted for deductions for retention.  The Employer shall pay the 

Contractor the amounts certified by the Project Manager within 30 days of the date of issue of 

each certificate.  The Employer shall not pay interest on late payments. 
 

23.4 Items of the Works for which no rate or price has been entered in will not be paid for by the 

Employer and shall be deemed covered by other rates and prices in the Contract. 
 

23.5 The Contract Price shall be stated in Kenya Shillings.  All payments to the Contractor shall be 

made in Kenya Shillings and foreign currency in the proportion indicated in the tender, or 

agreed prior to the execution of the Contract Agreement and indicated therein.  The rate of 

exchange for the calculation of the amount of foreign currency payment shall be the rate of 

exchange indicated in the Special Conditions of Contract.  If the Contractor indicated foreign 

currencies for payment other than the currencies of the countries of origin of related goods and 

services the Employer reserves the right to pay the equivalent at the time of payment in the 

currencies of the countries of such goods and services.  The Employer and the Project Manager 

shall be notified promptly by the Contractor of any changes in the expected foreign currency 

requirements of the Contractor during the execution of the Works as indicated in the Schedule 

of Foreign Currency Requirements and the foreign and local currency portions of the balance 

of the Contract Price shall then be amended by agreement between Employer and the 

Contractor in order to reflect appropriately such changes. 
 

 

23.6 In the event that an advance payment is granted, the following shall apply:- 
 

a) On signature of the Contract, the Contractor shall at his request, and without furnishing 

proof of expenditure, be entitled to an advance of not more than 10% (ten percent) of the 

original amount of the Contract.  The advance shall not be subject to retention money. 
 

b) No advance payment may be made before the Contractor has submitted proof of the 

establishment of deposit or   a directly liable guarantee satisfactory to the Employer in 

the amount of the advance payment.  The guarantee shall be in the same currency as the 

advance. 
 

c) Reimbursement of the lump sum advance shall be made by deductions from the Interim 

payments and where applicable from the balance owing to the Contractor.  

Reimbursement shall begin when the amount of the sums due under the Contract 

reaches 20% of the original amount of the Contract.  It shall have been completed by 

the time 80% of this amount is reached. 
 

The amount to be repaid by way of successive deductions shall be calculated by means 

of the formula: 
 

R = A(x1 – x11) 

        80 – 20  

Where: 
 

    R = the amount to be reimbursed 
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   A = the amount of the advance which has been granted 

X1      = the amount of proposed cumulative payments as a percentage of the 

original amount of the Contract.  This figure will exceed 20% but not 

exceed 80%. 
 

X11     = the amount of the previous cumulative payments as a percentage of the 

original amount of the Contract.  This figure will be below 80%but not 

less than 20%. 
 

d) With each reimbursement the counterpart of the directly liable guarantee may be 

reduced accordingly. 
 

24. Compensation Events  
 

24.1 The following issues shall constitute Compensation Events: 
 

(a) The Employer does not give access to a part of the Site by the Site Possession Date 

stated in the Appendix to Conditions of Contract. 
 

(b) The Employer modifies the List of Other Contractors, etc., in a way that affects the 

Work of the Contractor under the Contract. 
 

(c) The Project Manager orders a delay or does not issue drawings, specifications or 

instructions required for execution of the Works on time. 
 

(d) The Project Manager instructs the Contractor to uncover or to carry out additional tests 

upon the Work, which is then found to have no defects. 
 

(e) The Project Manager unreasonably does not approve a subcontract to be let. 
 

(f) Ground conditions are substantially more adverse than could reasonably have been 

assumed before issuance of the Letter of Acceptance from the information issued to 

tenderers (including the Site investigation reports), from information available publicly 

and from a visual inspection of the Site. 
 

(g) The Project Manager gives an instruction for dealing with an unforeseen condition, 

caused by the Employer or additional work required for safety or other reasons. 
 

(h) Other contractors, public authorities, utilities, or the Employer does not work within the 

dates and other constraints stated in the Contract, and they cause delay or extra cost to 

the Contractor. 
 

(i) The effects on the Contractor of any of the Employer’s risks. 
 

(j) The Project Manager unreasonably delays issuing a Certificate of Completion. 
 

(k) Other compensation events described in the Contract or determined by the Project 

Manager shall apply. 
 

24.2 If a compensation event would cause additional cost or would prevent the Work being 

completed before the Intended Completion Date, the Contract Price shall be increased and/or 

the Intended Completion Date shall be extended.  The Employer shall decide whether and by 

how much the Contract Price shall be increased and whether and by how much the Intended 

Completion Date shall be extended. 
 

24.3 As soon as information demonstrating the effect of each compensation event upon the 

Contractor’s forecast cost has been provided by the Contractor, it shall be assessed by the 

Project Manager, and the Contract Price shall be adjusted accordingly.  If the Contractor’s 

forecast is deemed unreasonable, the Project Manager shall adjust the Contract Price based on 
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the Project Manager’s own forecast.  The Project Manager will assume that the Contractor will 

react competently and promptly to the event. 
 

24.4 The Contractor shall not be entitled to compensation to the extent that the Employer’s interests 

are adversely affected by the Contractor not having given early warning or not having co-

operated with the Project Manager. 
 

24.5 Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the Special 

Conditions of Contract. 
 

24.6 The Contractor shall give written notice to the Project Manager of his intention to make a 

claim within thirty days after the event giving rise to the claim has first arisen.  The claim shall 

be submitted within thirty days thereafter. Provided always that should the event giving rise to 

the claim of continuing effect, the Contractor shall submit an interim claim within the said 

thirty days and a final claim within thirty days of the end of the event giving rise to the claim. 
 

25. Price Adjustment 
 

25.1 The Employer shall adjust the Contract Price if taxes, duties and other levies are changed 

between the date 30 days before the submission of tenders for the Contract and the date of 

Completion.  The adjustment shall be the change in the amount of tax payable by the 

Contractor. 
 

25.2 The Contract Price shall be deemed to be based on exchange rates current at the date of tender 

submission in calculating the cost to the Contractor of materials to be specifically imported (by 

express provisions in the Contract Bills of Quantities or Specifications) for permanent 

incorporation in the Works.  Unless otherwise stated in the Contract, if at any time during the 

period of the Contract exchange rates shall be varied and this shall affect the cost to the 

Contractor of such materials, then the Project Manager shall assess the net difference in the 

cost of such materials.  Any amount from time to time so assessed shall be added to or 

deducted from the Contract Price by the Employer, as the case may be. 
 

25.3 Unless otherwise stated in the Contract, the Contract Price shall be deemed to have been 

calculated in the manner set out below and in sub-clauses 25.4 and 25.5 and shall be subject to 

adjustment in the events specified thereunder; 
 

(i) The prices contained in the Contract Bills of Quantities shall be deemed to be based 

upon the rates of wages and other emoluments and expenses as determined by the Joint 

Building Council of Kenya (J.B.C.) and set out in the schedule of basic rates issued 30 

days before the date for submission of tenders. A copy of the schedule used by the 

Contractor in his pricing shall be attached in the Special Conditions of Contract. 
 

(ii) Upon J.B.C. determining that any of the said rates of wages or other emoluments and 

expenses are increased or decreased, then the Contract Price shall be increased or 

decreased by the amount assessed by the Project Manager based upon the difference, 

expressed as a percentage, between the rate set out in the schedule of basic rates issued 

30 days before the date for submission of tenders and the rate published by the J.B.C. 

and applied to the quantum of labour incorporated within the amount of Work remaining 

to be executed at the date of publication of such increase or decrease. 
 

(iii) No adjustment shall be made in respect of changes in the rates of wages and other 

emoluments and expenses which occur after the date of Completion except during such 

other period as may be granted as an extension of time under clause 17.0 of these 

Conditions. 
 

25.4 The prices contained in the Contract Bills of Quantities shall be deemed to be based upon the 

basic prices of materials to be permanently incorporated in the Works as determined by the 
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J.B.C. and set out in the schedule of basic rates issued 30 days before the date for submission 

of tenders. A copy of the schedule used by the Contractor in his pricing shall be attached in the 

Special Conditions of Contract. 

 

25.5 Upon the J.B.C. determining that any of the said basic prices are increased or decreased then 

the Contract Price shall be increased or decreased by the amount to be assessed by the Project 

Manager based upon the difference between the price set out in the schedule of basic rates 

issued 30 days before the date for submission of tenders and the rate published by the J.B.C. 

and applied to the quantum of the relevant materials which have not been taken into account in 

arriving at the amount of any interim certificate under clause 23 of these Conditions issued 

before the date of publication of such increase or decrease. 
 

25.6 No adjustment shall be made in respect of changes in basic prices of materials which occur 

after the date for Completion except during such other period as may be granted as an 

extension of time under clause 17.0 of these Conditions. 
 

25.7 The provisions of sub-clause 25.1 to 25.2 herein shall not apply in respect of any materials 

included in the schedule of basic rates. 
 

26. Retention 
 

26.1 The Employer shall retain from each payment due to the Contractor the proportion stated in the 

Special Conditions of Contract until Completion of the whole of the Works.  On Completion of 

the whole of the Works, half the total amount retained shall be repaid to the Contractor and the 

remaining half when the Defects Liability Period has passed and the Project Manager has 

certified that all defects notified to the Contractor before the end of this period have been 

corrected. 
 

27. Liquidated Damages 
 

27.1 The Contractor shall pay liquidated damages to the Employer at the rate stated in the Special 

Conditions of Contract for each day that the actual Completion Date is later than the Intended 

Completion Date.  The Employer may deduct liquidated damages from payments due to the 

Contractor.  Payment of liquidated damages shall not alter the Contractor’s liabilities. 
 

27.2 If the Intended Completion Date is extended after liquidated damages have been paid, the 

Project Manager shall correct any overpayment of liquidated damages by the Contractor by 

adjusting the next payment certificate.  There shall be no interest paid on the overpayment.  
 

28. Performance Security  
 

28.1 The Performance Security shall be provided to the Employer no later than the date specified in 

the Letter of Acceptance and shall be issued in an amount and form and by a commercial bank 

licensed by the Central Bank of Kenya, and denominated in Kenya Shillings. The Performance 

Security shall be valid until a date sixty (60) days beyond the Defects Liability Period.  

28.2 The Performance Security shall be either one or a combination of the following: 

a) an original Bank Guarantee that is strictly in the form and content as prescribed in the 

Performance Security Form (Bank Guarantee) in the Tender Document.   

b) For Local bidders, Standby Letters of Credit (LC). All costs, expenses and charges 

levied by all banks party to the LC shall be prepaid/borne by the Tenderer. The LC 

must contain all the mandatory conditions of payment to KPLC as prescribed in the 

Tender Security (Letters of Credit) provided in the Tender Document.  

c) For Foreign bidders, Standby Letters of Credit (LC) confirmed by a bank in Kenya. All 

costs, expenses and charges levied by all banks party to the LC including confirmation 
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charges shall be prepaid/borne by the Tenderer. The LC must contain all the mandatory 

conditions of payment to KPLC as prescribed in the Tender Security (Letters of Credit) 

provided in the Tender Document.  

 28.3  The successful Tenderer shall furnish a Performance Security being the sum of ten percent 

(10%) of the contract value.  

28.4  KPLC shall seek authentication of the Performance Security from the issuing bank. It is the 

responsibility of the successful Tenderer to sensitize its issuing bank on the need to respond 

directly and expeditiously to queries from KPLC. The period for response shall not exceed 

five (5) days from the date of KPLC’s query. Should there be no conclusive response by the 

Bank within this period, such successful Tenderer’s Performance Security may be deemed as 

invalid.  

28.5  Failure of the successful Tenderer to furnish an authentic Performance Security, the award 

shall be annulled and the Tender Security forfeited, in which event KPLC may notify the next 

lowest evaluated Tenderer that its Tender has been accepted. 
 

29. Dayworks 
 

29.1 If applicable, the Dayworks rates in the Contractor’s tender shall be used for small additional 

amounts of Work only when the Project Manager has given written instructions in advance for 

additional work to be paid for in that way. 
 

29.2 All work to be paid for as Dayworks shall be recorded by the Contractor on Forms approved 

by the Project Manager.  Each completed form shall be verified and signed by the Project 

Manager within two days of the Work being done. 
 

29.3 The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks forms. 

 

30. Liability and Insurance 
 

30.1 From the Start Date until the Defects Correction Certificate has been issued, the following are 

the Employer’s risks: 
 

(a) The risk of personal injury, death or loss of or damage to property (excluding the 

Works, Plant, Materials and Equipment), which are due to; 
 

(i) use or occupation of the Site by the Works or for the purpose of the Works, 

which is the unavoidable result of the Works, or 
 

(ii) negligence, breach of statutory duty or interference with any legal right by the 

Employer or by any person employed by or contracted to him except the 

Contractor. 
 

(b) The risk of damage to the Works, Plant, Materials, and Equipment to the extent that it 

is due to a fault of the Employer or in Employer’s design, or due to war or radioactive 

contamination directly affecting the place where the Works are being executed.  
 

30.2 From the Completion Date until the Defects Correction Certificate has been issued, the risk of 

loss of or damage to the Works, Plant, and Materials is the Employer’s risk except loss or 

damage due to; 
 

(a) a defect which existed on or before the Completion Date. 
 

(b) an event occurring before the Completion Date, which was not itself the Employer’s 

risk 
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(c) the activities of the Contractor on the Site after the Completion Date. 

 

which are Contractor’s risks. 

 

30.3 From the Start Date until the Defects Correction Certificate has been issued, the risks of 

personal injury, death and loss of or damage to property (including, without limitation, the 

Works, Plant, Materials, and Equipment) which are not Employer’s risk are Contractor’s risks. 
 

The Contractor shall provide, in the joint names of the Employer and the Contractor, insurance 

cover from the Start Date to the end of the Defects Liability Period, in the amounts stated in the 

Special Conditions of Contract for the following events; 

(a) loss of or damage to the Works, Plant, and Materials; 

(b) loss of or damage to Equipment; 

(c) loss of or damage to property (except the Works, Plant, Materials, and Equipment) in 

connection with the Contract, and 

(d) personal injury or death. 
 

30.4 Policies and certificates for insurance shall be delivered by the Contractor to the Project 

Manager for the Project Manager’s approval before the Start Date.  All such insurance shall 

provide for compensation required to rectify the loss or damage incurred. 

 

30.5 If the Contractor does not provide any of the policies and certificates required, the Employer 

may effect the insurance which the Contractor should have provided and recover the premiums 

from payments otherwise due to the Contractor or, if no payment is due, the payment of the 

premiums shall be a debt due. 

 

30.6 Alterations to the terms of an insurance shall not be made without the approval of the Project 

Manager.  Both parties shall comply with any conditions of insurance policies. 
 

31. Completion and taking over 
 

31.1 Upon deciding that the Works are complete, the Contractor shall issue a written request to the 

Project Manager to issue a Certificate of Completion of the Works.  The Employer shall take 

over the Site and the Works within seven [7] days of the Project Manager’s issuing a Certificate 

of Completion. 
 

32. Final Account 
 

32.1 The Contractor shall issue the Project Manager with a detailed account of the total amount that 

the Contractor considers payable to him by the Employer under the Contract before the end of 

the Defects Liability Period.  The Project Manager shall issue a Defects Liability Certificate and 

certify any final payment that is due to the Contractor within 30 days of receiving the 

Contractor’s account if it is correct and complete.  If it is not, the Project Manager shall issue 

within 30 days a schedule that states the scope of the corrections or additions that are necessary.  

If the final account is still unsatisfactory after it has been resubmitted, the Project Manager shall 

decide on the amount payable to the Contractor and issue a Payment Certificate.  The Employer 

shall pay the Contractor the amount due in the Final Certificate within 60 days. 
 

33. Termination 
 

33.1 The Employer or the Contractor may terminate the Contract if the other party causes a 

fundamental breach of the Contract.  These fundamental breaches of Contract shall include, but 

shall not be limited to, the following; 
 

(a) The Contractor stops work for 30 days when no stoppage of work is shown on the 

current program and the stoppage has not been authorised by the Project Manager; 
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(b) The Project Manager instructs the Contractor to delay the progress of the Works, and 

the instruction is not withdrawn within 30 days; 

(c) the Contractor is declared bankrupt or goes into liquidation other than for a 

reconstruction or amalgamation; 

(d) a payment certified by the Project Manager is not paid by the Employer to the 

Contractor within 30 days (for Interim Certificate) or 60 days (for Final Certificate) of 

issue. 

(e) the Project Manager gives notice that failure to correct a particular defect is a 

fundamental breach of Contract and the Contractor fails to correct it within a 

reasonable period of time determined by the Project Manager; 

(f) the Contractor does not maintain a security, which is required. 
 

33.2 When either party to the Contract gives notice of a breach of Contract to the Project Manager 

for a cause other than those listed under Clause 33.1 above, the Project Manager shall decide 

whether the breach is fundamental or not. 
 

33.3 Notwithstanding the above, the Employer may terminate the Contract for convenience. 
 

33.4 If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe 

and secure, and leave the Site as soon as reasonably possible.  The Project Manager shall 

immediately thereafter arrange for a meeting for the purpose of taking record of the Works 

executed and materials, goods, equipment and temporary buildings on Site. 
 

34. Payment Upon Termination 
 

34.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, 

the Project Manager shall issue a certificate for the value of the Work done and materials 

ordered and delivered to Site up to the date of the issue of the certificate.  Additional liquidated 

damages shall not apply.  If the total amount due to the Employer exceeds any payment due to 

the Contractor, the difference shall be a debt payable by the Contractor. 
 

34.2 If the Contract is terminated for the Employer’s convenience or because of a fundamental 

breach of Contract by the Employer, the Project Manager shall issue a certificate for the value 

of the Work done, materials ordered, the reasonable cost of removal of equipment, repatriation 

of the Contractor’s personnel employed solely on the works, and the Contractor’s costs of 

protecting and securing the works. 
 

34.3 The Employer may employ and pay other persons to carry out and complete the Works and to 

rectify any defects and may enter upon the Works and use all materials on the Site, plant, 

equipment and temporary works.  
 

34.4 The Contractor shall, during the execution or after the completion of the Works under this 

clause remove from the Site as and when required, within such reasonable time as the Project 

Manager may in writing specify, any temporary buildings, plant, machinery, appliances, goods 

or materials belonging to or hired by him, and in default the Employer may (without being 

responsible for any loss or damage) remove and sell any such property of the Contractor, 

holding the proceeds less all costs incurred to the credit of the Contractor. 

Until after completion of the Works under this clause the Employer shall not be bound by any 

other provision of this Contract to make any payment to the Contractor, but upon such 

completion as aforesaid and the verification within a reasonable time of the accounts therefore 

the Project Manager shall certify the amount of expenses properly incurred by the Employer 

and, if such amount added to the money paid to the Contractor before such determination 

exceeds the total amount which would have been payable on due completion in accordance 

with this Contract the difference shall be a debt payable to the Employer by the Contractor; 
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and if the said amount added to the said money be less than the said total amount, the 

difference shall be a debt payable by the Employer to the Contractor. 

 

35. Release from Performance 
 

35.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the 

control of either the Employer or the Contractor, the Project Manager shall certify that the 

Contract has been frustrated.  The Contractor shall make the Site safe and stop Work as 

quickly as possible after receiving this certificate and shall be paid for all Work carried out 

before receiving it. 
 

36. Corrupt gifts and payments of commission 
 

36.1 The Contractor shall not; 
 

(a) Offer or give or agree to give to any person in the service of the Employer any gift or 

consideration of any kind as an inducement or reward for doing or forbearing to do or for 

having done or forborne to do any act in relation to the obtaining or execution of this or any 

other Contract for the Employer or for showing or forbearing to show favour or disfavour to any 

person in relation to this or any other contract for the Employer. 
 

(b) Enter into this or any other contract with the Employer in connection with which commission 

has been paid or agreed to be paid by him or on his behalf or to his knowledge, unless before 

the Contract is made particulars of any such commission and of the terms and conditions of any 

agreement for the payment thereof have been disclosed in writing to the Employer. 
 

Any breach of this Condition by the Contractor or by anyone employed by him or acting on his 

behalf (whether with or without the knowledge of the Contractor) shall be an offence under the 

provisions of the Public Procurement and Asset Disposal Act  2015 and Regulations 2006; 

Anti-Corruption and Economic Crimes Act 2003; Public Finance Management Act Cap 412. 
 

37. Settlement of Disputes 
 

37.1 In case any dispute or difference shall arise between the Employer or the Project Manager on 

his behalf and the Contractor, either during the progress or after the completion or termination 

of the Works, such dispute shall be notified in writing by either party to the other with a request 

to submit it to arbitration and to concur in the appointment of an Arbitrator within thirty days of 

the notice.  The dispute shall be referred to the arbitration and final decision of a person to be 

agreed between the parties.  Failing agreement to concur in the appointment of an Arbitrator, 

the Arbitrator shall be appointed by the Chairman or Vice Chairman of any of the following 

professional institutions; 
 

(i) Architectural Association of Kenya 
 

(ii) Institute of Quantity Surveyors of Kenya 
 

(iii) Association of Consulting Engineers of Kenya 
 

(iv) Chartered Institute of Arbitrators (Kenya Branch) 
 

(v) Institution of Engineers of Kenya 
 

On the request of the applying party.  The institution written to first by the aggrieved party shall 

take precedence over all other institutions. 
 

37.2 The arbitration may be on the construction of this Contract or on any matter or thing of 

whatsoever nature arising thereunder or in connection therewith, including any matter or thing 

left by this Contract to the discretion of the Project Manager, or the withholding by the Project 
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Manager of any certificate to which the Contractor may claim to be entitled to or the 

measurement and valuation referred to in clause 23.0 of these conditions, or the rights and 

liabilities of the parties subsequent to the termination of Contract. 

 

37.3 Provided that no arbitration proceedings shall be commenced on any dispute or difference 

where notice of a dispute or difference has not been given by the applying party within ninety 

days of the occurrence or discovery of the matter or issue giving rise to the dispute. 
 

37.4 Notwithstanding the issue of a notice as stated above, the arbitration of such a dispute or 

difference shall not commence unless an attempt has in the first instance been made by the 

parties to settle such dispute or difference amicably with or without the assistance of third 

parties.  Proof of such attempt shall be required. 
 

37.5 Notwithstanding anything stated herein the following matters may be referred to arbitration 

before the practical completion of the Works or abandonment of the Works or termination of 

the Contract by either party: 
 

37.5.1 The appointment of a replacement Project Manager upon the said person ceasing to act. 
 

37.5.2 Whether or not the issue of an instruction by the Project Manager is empowered by these 

Conditions.        
 

37.5.3 Whether or not a certificate has been improperly withheld or is not in accordance with these 

Conditions. 
 

37.5.4 Any dispute or difference arising in respect of war risks or war damage. 
 

37.6 All other matters shall only be referred to arbitration after the completion or alleged 

completion of the Works or termination or alleged termination of the Contract, unless the 

Employer and the Contractor agree otherwise in writing. 
 

37.7 The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct 

such measurements, computations, tests or valuations as may in his opinion be desirable in 

order to determine the rights of the parties and assess and award any sums which ought to have 

been the subject of or included in any certificate. 
 

37.8 The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up, 

review and revise any certificate, opinion, decision, requirement or notice and to determine all 

matters in dispute which shall be submitted to him in the same manner as if no such certificate, 

opinion, decision requirement or notice had been given. 
 

37.9 The award of such Arbitrator shall be final and binding upon the parties. 
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SECTION VI - SPECIAL CONDITIONS OF CONTRACT 
 

CONDITIONS OF CONTRACT REQUIREMENT(S) 

Employer The Employers address is: 

Kenya Power & Lighting Company Ltd, 

P.O. Box 30099-00100 

Nairobi, Kenya   

Project Manager The Project Manager is  

Manager, Administration & Property  

P.O. Box 30099-00100 

Nairobi, Kenya   

The Name and identification number of the 

contract 

Tender No. KP1/9A.2/OT/041/20-21 

For Supply, Installation, Testing & Commissioning Of 2no. 

Lifts At Electricity House, Kisumu 

The work consist of Supply, installation, testing and commissioning of lifts, 

associated electrical installations and builder’s works in 

connection. 

Site possession date One week after issuance of LPO 

Intended Completion Date for the whole of 

the works 

As per accepted tender duration   

Other documents to form part of the 

contract 

As per tender 

The number of days within which the 

contractor shall submit a revised program 

for the Works after delivery of the Letter of 

Acceptance  

Seven (7) days   

Work Start Date Immediately after site possession  

Site Location and Drawing Number Electricity House, Kisumu- Kisumu County   

Defects Liability Period (in days) Twelve (12) Months from date of completion  

Other Contractors, utilities etc to be 

engaged by the Employer on the Site 

None 

The period between program updates (In 

days) 

Fourteen (14) days 

The amount to be withheld for late 

submission of an updated Program 

Kshs.50,000.00 

Limit of retention 5% of contract value 

The Price Adjustment Clause (Shall/shall 

not apply) 

Shall not apply   

The liquidated damages for the whole of the 

works in % (per week) 

0.5 % of contract value 

 

Maximum Limit of liquidated damages in % 10% of contract value 

Performance Security (as a percentage of 

the Contract Price) 

10% of contract value. 

Completion Period for the works (in weeks) 56 weeks   

The rate of exchange for calculation of 

foreign currency payments 

Not applicable as tender currency is in Kenya Shillings 

Advance payment (Shall/Shall not be 

granted) 

Shall not be granted 

Percentage of Retention (of the Interim 

Payment Certificate) 

5% of interim payment certificate   

Minimum amount of interim certificates Recommended four interim payment certificates  
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CONDITIONS OF CONTRACT REQUIREMENT(S) 

Time (in days) after which payment is to be 

made after Interim Payment Certificate 

signed by Project Manager and date of 

receipt of Invoice. 

45 days 

Time after which payment to be made after 

Final Payment Certificate signed by Project 

Manager and date of receipt of Invoice. 

45 days after submission of invoice and any related 

requirements.   

Appointer of Arbitrator The Employer and Contractor   

 

 

 

 

Signature & Stamp of Tenderer………………………… Date…………………… 
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SECTION VII - SPECIFICATIONS 

 

 

Specifications are included in the respective documents together with the bill of quantities. 
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SECTION VIII - DRAWINGS 

 

 

Not applicable in this tender. 
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SECTION IX - BILL OF QUANTITIES 
 

Notes for preparing Bills of Quantities 

1.0 The objectives of the Bills of Quantities are; 

(a)  to provide sufficient information on the quantities of Works to be performed to enable tenders 

to be prepared efficiently and accurately; and 

(b)  when a Contract has been entered into, to provide a priced Bill of Quantities for use in the 

periodic valuation of Works executed. 

In order to attain these objectives, Works should be itemized in the Bill of Quantities in 

sufficient detail to distinguish between the different classes of Works, or between Works of the 

same nature carried out in different locations or in other circumstances which may give rise to 

different considerations of cost. Consistent with these requirements, the layout and content of 

the Bill of Quantities should be as simple and brief as possible. 

2.0  The Bills of Quantities should be divided generally into the following sections: 

 

(a)  Preliminaries. 

The preliminaries should indicate the inclusiveness of the unit prices, and should state the methods of 

measurement which have been adopted in the preparation of the Bill of Quantities and which are to be 

used for the measurement of any part of the Works. 

The number of preliminary items to be priced by the tenderer should be limited to tangible items such 

as site office and other temporary works, otherwise items such as security for the Works which are 

primarily part of the Contractor’s obligations should be included in the Contractor’s rates. 

 

(b)  Work Items 

(i) The items in the Bills of Quantities should be grouped into sections to distinguish between 

those parts of the Works which by nature, location, access, timing, or any other special 

characteristics may give rise to different methods of construction, or phasing of the Works, or 

considerations of cost. General items common to all parts of the Works may be grouped as a 

separate section in the Bill of Quantities. 

(ii) Quantities should be computed net from the Drawings, unless directed otherwise in the 

Contract, and no allowance should be made for bulking, shrinkage or waste. Quantities should 

be rounded up or down where appropriate. 

(iii)The following units of measurement and abbreviations are recommended for use. 

Unit Abbreviation Unit Abbreviation 

cubic meter  

hectare  

hour  

kilogram  

m3 or cu m  

ha  

hr  

kg  

millimeter  

month  

number  

square meter  

mm  

mon  

nr  

m2 or sq m  
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lump sum  

meter  

metric ton (1,000 

kg)  

sum  

m  

T  

square millimeter  

week  

mm2 or sq mm  

wk  

 

(iv) The commencing surface should be identified in the description of each item for Work 

involving excavation, boring or drilling, for which the commencing surface is not also the 

original surface. The excavated surface should be identified in the description of each item for 

Work involving excavation for which the excavated surface is not also the final surface. The 

depths of Work should be measured from the commencing surface to the excavated surface, as 

defined. 
 

(c) Daywork Schedule 

A Daywork Schedule should be included if the probability of unforeseen work, outside the items 

included in the Bill of Quantities, is relatively high. To facilitate checking by the Employer of the 

realism of rates quoted by the tenderers, the Daywork Schedule should normally comprise: 

(i.) a list of the various classes of labour, and materials for which basic Daywork rates or prices are 

to be inserted by the tenderer, together with a statement of the conditions under which the 

Contractor will be paid for Work executed on a Daywork basis; and 

(ii.) a percentage to be entered by the tenderer against each basic Daywork Subtotal amount for 

labour, materials and plant representing the Contractor’s profit, overheads, supervision and 

other charges. 
 

(d) Provisional Quantities and Sums 

(i) Provision for quantity contingencies in any particular item or class of Work with a high 

expectation of quantity overrun should be made by entering specific “Provisional Quantities” 

or “Provisional Items” in the Bill of Quantities, and not by increasing the quantities for that 

item or class of Work beyond those of the Work normally expected to be required. To the 

extent not covered above, a general provision for physical contingencies (quantity overruns) 

should be made by including a “Provisional Sum” in the Summary of the Bill of Quantities. 

Similarly, a contingency allowance for possible price increases should be provided as a 

“Provisional Sum” in the Summary of the Bill of Quantities. The inclusion of such provisional 

sums often facilitates budgetary approval by avoiding the need to request periodic 

supplementary approvals as the future need arises. 

(ii) Provisional sums to cover specialized works normally carried out by Nominated Sub 

Contractors should be avoided and instead Bills of Quantities of the specialised Works should 

be included as a section of the main Bills of Quantities to be priced by the Main Contractor. 

The Main Contractor should be required to indicate the name (s) of the specialised firms he 

proposes to engage to carry out the specialized Works as his approved domestic sub-

contractors. Only provisional sums to cover specialized Works by statutory authorities should 

be included in the Bills of Quantities. 
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(e) Summary 

The Summary should contain a tabulation of the separate parts of the Bills of Quantities carried 

forward, with provisional sums for Daywork, for physical (quantity) contingencies, and for price 

contingencies (upward price adjustment) where applicable. 
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SECTION X - SUMMARY OF EVALUATION PROCESS 
 

Evaluation of duly submitted tenders will be conducted along the following three main stages: -  

6.1  Part I - Preliminary Evaluation Criteria Under Clause 3.35 of the ITT. These are 

mandatory requirements. This shall include confirmation of the following: - 

6.1.1  Submission of Tender Security - Checking its validity, whether it is Original; whether it is 

sufficient; whether it is authentic; whether it is issued by a local bank and whether it is strictly 

in the format required in accordance with the sample Tender Security Form(s).    

6.1.2 Submission of Declaration Form(s) duly completed and signed. 

6.1.3 Submission and considering Tender Form (non – financial) duly completed and signed. 

6.1.4 Submission and considering the following:-  

a)  Company or Firm’s Registration Certificate  

b)  PIN Certificate. 

c) Valid Tax Compliance Certificate.   

6.1.5 That the Tender is valid for the period required. 

6.1.6 Current Certificate of Registration with National Construction Authority (NCA 4 and above) in 

the lift installation works. 

6.1.7 Valid NCA annual Contractor’s Practicing License. 

6.1.8 Current Class of License with Energy Regulatory Commission (A2 and above). 

6.1.9  Pre-bid  visit form signed and stamped by authorized staff.  

6.1.10 Submission and considering the Confidential Business Questionnaire:- 

a) Is fully filled.  

b) That details correspond to the related information in the bid. 

c) That the Tenderer is not ineligible as per paragraph 3.2 of the ITT. 

6.1.11 Submission and considering the Certificate of Confirmation of Directors and Shareholding 

(CR12)  issued by either the Registrar of Companies or Registrar of Business names. 

6.1.12 Submission of a valid WIBA cover. 

6.1.13 Submission of audited financial Statements are those that are reported within eighteen (18) 

calendar months of the date of the tender document.  

6.1.14  Record of unsatisfactory or default in performance obligations in any contract shall be 

considered. This shall include any Tenderer with unresolved case(s) in its performance 

obligations for more than two (2) months in any contract.  

6.1.15 Notwithstanding the above, considering any outstanding obligations/Supplier Performance 

Review Scheme (SPRS) where applicable and the performance capacity indicated by the 

Tenderer. 

6.1.16 Power of Attorney authorizing the signatory of the Tender to commit the Tenderer in 

accordance with the Tender requirements.  Proof of authorization shall be furnished in the 
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form of power of attorney which shall accompany the tender if the signatory to the tender is 

not a director of the company (provide name and attach proof of citizenship of the signatory 

to the tender). 

6.1.17 Sanctity of the tender document – The bid has been submitted in the format required by Kenya 

Power with all the sections of the bid as issued. 

 

Tenderers will proceed to the Technical Stage only if they qualify in compliance with Part 1 above, 

Preliminary Evaluation under clause 3.37. 

 

6.2  Part II - Technical Evaluation under clause 3.37 of the ITT. It will include the following 

stages: -    

 

STAGE 1: These are mandatory requirements 

6.2.1  Evaluation of the following technical information against Tender Requirements and 

Specifications:- 

6.2.1.1 Compliance with Technical Specifications as per Bills of Quantity section F 

6.2.1.2 For goods manufactured outside Kenya, applicable relevant valid ISO 9001 certification   

6.2.1.3 For goods manufactured in Kenya - valid KEBS Diamond Mark of Quality Certificate 

or KEBS Standardization Mark Certificate 

6.2.1.4 Type Test Certificates and their Reports or Test Certificates and their Reports from the 

designated bodies for full compliance with Tender Specifications 

6.2.1.5 The accreditation certificate for the testing laboratory to ISO/ IEC 17025. 

6.2.1.6 Manufacturer’s Authorization where applicable. 

6.2.1.7 As contained in the following documents –  

            a)         Manufacturer’s Warranty 

            b)         Catalogues and or Brochures and or Manufacturer’s drawings 

c) Schedule of Guaranteed Technical Particulars as per Technical Specifications.  

6.2.1.8 Confirming that the audited statements of accounts are stamped and signed. The auditors 

must be valid ICPAK registered practitioner. For bidding firms registered in the last one 

year, 6 months signed and certified Bank statements will be accepted. 

6.2.1.9 Confirm that the Contractor’s offered Work Programme meets KPLC’s requirement of 56 

weeks and is accompanied by: 

a) A work program to comply with Kenya Power’s timelines priorities, realistic time      

estimation, sequential planning and flow.  The program should tally with scope. 

b) Submission of signed stepwise methodology of site administration, construction 

methods, quality and safe assurance, equipment engagement, work breakdown 

structure and work safety procedure checks. 

6.2.1.10 confirming that the Standard Forms provided in the bid document are duly filled.   
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STAGE 2 

6.2.1 Scoring 

The total marks are 100.  The pass mark is 70 marks.  Only those bidders who obtain the 

mandatory cut off point shall be considered for further evaluation. 
 

The award of points considered in this section shall be as shown below: 

  

PARAMETER                             MAXIMUM POINTS 

 

TABLE 1: Technical Evaluation 

 

Item Description Max. 

Point 

1 Key Personnel (Attach evidence)   

 

 

 

 

 

 

 

 

 

 

40 

Project Manager 

 Holder of degree in relevant Engineering field  --------------------  15 

 Holder of diploma in relevant Engineering field -------------------  12 

 Holder of certificate in relevant Engineering field---------------------9 

 Holder of trade test certificate in relevant Engineering field---------3 

 No relevant certificate ---------------------------------------------------- 0 

 

 

15 

At least 1No. degree/diploma holder of a Safety Officer 

 With over 10 years relevant experience  ----------------------------- 10 

 With over 5 years relevant experience-------------------------------- 5 

 With under 5 years relevant experience ------------------------------ 3 

 

 

10 

At least 1No certificate holder of a General Foreman 

 With over 10 years relevant experience------------------------------------ 10 

 With over 5 years relevant experience ------------------------------------ 5 

 With under 5 years relevant experience ---------------------------------3 

 

 

10 

 

 

At least 2No. artisan (trade test certificate in relevant field) 

 Artisan with over 10 years relevant experience  -------------------- 5 

 Artisan with under 10 years relevant experience -------------------- 3 

 Non skilled worker with over 10 years relevant experience --------0 

5 

Item Description Max. 

Point 

2 Contracts completed successfully in the last seven (7) years (Max of 3No. 

Projects)- Provide Evidence(duly issued Completion certificates, handover 

certificates, certificates of making good defects 

 Project of similar nature, complexity or magnitude -------------- 24 

 Project of similar nature but of lower value than the one in consideration -- 15 

 No completed project of similar nature ---------------------------- 0 

 

24 

3 On-going projects  – Provide Evidence (Valuations duly certified by 

QS/Engineer/Architect) 

 No. Project of similar nature, complexity and magnitude  ---------0 

 Three and below Projects of similar, nature complexity 

and magnitude  –---------------------------------------------------------12 

 Four and above Projects of similar nature, complexity and magnitude  ------ 16 

 

 

16 

 

 

 

 

 



 

 

54 

SUPPLY, INSTALLATION, TESTING & COMMISIONING OF 2NO. LIFTS AT ELECTRICITY HOUSE, KISUMU 

 

Item Description Max. 

Point 

4 Schedule of contractors equipment  and transport (proof or evidence of 

ownership/Lease) 

 

 

10 

 

 

 

20 
    a)Relevant Transport 

 Means of transport (Vehicle)  ------------------------------------- 10  

 No means of transport ---------------------------------------------- 0 

   b)Relevant Equipment 

 Has relevant equipment for work being tendered  ------------------10 

 No relevant equipment for work being tendered  --------------------0 

 

10 

   

 TOTAL 100 

 

6.3  Part III – Financial Evaluation under clause 3.38 of the ITT.  

Evaluation of the following Financial information against Tender Requirements and Specifications:-   

6.3.1    This will include the following: -  

a)  Confirmation of and considering that the Bill of Quantities is duly completed and signed 

and is in original KPLC format followed by a detailed financial review of the priced Bill of 

Quantities. 

b)  That the currency is in Kenya Shillings 

  c)  Consider whether the prices are within the market rates. 

d)  Conducting a financial comparison.  
 

6.3.2    Considering information submitted in the Confidential Business Questionnaire against other 

information in the bid including:-  

i)     Declared maximum value of business 

ii)    Shareholding and citizenship for preferences where applicable. 
 

6.3.3 Confirming that the Tenderer’s offered Terms of Payment meets KPLC’s credit/payment 

terms. 
 

6.4       The Successful Tenderers shall be awarded to the bidder with the lowest evaluated price. 

 

*NOTES: - 

1.  For purposes of evaluation, the exchange rate to be used for currency conversion shall be the selling 

exchange rate prevailing on the date of tender closing provided by the Central Bank of Kenya. (Visit 

the Central Bank of Kenya website).   
 

2.  Total tender value means the Tenderer’s total tender price inclusive of Value Added Tax (V.A.T) for 

the services it offers to provide.   
 

3.  For companies or firms that are registered or incorporated within the last one calendar year of the Date 

of the Tender Document, they should submit certified copies of bank statements covering a period of 

at least six months prior to the date of the tender document. The copies should be certified by the Bank 

issuing the statements. The certification should be original. 
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SECTION XI - SUPPLIER EVALUATION FORM 
 

(This form is for information only and not to be filled in by any bidder. It is for official use 

by KPLC to evaluate performance of Suppliers during the contract period) 

Name of Firm…………………………………...Date………………… 

Category of Product/Service    (e.g. Conductors ………………… 

Period of evaluation………………………………………………........ 

 
1. COST OF 
SERVICE/PRODUCT Rating guidelines 

Supplier 
Score 

Procurement 
Score 

User 
Score 

Comments Totals 

  

Did the vendor assist in or advice on 
ways of reducing the costs? 

YES:4 PARTIALLY:2 NO: 0     

    10 

How closely did your final costs 
correspond to your expectation at the 
beginning of the project/tender? 

YES:2 PARTIALLY:1 NO: 0     
    10.00% 

Did the company stick to the agreed 
transaction/contract rates? 

YES:4 PARTIALLY:2 NO: 0     
      

2.ON TIME 
DELIVERY OF 
PRODUCT OR 
SERVICE 

 
      

  Totals 

Did the vendor perform work in 
compliance with contract terms and 
agreements? 

YES:6 PARTIALLY:3 NO: 0       
  10 

  

Was the vendor prompt and effective 
in correction of situations and 
conditions? 

YES:2 PARTIALLY:1 NO: 0       
  10.00% 

Are you able to track service level 
agreements and determine duration 
of incidents from the vendor? 

YES:2 PARTIALLY:1 NO: 0       
    

3. FLEXIBILITY TO 
RESPOND TO 
UNEXPECTED 
DEMAND OF 
SERVICE 

Rating guidelines         Totals 

Was the vendor willing to change their 
product/service on special needs? 

YES:6 PARTIALLY:3 NO: 0       

  6 

                  6.00% 

4. QUALITY Rating guidelines         Totals 

  

When performing their duties, was 
there - rework or returns caused by 
non-conformance to quality? 

NO:6 PARTIALLY:3 YES: 0       
  14 

Was the quality of service delivered 
equal to KPLC minimum 
requirements? 

YES:8 PARTIALLY:4 NO:0       
  14.00% 

                  

5.RESPONSIVENESS Rating guidelines         Totals 

  

Was the vendor well responsive to 
information requests, issues, or 
problems that arose in the course of 
service? 

YES:2 PARTIALLY:1 NO: 0       

  14 

Was the vendor open to feedback on 
low quality of service levels and willing 
to act on this? 

YES:6 PARTIALLY:3 NO: 0       
  14.00% 

Is it easy to reach staff members of 
suppliers in case of a request or 
query? (are communication channels 
clear?) 

YES:6 PARTIALLY:3 NO: 0       

    

6. CUSTOMER 
SUPPORT Rating guidelines       

  Totals 

  

Did the vendor offer effective 
customer support? 

YES:10 PARTIALLY:4 NO: 0       
  18 

In case of reported problems/issues, 
were there follow ups by the vendor 
to ensure the problem is fully resolved 
during support? 

YES:8 PARTIALLY:4 NO: 0       

  18.00% 

                  

7. 
COMMUNICATION 
SKILLS Rating guidelines       

  Totals 

  

Are you satisfied with the attitude, 
courtesy, and professionalism of this 
vendor's staff? Written or spoken? 

YES:2 PARTIALLY:1 NO: 0         
6 

Are the vendor's staff well equipped 
and skilled in handling requests / 

YES:4 PARTIALLY:2 NO: 0         
6.00% 
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issues? Are you rotated too much 
among staff on an issue? 

                  

8. 
DOCUMENTATION 
AND ACCOUNTING Rating guidelines       

  Totals 

  

Are you satisfied with how the Vendor 
presents documentation (invoices & 
licenses etc) when required to do so, 
to necessitate finalization of contract 
renewals and payments?  

YES:6 PARTIALLY:3 NO: 0         

10 

Was problem documentation 
(incident reports) presented promptly 
by the vendor and was it complete? 

YES:4 PARTIALLY:2 NO: 0         
10.00% 

                  

9. VALUE ADD Rating guidelines         Totals 

  

Did the vendor go over and above in 
optimizing service delivery process for 
effective services delivery? 

YES:6 PARTIALLY:3 NO: 0       
  

12 

  

Did the vendor go over and above and 
offer training or knowledge to assist 
with better systems support? 

YES:6 PARTIALLY:3 NO: 0         
12.00% 

                  

            Totals 

                          Score:  

Totals       

  

100.0 

Maximum Score     100.0 100.00% 

VENDOR'S TOTAL SCORE   

VENDOR'S PERCENTAGE SCORE   

ISSUES FOR FOLLOW UP - 

Evaluation Done by: Name  
 

Department 
    

Date   
  

            

  
Checked/Validated 
by    

 
    

   

    

 

Score in Percentage %     ……………………………………… 

 

PERFORMANCE LEVEL DEFINATION; 

≥75% - KP1 GREEN 

50%   - KP2 AMBER 

25%   - KP3 YELLOW 

≤  25% - KP4 RED 
 

 
RATING:    75% - V Good, 50% - Good, 25% - Fair, Below 25% - Poor 

 

RECOMMENDATION 

 

  Status Tick as appropriate 

1 Grant supplier preferred status KP1  

2 Work with supplier or develop and 

improve supplier 
KP2 & KP3  

3 Abandon / switch suppliers KP4  

 

 

Name:…………………………Sign:…………………………..Date:………... 

 

Name:…………………………Sign:…………………………..Date:………... 

 

 

Name:…………………………Sign:…………………………..Date:………... 
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SECTION XII - STANDARD FORMS 

 

(i) Form of Tender  

(ii) Confidential Business Questionnaire 

(iii) Tender Security Form (Bank Guarantee) 

(iv) Tender Security Form (Letter of Credit) 

(v) Tender Security Form (Sacco Society, Micro Finance, Enterprise Fund) 

(vi) Declaration Form 

(vii) Letter of notification of award 

(viii) Letter of notification of regret 

(ix) Contract Agreement Form 

(x) Performance Security Form (Bank Guarantee) 

(xi) Performance Security Form (LC) 

(xii) Letter of Acceptance 

(xiii) Qualification Information 

(xiv) Site Visit Form 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

(i) - TENDER FORM 

 

Date:…………………… 
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Tender No. KP1/9A.2/OT/041/20-21   

To: 

The Kenya Power & Lighting Company Limited,  

Stima Plaza,  

Kolobot Road, Parklands, 

P.O Box 30099 – 00100, 

Nairobi,  Kenya 

 

Ladies and Gentlemen, 

 

1.  Having read, examined and understood the Tender Document including all Addenda, the receipt 

of which is hereby duly acknowledged, we, the undersigned Tenderer, offer to supply, deliver, 

install and 

commission………………………………….……………………………………………………………

………in accordance and conformity with the said tender document for the sum of 

………………………………………………………………………………………………………

………………………………………………………………………………………………………

…………(total tender amount inclusive of all taxes in words and figures) or such sums as may be 

ascertained in accordance with the Price Schedule attached herewith and made part of this 

Tender. 

 

2.  We undertake, if our Tender is accepted, to deliver, install and commission the goods in 

accordance with the delivery schedule specified in the Schedule of Requirements. 

 

3.  If our Tender is accepted, we will obtain the performance security of a licensed commercial bank 

in Kenya in a sum equivalent to ten percent (10%) of the contract price for the due performance 

of the contract, in the form(s) prescribed by The Kenya Power & Lighting Company Limited. 

 

4.* We agree to abide by this Tender for a period of 180 days from the date fixed for tender opening 

as per the Tender Document, and it shall remain binding upon us and may be accepted at any time 

before the expiration of that period. 

 

5.  This Tender, together with your written acceptance thereof and your notification of award, shall 

not constitute a contract, between us. The contract shall be formed between us when both parties 

duly sign the written contract. 

 

6.  We understand that you are not bound to accept any Tender you may receive. 

 

Yours sincerely, 

 

 

_____________________ 

Name of Tenderer 
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___________________________________ 

Signature of duly authorised person signing the Tender 

 

 

__________________________________ 

Name and Designation of duly authorised person signing the Tender 

 

 

__________________________________ 

Stamp or Seal of Tenderer   

 

 

 

*NOTES: 

 

1.  KPLC requires a validity period of at least One Hundred and Eighty (180) days. 

2. This form must be duly completed, signed, stamped and/or sealed. 
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(ii) – CONFIDENTIAL BUSINESS QUESTIONNAIRE FORM 

 

All Tenderers are requested to give the particulars indicated in Part 1 and either Part 2 (a), 2 (b) or 2 

(c) whichever applies to your type of business. Youth, Persons with disabilities and Women shall in 

addition complete part 2(d). Tenderers are advised that it is a serious offence to give false information 

on this form. 

 

Part 1 – General 

Business Name………………………………………………………………… 

 

Location of business premises………………………………………………… 

 

Plot No. ……………………Street/ Road ……………………………….. 

 

Postal Address ………………………….. Postal Code ……………………. 

 

Tel No………………………………..  

 

Facsimile..……………………………….. 

 

Mobile and CDMA No………………………. 

 

E-mail:………………………………………………… 

 

Nature of your business ……………………………………………………….. 

Registration Certificate No.…………………………………………………… 

 

Maximum value of business which you can handle at any time KSh………….. 

 

Name of your Bankers …………………………..Branch… ……………… 

 

*Names of Tenderer’s contact person(s) …………………………. 

 

Designation of the Tenderer’s contact person(s) ……………………………… 

 

Address, Tel, Fax and E-mail of the Tenderer’s contact person(s) ……………….  

……………………………………………………………………………………... 

 …………………………………………………………………………………… 
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Part 2 (a) Sole Proprietor 

Your name in full …………………………………………………………………. 

Nationality ………………………Country of origin ………………………….. 

 

 

Part 2 (b) Partnership 

Give details of partners as follows: - 

Names                        Nationality                          Shares (%) 

1.……………………………………………………………………….… 

2.……………………………………………………………………….… 

3….…………………………………………….………………………… 

4.…………………………………………………………………………. 

5………………………………………………….………………………. 

      

Part 2 (c) Registered Company 

Private or Public ………………………………………………………… 

State the nominal and issued capital of company- 

*Nominal in KSh. ………………………………………. 

*Total Issued KSh. …………………………………. 

 

Give details of all directors as follows 

Name                        Nationality                              Shares (%) 

1………………………………………………….………………………. 

2……………………………………………………….…………………. 

3………………………………………………………………………….. 

4………………………………………………………………………….. 

 

Part 2 (d) Registered Youth, Women and Persons with Disabilities  
Give details of members as follows: -  

Names                     Nationality                Age           Gender          Shares (%)  

1.……………………………………………………………………….…….…  

2.……………………………………………………………………….…….…  

3….…………………………………………….……………………………….  

4.…………………………………………………………………………….….  

5………………………………………………….………………………….…. 

 

Name of duly authorized person to sign for and on behalf of the Tenderer ..……………………….. 

 

Designation of the duly authorized person……………………………………  

 

Signature of the duly authorized person……………………………..  
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*NOTES TO THE TENDERERS ON THE QUESTIONNAIRE  

 

1.  The address and contact person of the Tenderer provided above shall at all times be used for 

purposes of this tender. 

 

2.  The details on this Form are essential and compulsory for all Tenderers. Failure to provide 

all the information requested shall lead to the Tenderer’s disqualification. 

 

3.  For foreign Tenderers please give the details of nominal and issued share capital in the 

currency of the country of origin of the Tenderer.  
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(iii) - TENDER SECURITY FORM – (BANK GUARANTEE) 

  

(To Be Submitted On Bank’s Letterhead)      Date: 

 

To: 

The Kenya Power & Lighting Company Limited,  

Stima Plaza,  

Kolobot Road, Parklands, 

P.O Box 30099 – 00100, 

Nairobi, Kenya. 

 

WHEREAS ……………………………………… (name of the Tenderer) (hereinafter called “the 

Tenderer”) has submitted its Tender dated ……… for the supply, installation and commissioning 

of………………………… (please insert KPLC tender no. and name) (hereinafter called “the 

Tender”);  

 

KNOW ALL PEOPLE by these presents that WE………………………………….of  

……………………….having our registered office at…………………….(hereinafter called “the 

Bank”), are bound unto The Kenya Power and Lighting Company Limited (hereinafter called 

“KPLC” which expression shall where the context so admits include its successors-in-title and 

assigns) in the sum of …………………………………. for which payment well and truly to be made 

to the said KPLC, the Bank binds itself, its successors, and assignees by these presents. 

 

We undertake to pay you, upon your first written demand declaring the Tenderer to be in breach of the 

tender requirements and without cavil or argument, the entire sum of this guarantee being 

…………………….. (amount of guarantee) as aforesaid, without you needing to prove or to show 

grounds or reasons for your demand or the sum specified therein. 

 

This tender guarantee will remain in force up to and including thirty (30) days after the period of 

tender validity, and any demand in respect thereof should reach the Bank not later than the date below. 

 

This guarantee is valid until the …..…day of………………………20…… 

 

EITHER 

 

SEALED with the    ) 

COMMON SEAL    )  

 

of the said BANK    ) _______________________________ 

this ……………………day   ) BANK SEAL  

of ………………………20…. ) 

     ) 

in the presence of :-   ) 
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     )    

____________________  ) 

     ) 

and in the presence of:-   ) 

     ) 

__________________             )                     

 

OR 

 

SIGNED by the DULY AUTHORISED  

REPRESENTATIVE(S)/ ATTORNEY(S) of  

the BANK  

 

_____________________ 

Name(s) and Designation of duly authorised representative(s)/ attorney(s) of the Bank  

___________________________________ 

Signature(s) of the duly authorised person(s)  

 

NOTES TO TENDERERS AND BANKS  

 

1.  Please note that no material additions, deletions or alterations regarding the contents of this 

Form shall be made to the Tender Security to be furnished by the Tenderer. If any are made, 

the Tender Security shall not be accepted and shall be rejected by KPLC. For the avoidance of 

doubt, such rejection will be treated as non-submission of the Tender Security where such 

Security is required in the tender.  

 

2.  It is the responsibility of the Tenderer to sensitize its issuing bank on the need to respond 

directly and expeditiously to queries from KPLC. The period for response shall not exceed 

three (3) days from the date of KPLC’s query. Should there be no conclusive response by the 

Bank within this period, such Tenderer’s Tender Security shall be deemed as invalid and the 

bid rejected.  

 

3.  The issuing bank should address its response or communication regarding the bond to 

KPLC at the following e-mail address – “guarantees@ kplc.co.ke”    

 

4. The Tender validity period is one hundred and Eighty (180) days as set out in the Invitation to 

Tender (at Section I of the Tender document) or as otherwise may be extended by KPLC. 

Therefore, the Tender Security must at all times be valid for at least 30 days beyond the tender 

validity period. 
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(iv) - TENDER SECURITY – (LETTERS OF CREDIT) 

 

The Mandatory Conditions to be included in the Letters are in two parts, A and B.   

 

Part A 

 

Form of Documentary credit - “Irrevocable Standby” 

 

Applicable rules - “Must be UCP Latest Version” i.e. UCP 600 (2007 REVISION) ICC Publication 

No. 600. 

 

Place of expiry - At the counters of the advising bank. 

 

The SBLC should be available – “By Payment” 

 

Drafts should be payable at - “SIGHT” 

 

Documents required –  

 

1.  Beneficiary’s signed and dated statement demanding for payment under the letter of credit 

no………………………….. (Insert LC No.) as……………………….(Name of applicant) 

(hereinafter called the “Tenderer”) indicating that the “Tenderer” has defaulted in the 

obligations of the Tenderer as stated by the Beneficiary. 

 

2.  The Original Letter of Credit and all amendments, if any. 

 

Additional Conditions  - 

1.  All charges levied by any bank that is party to this documentary credit are for the account of 

the applicant. 

 

2.  There should be no conditions requiring compliance with the specific regulations or a 

particular country’s Law and regulations. 

 

Charges - All bank charges are for the account of the applicant. 

 

*Confirmation instructions – (See notes below) 

 

Part B 

The proceeds of these Letters are payable to KPLC -  

a)  If the Tenderer withdraws its Tender after the deadline for submitting Tenders but before the 

expiry of the period during which the Tenders must remain valid. 

b)  If the Tenderer rejects a correction of an arithmetic error  

c)  If the Tenderer fails to enter into a written contract in accordance with the Tender Document 

d)  If the successful Tenderer fails to furnish the performance security in accordance with the 

Tender Document.  

e)  If the Tenderer fails to extend the validity of the tender security where KPLC has extended the 

tender validity period in accordance with the Tender Document.  
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NOTES TO TENDERERS AND BANKS. 

 

1.  Please note that should the Tender Security (LC) omit any of the above conditions the LC shall 

not be accepted and shall be rejected by KPLC. For the avoidance of doubt, such rejection will 

be treated as non-submission of the LC where such LC is required in the Tender.  

 

2.  It is the responsibility of the Tenderer to sensitize its issuing bank on the need to respond 

directly and expeditiously to any queries from KPLC. The period for response shall not exceed 

three (3) days from the date of KPLC’s query. Should there be no conclusive response by the 

Bank within this period, such Tenderer’s Tender Security shall be deemed as invalid and the 

bid rejected. 

 

3.  The issuing bank should address its response or communication regarding the bond to 

KPLC at the following e-mail address – “guarantees@ kplc.co.ke”   

 

4. The Tender validity period is one hundred and eighty (180) days as set out in the Invitation to 

Tender (at Section I of the Tender document) or as otherwise may be extended by KPLC. 

Therefore, the Tender Security must at all times be valid for at least 30 days beyond the tender 

validity period. 

 

5. All Guarantees issued by foreign banks must be confirmed by a local bank in Kenya. 
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(v) - TENDER SECURITY FORM (SACCO SOCIETY, DEPOSIT TAKING MICRO 

FINANCE INSTITUTIONS, WOMEN ENTERPRISE FUND & YOUTH ENTERPRISE 

FUND) 

  

(To Be Submitted On Institutions Letterhead)     Date: 

 

To: 

The Kenya Power & Lighting Company Limited,  

Stima Plaza,  

Kolobot Road, Parklands, 

P.O Box 30099 – 00100, 

Nairobi, Kenya. 

 

WHEREAS…………………………(hereinafter called “the Tenderer”) has undertaken, in pursuance 

of your Tender Number………………..(reference number of the Tender) and its Tender dated 

………………(insert Tenderer’s date of Tender taken from the Tender Form) to supply 

……………(description of the Goods) (hereinafter called “the Contract);  

 

AND WHEREAS it has been stipulated by you in the said Contract that the Tenderer shall furnish 

you with an Institution’s guarantee by an acceptable Institution for the sum specified therein as 

security for compliance of the Tenderer’s performance obligations in accordance with the Contract;  

 

AND WHEREAS we have agreed to give the Tenderer a Guarantee;  

 

THEREFORE WE HEREBY AFFIRM that we are Guarantors and responsible to you, on behalf of 

the Tenderer, up to a total of……………………. (amount of the guarantee in words and figures) and 

we undertake to pay you, upon your first written demand declaring the Tenderer to be in default under 

the Contract and without cavil or argument, any sum or sums within the limits of 

………………………………………... 

(amount of guarantee) as aforesaid, without you needing to prove or to show grounds or reasons for 

your demand or the sum specified therein. 

 

This guarantee is valid until the …………day of……………….…..…20…. 

 

EITHER 

SEALED with the    ) 

COMMON SEAL    )  

of the said INSTITUTION  ) 

      

) 

 

this ……………………day   ) _____________________________ 

     )   INSTITUTION SEAL  



 

 

68 

SUPPLY, INSTALLATION, TESTING & COMMISIONING OF 2NO. LIFTS AT ELECTRICITY HOUSE, KISUMU 

 

of ………………………20…. )                                   

in the presence of :-   ) 

     )    

____________________  ) 

     ) 

and in the presence of:-   ) 

     ) 

__________________            )                     

 

OR 

 

SIGNED by the DULY AUTHORISED  

REPRESENTATIVE(S)/ ATTORNEY(S) of  

the INSTITUTION   

 

_____________________ 

Name(s) and Capacity(ies) of duly authorised representative(s)/ attorney(s) of the Institution. 

 

___________________________________ 

Signature(s) of the duly authorised person(s)  

 

 

NOTES TO SUPPLIERS AND INSTITUTIONS  

 

1.  Please note that no material additions, deletions or alterations regarding the contents of this 

Form shall be made to the Tender Security to be furnished by the Tenderer. If any are made, 

the Tender Security shall not be accepted and shall be rejected by KPLC. For the avoidance of 

doubt, such rejection will be treated as non-submission of the Tender Security where such 

Security is required in the tender.  

 

2.  It is the responsibility of the Tenderer to sensitize its issuing institution on the need to respond 

directly and expeditiously to queries from KPLC. The period for response shall not exceed 

three (3) days from the date of KPLC’s query. Should there be no conclusive response by the 

institution within this period, such Tenderer’s Tender Security shall be deemed as invalid and 

the bid rejected.  

 

3. The issuing institution should address its response or communication regarding the Tender 

Security to KPLC at the following e-mail address – “guarantees@ kplc.co.ke”    

 

4. The Tender validity period is one hundred and twenty (180) days as set out in the Invitation to 

Tender (at Section I of the Tender document) or as otherwise may be extended by KPLC. 

Therefore, the Tender Security must at all times be valid for at least 30 days beyond the tender 

validity period.  
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(vii) - DECLARATION FORM 

Date     

 

To: 

The Kenya Power & Lighting Company Limited,  

P.O Box 30099 – 00100, 

Stima Plaza, Kolobot Road, Parklands, 

Nairobi,  

KENYA. 

 

Ladies and Gentlemen, 

 

The Tenderer i.e. (full name and complete physical and postal 

address)________________________declare the following: - 

 

a)  That I/ We have not been debarred from participating in public procurement by anybody, 

institution or person. 

b)  That I/ We have not been involved in and will not be involved in corrupt and fraudulent 

practices regarding public procurement anywhere. 

c)  That I/We or any director of the firm or company is not a person within the meaning of 

paragraph 3.2 of ITT (Eligible Tenderers) of the Instruction to Tenderers. 

d)  That I/ We are not insolvent, in receivership, bankrupt or in the process of being wound up 

and is not the subject of legal proceedings relating to the foregoing. 

e)  That I/We do hereby confirm that all the information given in this tender is accurate, factual 

and true to the best of our knowledge.  

e)  That I/ We are not associated with any other Tenderer participating in this tender. 

 

Yours sincerely, 

_____________________ 

Name of Tenderer 

___________________________________ 

Signature of duly authorised person signing the Tender 

__________________________________ 

Name and Designation of duly authorised person signing the Tender 

 

__________________________________ 

Stamp or Seal of Tenderer   
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(viii) – DRAFT LETTER OF NOTIFICATION OF AWARD 

 

To: (Name and full address of the Successful Tenderer)…………   

Date:……… 

 

Dear Sirs/ Madams, 

 

RE: NOTIFICATION OF AWARD OF TENDER NO. …………… 

 

We refer to your Tender dated………………… and are pleased to inform you that following 

evaluation, your Tender has been accepted as follows: - 

 

………………………………………………………………………………………… 

………………………………………………………………………………………… 

 

This notification does not constitute a contract. The formal Contract Agreement, which is enclosed 

herewith shall be entered into upon expiry of fourteen (14) days from the date hereof pursuant to the 

provisions of the Public Procurement and Asset Disposal Act, 2015 (or as may be amended from time 

to time or replaced). 

 

Kindly sign, and seal the Contract Agreement. Further, initial and stamp on all pages of the documents 

forming the Contract that are forwarded to you with this letter. Thereafter return the signed and sealed 

Contract together with the documents to us within fourteen (14) days of the date hereof for our further 

action. 

 

We take this opportunity to remind you to again note and strictly comply with the provisions as 

regards the Tender Security, Signing of Contract and Performance Security as stated in the 

Instructions to Tenderers.   

 

We look forward to a cordial and mutually beneficial business relationship.  

 

Yours faithfully, 

FOR: THE KENYA POWER & LIGHTING COMPANY LIMITED 

 

 

 

GENERAL MANAGER, SUPPLY CHAIN & LOGISTICS  

 

Enclosures 
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(ix) – DRAFT LETTER OF NOTIFICATION OF REGRET 

 

To: (Name and full address of the Unsuccessful Tenderer)…………  Date: 

 

Dear Sirs/ Madams, 

 

RE: NOTIFICATION OF REGRET IN RESPECT OF TENDER NO. …………… 

 

We refer to your Tender dated………………… and regret to inform you that following evaluation, 

your Tender is unsuccessful. It is therefore not accepted. The brief reasons are as follows:- 

 

1. ……………………… 

2.  ……………………… 

3.  ……………………… etc 

 

The successful bidder was _______________________. 

 

However, this notification does not reduce the validity period of your Tender Security. In this regard, 

we request you to relook at the provisions regarding the Tender Security, Signing of Contract and 

Performance Security as stated in the Instructions to Tenderers. 
 

You may collect the tender security from our Legal Department (Guarantees Section), on the 2nd 

Floor, Stima Plaza, Kolobot Road, Parklands, Nairobi only after expiry of twenty five (25) days from 

the date hereof on Mondays and Wednesdays ONLY between 9.00 a.m to 12.30 pm and 2.00p.m to 

4.00p.m.  
 

It is expected that by that time KPLC and the successful bidder will have entered into a contract 

pursuant to the Public Procurement and Asset Disposal Act, 2015 (or as may be amended from time to 

time or replaced). When collecting the Security, you will be required to produce the original or 

certified copy of this letter.  

 

We thank you for the interest shown in participating in this tender and wish you well in all your future 

endeavours.  

 

Yours faithfully, 

FOR: THE KENYA POWER & LIGHTING COMPANY LIMITED 

 

 

GENERAL MANAGER, SUPPLY CHAIN & LOGISTICS 



 

 

72 

SUPPLY, INSTALLATION, TESTING & COMMISIONING OF 2NO. LIFTS AT ELECTRICITY HOUSE, KISUMU 

 

(x) - CONTRACT AGREEMENT FORM 

       

THIS AGREEMENT made this………day of………………….20…. BETWEEN THE KENYA 

POWER & LIGHTING COMPANY LIMITED, a limited liability company duly incorporated 

under the Companies Act, Chapter 486 of the Laws of Kenya, with its registered office situated at 

Stima Plaza, Kolobot Road, Parklands, Nairobi in the Republic of Kenya and of Post Office Box 

Number 30099-00100, Nairobi in the Republic aforesaid (hereinafter referred to as the “KPLC”) of 

the one part, 
 

AND 
 

……………………………….. (Contractor’s full name and principal place of business) a duly 

registered entity according to the laws of..…… (state country) and of Post Office Box 

Number/Physical Address……………….(full address physical and postal of Contractor) in the 

Republic aforesaid, (hereinafter referred to as the “Contractor” of the other part; 

 

WHEREAS KPLC invited tenders for certain works, that is to say For Supply, Installation, Testing 

& Commissioning of 2No. Lifts at Electricity House, Kisumu under Tender No. 

KP1/9A.2/OT/041/20-21  

 

AND WHEREAS KPLC has accepted the Tender by the Contractor for the services in the sum of 

…………………… (KPLC Supply Chain – Procurement Department  specify the total amount in 

words which should include any payable taxes, duties and insurance where applicable e.g. Value 

Added Tax)  (hereinafter called “the Contract Price”). 

 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: -  

 

1.  In this Agreement words and expressions shall have the same meanings as are respectively 

assigned to them in the Conditions of Contract and the Tender Document.   

 

2.  Unless the context or express provision otherwise requires: - 

a) reference to “this Agreement” includes its recitals, any schedules and documents 

mentioned hereunder and any reference to this Agreement or to any other document 

includes a reference to the other document as varied supplemented and or replaced in any 

manner from time to time.   

b) any reference to any Act shall include any statutory extension, amendment, modification, 

re-amendment or replacement of such Act and any rule, regulation or order made 

thereunder. 

c) the Official Purchase Order shall also mean the Official Order or Local Purchase Order. 

d) words importing the masculine gender only, include the feminine gender or (as the case 

may be) the neutral gender. 

e) words importing the singular number only include the plural number and vice-versa and 

where there are two or more persons included in the expression the “Contractor” the 
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covenants, agreements obligations expressed to be made or performed by the Contractor 

shall be deemed to be made or performed by such persons jointly and severally. 

f) where there are two or more persons included in the expression the “Contractor” any act 

default or omission by the Contractor shall be deemed to be an act default or omission by 

any one or more of such persons. 

    

3.  In consideration of the payment to be made by KPLC to the Contractor as hereinbefore 

mentioned, the Contractor hereby covenants with KPLC to perform and Contractor in 

consideration of the execution, completion, and maintenance of the Works by the Contractor as 

prescribed by the Contract provide the services and remedy any defects thereon in conformity in 

all respects with the provisions of the Contract. 

 

4. KPLC hereby covenants to pay the Contractor in consideration of the proper performance and 

provision of the services and the remedying of defects therein, the Contract Price or such other 

sum as may become payable under the provisions of the Contract at the times and in the manner 

prescribed by the Contract. 
 

5. The following documents shall constitute the Contract between KPLC and the Contractor and 

each shall be read and construed as an integral part of the Contract: -  

a) this Contract Agreement 

b) Letter of Acceptance dated ………….. 

c) Conditions of Contract   

d) Special Conditions of Contract 

e) Official Purchase Order where applicable. 

f) Specifications 

g) Drawings 

h) Priced Bill of Quantities and agreed upon with KPLC. 

i) Work program (work methods and schedule) 

j) KPLC’s Notification of Award dated………… 

k) Tender Form signed by the Contractor 

l) Declaration Form signed by the Contractor/ successful Tenderer 

m) Warranty 
 

6.  In the event of any ambiguity or conflict between the contract documents listed above, the 

order of precedence shall be the order in which the contract documents are listed in 5 above 

except where otherwise mutually agreed in writing.   

7. The Commencement date shall be the working day immediately following the fulfillment of all 

the following: -   

a)  Execution of this Contract Agreement by KPLC and the Contractor. 

b)  Issuance of the Performance Bond by the Contractor and confirmation of its 

authenticity by KPLC. 

c)  Issuance of the Official Order by KPLC to the Contractor. 

d)  Where applicable, Opening of the Letter of Credit by KPLC. 
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8.  The period of contract validity shall begin from the Commencement date and end at the expiry 

of the Defects Liability Period.  Provided that the expiry period of the Warranty shall be as 

prescribed and further provided that the Warranty shall survive the expiry of the contract.   
 

9.  It shall be the responsibility of the Contractor to ensure that its Performance Security is valid at 

all times during the period of contract validity and further is in the full amount as contracted.   
 

10.  Any amendment, change, addition, deletion or variation howsoever to this Contract shall only 

be valid and effective where expressed in writing and signed by both parties.    

 

11.  No failure or delay to exercise any power, right or remedy by KPLC shall operate as a waiver 

of that right, power or remedy and no single or partial exercise of any other right, power or 

remedy. 
 

12.  Notwithstanding proper completion of performance or parts thereof, all the provisions of this 

Contract shall continue in full force and effect to the extent that any of them remain to be 

implemented or performed unless otherwise expressly agreed upon by both parties.   
 

13. Any notice required to be given in writing to any Party herein shall be deemed to have been 

sufficiently served, if where delivered personally, one day after such delivery; notices by 

electronic mail and facsimile shall be deemed to be served one day after the date of such 

transmission and delivery respectively, notices sent by post shall be deemed served seven (7) 

days after posting by registered post (and proof of posting shall be proof of service), notices 

sent by courier shall be deemed served two (2) days after such receipt by the courier service for 

Local contractors and five (5) days for Foreign contractors.   
 

14.  For the purposes of Notices, the address of KPLC shall be Company Secretary, The Kenya 

Power & Lighting Company Limited, 7th Floor, Stima Plaza, Kolobot Road, Post Office Box 

Number 30099–00100, Nairobi, Kenya, Facsimile + 254-20-3750240/ 3514485. The address 

for the Contractor shall be the Contractor’s address as stated by it in the Confidential Business 

Questionnaire provided in the Tender Document.   
 

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance 

with the laws of Kenya the day and year first above written. 

 

SIGNED for and on behalf  

of KPLC  

 

_________________________________ 

MANAGING DIRECTOR  & CEO 

 

and in the presence of:- 

 

______________________ 

COMPANY SECRETARY 
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SEALED with the COMMON SEAL  

of the CONTRACTOR 

in the presence of:-        

 

 

___________________    ______________________  

DIRECTOR      Affix Contractor’s Seal here 

 

 

________________________ 

DIRECTOR’S FULL NAMES 

 

 

 

and in the presence of:- 

 

 

________________________ 

DIRECTOR/ COMPANY SECRETARY 

 

 

________________________________________________ 

DIRECTOR/ COMPANY SECRETARY’S FULL NAMES 

 

 

 

 

DRAWN BY: - 

Imelda Bore, 

Advocate,  

C/o The Kenya Power & Lighting Company Limited,  

7th Floor, Stima Plaza,  

Kolobot Road, Parklands, 

Post Office Box Number 30099–00100,  

NAIROBI, KENYA,  

 

Telephones:  + 254-20-3201000/ 731   

Facsimile:  + 254-20-3514485/ 3750240 
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(xi) PERFORMANCE SECURITY FORM (BANK GUARANTEE) 

 

(To Be Submitted On Bank’s Letterhead)     Date: 

 

To: 

The Kenya Power & Lighting Company Limited,  

Stima Plaza,  

Kolobot Road, Parklands, 

P.O Box 30099 – 00100, 

Nairobi, Kenya. 

 

WHEREAS…………………………(hereinafter called “the Contractor”) has undertaken, in 

pursuance of your Tender Number………………..(reference number of the Tender) and its Tender 

dated ………………(insert Contractor’s date of Tender taken from the Tender Form) to supply 

……………(description of the works) (hereinafter called “the Contract);  

 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish 

you with a bank guarantee by an acceptable bank for the sum specified therein as security for 

compliance of the Contractor’s performance obligations in accordance with the Contract;  

 

AND WHEREAS we have agreed to give the Contractor a guarantee;  

 

THEREFORE WE HEREBY AFFIRM that we are Guarantors and responsible to you, on behalf of 

the Contractor, up to a total sum of……………………. (amount of the guarantee in words and 

figures) and we undertake to pay you, upon your first written demand declaring the Contractor to be in 

default under the Contract and without cavil or argument, any sum or sums within the limits of 

………………………………………... 

(amount of guarantee) as aforesaid, without you needing to prove or to show grounds or reasons for 

your demand or the sum specified therein. 

 

This guarantee is valid until the …………day of……………….…..…20…. 

 

EITHER 

 

SEALED with the    ) 

COMMON SEAL    )  

of the said BANK    ) 

     ) 

 

 

this ……………………day   ) _____________________________ 

     )   BANK SEAL  

of ………………………20…. )                                   
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in the presence of :-   ) 

     )    

____________________  ) 

     ) 

and in the presence of:-   ) 

     ) 

__________________  )                     

OR 

 

SIGNED by the DULY AUTHORISED  

REPRESENTATIVE(S)/ ATTORNEY(S) of  

the BANK  

 

_____________________ 

Name(s) and Designation of duly authorised representative(s)/ attorney(s) of the Bank  

 

___________________________________ 

Signature(s) of the duly authorised person(s)  

 

NOTES TO CONTRACTORS AND BANKS 

  

1.  Please note that no material additions, deletions or alterations regarding the contents of this 

Form shall be made to the Performance Security Bond (the Bond) to be furnished by the 

successful Tenderer/ Supplier. If any are made, the Bond may not be accepted and shall be 

rejected by KPLC. For the avoidance of doubt, such rejection will be treated as non-

submission of the Bond where such Bond is required in the tender and Contract.  

 

2.  KPLC shall seek authentication of the Performance Security from the issuing bank. It is the 

responsibility of the Contractor to sensitize its issuing bank on the need to respond directly and 

expeditiously to queries from KPLC. The period for response shall not exceed five (5) days 

from the date of KPLC’s query. Should there be no conclusive response by the Bank within this 

period, such Contractor’s Performance Security may be deemed as invalid and the Contract 

nullified.  

 

3.  The issuing Bank should address its response or communication regarding the bond to 

KPLC at the following e-mail address – “guarantees@ kplc.co.ke”  
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(xii) - PERFORMANCE SECURITY (LC) 
 

Mandatory Conditions that should appear on the Performance Security (LC).  
 

Form of Documentary credit - “Irrevocable Standby” 
 

Applicable rules - “Must be UCP Latest Version” i.e. UCP 600 (2007 REVISION) ICC Publication 

No. 600. 
 

Place of expiry - At the counters of the advising bank. 
 

The SBLC should be available – “By Payment” 
 

Drafts should be payable at - “SIGHT” 
 

Documents required –  
 

1.  Beneficiary’s signed and dated statement demanding for payment under the letter of credit 

no………………………….. (Insert LC No.) as……………………….(Name of Applicant) 

(hereinafter called the “Contractor”) indicating that the “Contractor” has defaulted in the 

performance and adherence to and performance of the contract between the Beneficiary and the 

Contractor.  
 

2.  The Original Letter of Credit and all amendments, if any. 
 

Additional Conditions  - 

1.  All charges levied by any bank that is party to this documentary credit are for the account of the 

Applicant. 
 

2.  (Include) that there should be no conditions requiring compliance with the specific regulations or a 

particular country’s laws and regulations. 
 

Charges - All bank charges are for the account of the Applicant. 
 

Confirmation instructions – (See notes below) 
 

NOTES TO CONTRACTORS AND BANKS 
  

1.  Please note that should the Performance Security (LC) omit any of the above conditions the LC 

shall not be accepted and shall be rejected by KPLC. For the avoidance of doubt, such rejection 

will be treated as non-submission of the LC where such LC is required in the tender and Contract.  
 

2.  KPLC may seek authentication of the Performance Security (LC) from the issuing bank. It is the 

responsibility of the Contractor to sensitize its issuing bank on the need to respond directly and 

expeditiously to queries from KPLC. The period for response shall not exceed five (5) days from 

the date of KPLC’s query. Should there be no conclusive response by the Bank within this period, 

such Contractor’s Performance Security (LC) may be deemed as invalid and the Contract 

nullified. 
 

3.  The issuing bank should address its response or communication regarding the bond to KPLC at 

the following e-mail address – “guarantees@ kplc.co.ke”   

 

4.  All Guarantees issued by foreign banks must be confirmed by a local bank in Kenya. 
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xiii) - LETTER OF ACCEPTANCE 

 

[Letter-head paper of the Employer] 

 

 

             

        _______________________[date] 

     

To:  _______________________ 

 [name of the Contractor] 

 

 _____________________ 

 [address of the Contractor] 

 

Dear Sir, 

 

This is to notify you that your Tender dated ___________________________ for the execution of  

________________________________________________ [name of the Contract and identification 

number,as given in the Tender documents] for the Contract Price of Kshs. _____________________ 

[amount in figures] Kenya Shillings______________________________(amount in words) ] in 

accordance with the Instructions to Tenderers is hereby accepted. 

 

You are hereby instructed to proceed with the execution of the said Works in accordance with the 

Contract documents. 

 

Authorized Signature  ………………………………………………………………… 

 

Name and Title of Signatory  ………………………………………………………… 

 

Attachment : Agreement 
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(xiv) QUALIFICATION   INFORMATION 

 

 

1. Individual Tenderers or Individual Members of Joint Ventures 

 

1.1 Constitution or legal status of tenderer (attach copy or Incorporation Certificate) 

 

Place of registration:  ____________________________ 

 

Principal place of business _____________________________ 

 

Power of attorney of signatory of tender  ____________________ 

 

 

1.2 Total annual volume of construction work performed in the last three years 

 

Year Volume 

 

 Currency                                    Value 

Year 1   

Year 2   

Year 3   

 
 

1.3 Work performed as Main Contractor on works of a similar nature and volume over the last three 

years.  Also list details of work under way or committed, including expected completion date. 

 

Project Name Name of Client and 

contact person 

(Address & 

Telephone No.) 

Type of Work 

performed and year 

of completion 

Value of contract 

    

    

    

    

 
 

1.4 Major items of Contractor’s Tools & Equipment proposed for carrying out the Works.  List all 

information requested below.  (Attach evidence of ownership or lease). 

 

Item of Tools & 

Equipment          

Description, 

Make and age 

(years) 

Condition(new, 

good, poor) and number 

available 

Owned, leased (from 

whom?), or to be 

purchased (from 

whom?) 
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1.5 Qualifications and experience of key personnel proposed for administration and execution of the 

Contract as required by Subsection 3.20 of the Instructions to Tenderer, Attach biographical 

data.   
 

Bidders should provide the names of suitably qualified personnel. 
 

1. Title of position* 

 Name  

2. Title of position* 

 Name  

3. Title of position* 

 Name  

4. Title of position* 

 Name  
 

 Resume for each Proposed Personnel   

The data on their experience should be supplied using the Form below for each candidate. 

 

Name of Bidder 

 
 

Position 

 

Personnel 

information 

Name  

 

Date of birth 

 Professional qualifications 

 

Present 

employment 

Name of employer 

 

 Address of employer 

 

 Telephone 

 

Contact (Manager / Personnel 

Officer) 

 Fax 

 

E-mail 

 Job title 

 

Years with present employer 

 

Summarize professional experience in reverse chronological order. Indicate particular technical and 

managerial experience relevant to the project. 
 

From To Company / Project / Position / Relevant technical and management 

experience 
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1.6 Proposed Subcontractors for works 
 

As per the requirements of Clause 3.20 of Conditions of Contract, following is a list of subcontractors 

and the portions of the Work to be subcontracted: 
 

The following Subcontractors and/or manufacturers are proposed for carrying out the item of the 

facilities indicated.  Bidders are free to propose more than one for each item. 

 

Sections of the 

Works 

Value of Subcontract Subcontractor (name 

and address) 

Experience in similar 

work 

    

    

    

 

1.7 Financial reports for the last three years:  balance sheets, profit and loss statements, auditor’s 

reports, etc.  List below and attach copies of audited financial statements. 

 

__________________________________________________________________________________

__________________________________________________________________________________ 

 

1.8 Evidence of access to financial resources to meet the qualification requirements:  cash in hand, 

lines of credit, etc.  List below and attach copies of supportive documents. 

__________________________________________________________________________________

__________________________________________________________________________________ 

 

1.9 Name, address and telephone, telex and facsimile numbers of banks and/or institution that may 

provide reference if contacted by the Employer. 

 

__________________________________________________________________________________

__________________________________________________________________________________ 

 

 

1.10 Statement of compliance with the requirements of Clause 3.2.6 of the Instructions toTenderers. 

 

__________________________________________________________________________________

__________________________________________________________________________________ 

 

1.11 Proposed program (work method and schedule) in compliance with requirement of clause 3.6 of 

the Instructions to Tenderers.  Descriptions, drawings and charts, as necessary, to comply with 

the requirements of the tendering documents. 

 

2 Joint Ventures 

 

2.1 The information listed in 1.1 – 1.10 above shall be provided for each partner of the joint 

venture. 

2.2 The information required in 1.11 above shall be provided for the joint venture. 

2.3 Attach the power of attorney of the signatory(ies) of the tender authorizing signature of the 

tender on behalf of the joint venture 
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2.4 Attach the Agreement among all partners of the joint venture (and which is legally binding on 

all partners), which shows that: 

a) all partners shall be jointly and severally liable for the execution of the Contract in 

accordance with the Contract terms; 

b) one of the partners will be nominated as being in charge, authorized to incur liabilities  

and receive instructions for and on behalf of any and all partners of the joint venture; 

and 

c) the execution of the entire Contract, including payment, shall be done exclusively with 

the partner in charge 
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(xv) - SITE VISIT FORM 

 

CONFIRMATION OF PRE-BID SITE VISIT 

Name of Tenderer…………………………….. 

Date of Visit…………………………………… 

Name, position and signature of the Tenderer’s staff visiting the site. 

Name:…………………………………………….. 

Position………………………………………….. 

Qualification 

Signature……………………………… Tenderer’s Official Stamp………………. 

 

Site Visit conducted by Kenya Power Authorised Officer’s 

 Name ……………………………………… 

Designation ………………………………… 

Signature…………………………………… 

 

 

 

 

 

 

 


