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PART NO. 2

TRADE PREAMBLES

GENERAILY

Unless otherwise stated the whole of the Main Contract Works shall be carried out in accordance
with the Ministry of Works (M.O.W.) General Specifications for Building Works 1976 Edition
together with any amendments thereto and all references in this Section are to this document.

The whole of the Works shall be carried out in accordance with the drawings listed in the
Schedule of Drawings appearing in these Bills of Quantities and any further drawings issued in
amplification thereof.

This Section shall be known as the Specification and shall be held to include the Special Notes on
Page Al and the General Preliminaries on B1 - 22 of the M.O.W. General Specifications.

These Trade Preambles are intended to supplement, amplify or amend the Clauses in the M.O.W.
General Specification, or select therefrom specific provisions applicable to this Contract.

These Trade Preambles shall take precedence over the M.O.W, General Specifications.
SITE COPY

The Contractor is instructed to have two (2) copies of the above General Specification from the
State Department of Public Works and to retain one copy in the site office at all times.

APPLICATION

These Trade Preambles shall apply to all Bill items for Building Works contained in the
following Bills of Quantities and to any works instructed by the Project Manager including all
works covered by P.C. and Provisional Sums and the rates and Lump Sum tenders for all items
shall include for complying in all respects with these Trade Preambles and their provision.

TERMS

Where the terms “D.R.” occurs in the M.QO.W. General Specification this shall be taken to mean
the “Project Manager™.

Where the term “Ministry of Works” occurs in the M.O.W. General Specification this shall be
taken to mean the “Employer” or the “Project Manager” whichever is the more appropriate.

MANUFACTURER'S NAME

Manufacturer's names and catalogue references are given solely as a guide to quality and
alternative manufacturers of materials or goods of equivalent quality will be accepted at the
discretion of the Project Manager.
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PART NO. 2 (Ctd.)

TRADE PREAMBLES {Ctd:}

DEMOLITIONS

The Trade Preambles given in Pages C1 — CS shall apply where appropriate.

All such work shall where required by the Contract and authorised by the Project Manager to be
carried out with maximum precautions for safety and to avoid or minimise damage or
disturbances to the adjacent buildings, areas, materials and occupants.

Every effort shall be made to carry out such work carefully and in such manner and by such
means as to ensure the minimum breakage or damage to the works to be so taken down or
dismantled and to ensure the maximum recovery of materials arising from these operations.

All materials so recovered from taking down and dismantling shall become the property of the
Employer. Unless otherwise directed by the Project Manager, the Contractor shall hand over to
the Employer such items immediately they are taken down or dismantled.

Such materials may only be reused for incorporation in the works by agreement with the Project
Manager.

The Contractor shall allow for erecting, maintaining and later removing all scaffolding, shoring or
temporary works in connection with the demolition works, for making good all work disturbed in

all trades and for removing all rubbish from the site as the works proceed.

Supply, erect and maintain during the cutting of openings, etc. all necessary protection to the
existing premises against damage by weather or other causes.

Allow for laying the dust as far as possible during the demolition by watering with a hose or other
means.

Tenderers are advised to visit the site to ascertain the nature of demolitions and downtakings to be
carried out and to clarify with the Project Managers all matters related to the works.

EXCAVATIONS AND EARTHWORKS

The Trade Preambles given in Pages D1-D11 shall apply.

The surface strip excavation of the vegetable top soil shall be 200mm deep over the whole area of
the buildings in accordance with Clause 0725 and the excavated material shail be deposited

separately in spoil heaps well away from other excavated material in accordance with Clause
0784.

Excavations for wall foundations shall be taken down to firm ground to the approval of the
Project Manager and the bottom well rammed and approved before concreting. The width of the

foundation shall comply with Clause 0722 on Page D6.

The actual depth of the foundation trenches shall be determined on site.
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PART NO. 2 (Ctd.)

TRADE PREAMBLES (Ctd.)

EXCAVATIONS AND EARTHWORKS (Ctd.)

Insecticide treatment shall be “Termidor” or other equal and approved and shall be carried out in
accordance with Clause 0827 and 0859. The bottoms of all excavations shall be treated with anti-
termite insecticide treatment in accordance with the manufacturer’s recommended instructions.
The Contractor shall provide a Ten-year guarantee for all such treatment from an approved firm.

Backfilling around foundations is to be carried out with selected excavated or other imported
materials in accordance with Clauses 0700 and 0735. The backfilling will be free from clay or
vegetable soil and well rammed around foundations.

Disposal of surplus excavated material shall be in accordance with Clauses 0612 and 0782.

The vegetable soil from the surface strip is to be spread and levelled on site as directed and
prepared to receive grass.

Explosives must not be used without the prior approval of the Project Manager and if authorised
must be carried with Clause 0628 as specified.

Planking and strutting to excavations shall be provided in accordance with Clause 0733 and shall
be deemed to be included in the Tender Price and the Tenderer's rate for excavation.

Disposal of water shall be as specified in Clauses 0770 to 0775.

Hardcore filling to make up levels under floors shall be in accordance with Clauses 0810 to 0874
and minimum 200mm thick.

The hardcore filling is to be of clean hard stone broken from 150mm gauge downwards well
packed rolled and consolidated 10 the satisfaction of the Project Manager in accordance with
Clauses 0185 and 0868 or 0869 as required.

The hardcore filling is to be blinded with approved stone quarry dust or approved quality murram
well watered and rammed and finished smooth to receive concrete flooring, all in accordance
with Clause 0871 and approved chemical anti-termite treatment applied to surface of hardcore to
be executed by the Main Contractor as before described under a written ten year guarantee.

One layer 1000 gauge polythene sheeting is to be laid over the area of the hardcore and through
the walls in accordance with Clauses 1105 and 1312. Care must be taken to ensure that the
hardcore bed is perfectly smooth before laying the sheeting. Extent of laps shall be minimum
300mm. Labour forming battering faces shall be allowed for.

The Ground Floor level is to be decided on site but should be an average of 400mm above
existing ground level.

The whole site and excavations in particular are to be kept free from water and mud by bailing or
pumping as required.
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PART NO. 2 (Ctd.)

TRADE PREAMBLES (Ctd.)

CONCRETE WORK

The Trade Preambles given in Pages F1 — F34 shall apply.

The whole of the concrete work shall be carried out in accordance with the Structural Engineer's
drawings and to his satisfaction.

The Contractor shall use “Guaranteed Strength” concrete in accordance with the Engineer's
requirements.

Concrete test cube will be required and should be prepared in accordance with the procedure laid
down in Clause 282 on Page F15.

Volume batching of sand and aggregate will be permitted in accordance with Clause 1165. The
gauge boxes must be manufactured of steel as directed by the Project Manager and must be kept
thoroughly clean at all times and in good repair. Failure to do so may result in the Project
Manager directing that all measuring will be by weight batching in accordance with Clause 1167.

Extreme care must be taken in the storage of all concreting materials on site in accordance with
Clauses 1132 and 1134. No materials which have become contaminated or intermixed in any
way will be allowed to be used in the works. Special care is necessary to ensure that no soil
become mixed with the aggregates or sand.

All construction joints shall be formed and treated strictly in accordance with Clauses 1360 to
1369 as directed by the Project Manager.

“Fair faced” concrete finish, if required, will be as defined in Clause 1415.

Concrete curing to vertical or inclined surfaces shall be carried out by methods 1 and 3 as
described in Clause 1385 and as directed by the Project Manager.

Generally, wall foundations, floor beds and superstructure concrete work shall be in concrete
(1:1%2:3 Class 25/20mm) mix reinforced as in the Structural Engineer's drawings.

Formwork shall be sawn timber of approved quality except where fair face finish is required in
which case wrot formwork shall be used. The formwork shall be closely laid to prevent leakage
of the cement and water content of the concrete,

Steps in concrete foundations where required should be of 225mm depth or its multiple and the
overlap along the length must not be less than the width of the foundation. The location of any
steps required will be decided on site.

Fabric reinforcement shall be as indicated on the Engineer's drawings and shall be to B.S. 4483
with minimum 300mm side and end laps. Allowance for laps under partitions shall be allowed
for.

The Tenderer shall atllow in his tender price for providing reinforcement to concrete works as
indicated in the Structural Engineer’s drawings.
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PART NO. 2 (Ctd.)

TRADE PREAMBLES (Ctd.)
CONCRETEWORK (Ctd.)

Precast concrete shall be in accordance with the Pages F33 — F34 and in class 20/12mm to Project
Manager’s details and approval.

Mild steel reinforcement shall be to B.S. 4499 and high tensile reinforcement to B.S. 4461, all in
accordance with the Engineer’s Bending Schedules.

Joints in concrete work where shown on the drawings shall be 12mm thick “Flexcell” fibre-board
or other approved joint with exposed surfaces sealed with “Plastic” sealant.

WALLING
The Trade Preambles given in Pages G1 - G15 shall apply.
All foundation walling shall be in natural stones.

Unless otherwise stated, all load bearing walling shall be in local natural stone. Internal wailing
may be in solid concrete block walling complying with the Clauses 2220-2346.

Vertical d.p.c. is to be provided to walling where shown on the drawings or to the Project
Manager’s and Engineer’s instructions.

If required, louvred block walling shall be in decorative precast concrete louvred blocks to the
approval of the Project Manager.

Substructure walling shall be bedded, jointed and pointed in cement and sand mortar (1:3).

The mortar to be used for superstructure walling shail be composed of one part cement to one part
lime and six parts sand (1:1:6) measured in gauge boxes and thoroughly mixed dry preferably
with an approved mechanical mixer or on a clean and approved mixing platform with water
added afterwards until all parts are completely incorporated and brought to a proper consistency
and used within the hour. No partially or wholly set mortar will be allowed to be re-used or re-
mixed. Clauses 2110 to 2136 shall apply.

Al walls 150mm thick and less shall be reinforced with 25mm hoop iron 20 s.w.g. in every
alternate course.

Where walls are built up under existing lintels, beams or roof slabs, care shall be taken to ensure
that the top course shall be completely filled up with cement mortar and pinning and keying to the
underside of existing surfaces shall be done with approved wedging materials well driven in.

Where applicable, all new walling is to be cut, toothed and bonded into existing walls and any
damages or cracked portions of adjoining walling shall be made good or replaced with new work.

Damp proof courses to walls shall be Hessian based bitumen felt or other equal and approved not
less than 3.9kg per square metre in one layer and shall be laid and bedded in cement mortar as
before described to all walling at ground floor level.
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PART NO. 2 (Ctd.)

TRADE PREAMBLES (Ctd.)
ASPHALT WORK AND WATERPROOCFING

The Trade Preambles given on Pages J1-J4 shall apply.

All mastic asphalt work shall be carried out by an approved Sub-contractor in accordance with
Clause 2881. Any tanking shall be carried out in accordance with the manufacturer’s printed
instructions.

A One year Guarantee for all asphaltic work shall be provided in accordance with Clause 2888.
Horizontal and vertical asphalt tanking shall be carried out in accordance with Clause 2888.
Asphalt tanking shall comply with Clause 2824 and 2941.

Isolating membranes shall comply with Clauses 2852, 2908 and 2943.

Internat angles at junctions of horizontal and vertical tankings and turning-in of vertical tanking at
top edge shall be carried out in accordance with Clauses 2955 and 2956 respectively.

Preparation of surfaces to receive tankings shall be carried out in accordance with Clauses 2891,
2894, 2896, 2902 and 2912.

Internal angles at junctions of horizontal and vertical tankings and turning-in of vertical tanking at
top edge shall be carried out in accordance with Clauses 2955 and 2956 respectively.

Preparation of surfaces to receive tanking shall be carried out in accordance with Clauses 2891,
2894, 2896, 2902 and 2912.

The waterproofing agent to waterproofed cement sand screeds and plasters to swimming pool
shall be “Sika-1" waterproofing compound. The concrete used for the construction of the
swimming pool shall be mixed with Sika-Plastocrete - N waterproofing compounds. Both “Sika-
1" and “Sika Plastocrete — N” waterproofing compounds are available from, several suppliers in
Nairobi or other equal and approved compound. The normal rate of application of the “Sika 17
compound is | part of “Sika 1” to 10 parts of clean mixing water. The mixing of the “Sika 17
compound and water, cement and sand and the application of the screeds, including the number
of coats to be applied shall all be carried out in accordance with the manufacturer’s instructions as
set out in their latest catalogue. The waterproofing additive shall comply with Clause 7165.

Construction joints in swimming pool shall have p.v.c. water bars. The water bars shall be fixed
in accordance with the manufacturer’s printed instructions.
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PART NO. 2 (Ctd.)

TRADE PREAMBLES (Ctd.)
ROOFING

The Trade Preambles given in Pages K1-K19 shall apply.

The roof covering to roofs of sheds, shades, and the like unless otherwise specified in the Bill of
quantities shall be 26 gauge pre-painted box profiie roof sheeting fixed to mild steel zed purlins
using galvanised J-Bolts and plastic washers. The washers and bolts shall comply with Clauses
3223 and 3224 respectively.

Rainwater down-pipes and fittings shall generally be supplied and fixed in accordance with
Clauses 6111-6239.

All metal flashings, valley gutters and linings shall be of approved gauge pre-painted iron sheet
metal made up and fixed in the best approved manner in accordance with Clauses 3620-3696.

Copings shall be in precast concrete and shall comply with Clauses 1770-1868. The mortar for
bedding shall be cement and sand (1:4) and comply with Clauses 210-2136.

Covering to pitched roofs of public areas and bedroom blocks in hot areas like Mombasa and the
like shall be “Harvey Thatch” roof tiles. The tiles and fittings shall comply with Clause 3122.
The tiles shall be laid in accordance with the manufacturers printed instructions and to the
approval of the Project Manager.

All verge tile, half tiles and ridge tiles shall be “Harvey Tiles” or other equal and approved tiles to
match the roof tiles and shall be laid and fitted in accordance with the manufacturer’s printed
instructions and to the approval of the Project Manager.

Softwood tiling battens shall comply with Clause 3102. They shall be fixed to timber rafters in
accordance with Clause 3155,

The polythene underlay shall be 1000 gauge and shall comply with Clause 3115. The underlay
shall be laid in accordance with Clause 3152, The nails for fixing underlay shall comply with
Clause 3137,

Matching accessories (ridges, ventilators etc.) shall also be provided to match roof sheets profile.
Polystyrene or other equal and approved type of filler blocking pieces where applicable shall be
provided and secured with adhesive between both flanges of the ridging and the roof sheeting in
order to block up the gaps within the corrugations. The Polystyrene shall comply with Clauses

3208.

All sundry materials for the roofing shall comply with Clauses 3140-3148,

2/7
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PART NO. 2 {Ctd.}

TRADE PREAMBLES (Ctd.)

CARPENTRY

The Trade Preambles given in Pages L1-L13 shall apply.

The timber for carpentry work generally is to be Grade H sawn or wrot cypress or podocarpus of
approved moisture content in accordance with Section 3720 and shall be treated with preservative

and specified in Clause 3728.

The lower ends of all structural timber members shail be coated with bitumen before building into
foundations, walling etc.

Al} structural joints shall be to the design and approval of the Structural Engineer and cut ends
shall be treated as described in the foregoing before being put together. All joints shall be bound
with hoop iron.

A Certificate of Treatment shall be provided in accordance with Clause 3730.

JOINERY

The Trade Preambles given in Pages M1-M21 shall apply.

Softwood timber where required is to be Select (Prime Grade) wrot cypress of approved moisture
content in accordance with Clause 4032 and treated with preservative as above.

Hardwood timber generally is to be prime grade mahogany of approved moisture content and
treated with preservative as above.

All items of joinery shall have pencil rounded arises for protection against damage and for
bedding frames and cills in cement and mortar.

Holes for plugs shall be formed by using mansonry drills and fitting with proprietary plugs of the
correct size, cutting holes with hammer and chisel will not be permitted.

The joinery fittings are to be made up in the best approved manner in accordance with Clauses
3670-4691 and shall be manufactured to the Project Manager's details.

Samples of each type of joinery fixtures have to be approved by the Project Manager before
manufacturing of further items and the Project Manager shall be given Notice of the workshops
where these are to be manufactured so that if required these can be inspected during manufacture
and before delivery to the site.

Doors, door frames, fanlight frames, architraves and beads shall be provided in accordance with
the Project Manager’s Door Schedule.

Flush doors shall be solid cored faced on both sides with imported plywood and hardwood lipped
on all edges and shall comply with Clause 4564 and hung in accordance with Section 4640,

Glazed panels in doors shall be in accordance with the Project Manager's drawings.
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PART NO. 2 (Ctd.)

TRADE PREAMBLES (Ctd.)
JOINERY (Ctd.)

Frames, linings, architraves and beads to flush doors shall be in wrot mahogany and shall comply
with Clauses 4512 and 4624.

All door frames shall be fixed to walls using mild steel cramps.

Ironmongery for the works shall be fitted and fixed in the best approved manner in accordance
with Clauses 4850-4898.

The fixing of ironmongery will be deemed to include for fixing with matching screws including
cutting, sinking, boring morticing and fitting the ironmongery, removing before and refixing after
painting and labelling and safe-guarding the keys to each lock.

All ironmongery shall be tested and be fully operative before the handing over of the works.

Generally all doors shall have ironmongery as indicated in the Door Schedule.

Joinery fittings to cupboards, drawers and associated ironmongery shall be provided in
accordance with the Project Manager's details.

All irpnmongery, veneer and laminated plastic sheeting shall be selected by or be subject to the
approval of the Project Manager.

Veneered blockboard shall comply with Clauses 4065 and 4067 and shall be fixed in accordance
with Sections 4160 and 4400.

Blockboard shall comply with Clauses 4057 and 4056 and shall be fixed in accordance with
Section 4400,

Laminated plastic sheeting shall be “Formica™ or other equal and approved plastic sheeting of an
approved colour and texture and shall comply with Clause 4079 and shall be fixed in compliance
with Clause 4168 and Section 4400.

Adhesive generally shall comply with Clauses 092 to 4096, 4162 and 4414,

Shelves shall be 25mm thick blockboard lipped on exposed edges with hardwood lipping, all in
accordance with Clause 467 and shall be fixed to metal bearers in accordance with the Project
Manager's drawings.

METALWORK

The Trade Preambles given in Pages P1-P11 shall apply.

All windows shall be purpose made large-pane Z-section steel casement glazed.

All windows shall be in accordance with the Project Manager's Schedule of Windows.

All steelwork shall be mild steel to B.S. 4360 Grade 43B and B.S. 449.
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PART NO. 2 (Ctd.)

TRADE PREAMBLES (Ctd.)
METALWORK (Ctd.)

All steelwork shall be finished with one coat of zinc chromate and two coats of red oxide paint as
specified in Clause 5911 prior to erection.

Steel and aluminium sections shall conform 1o Section 5530,

Fasteners and stays for the steel windows shall be of imported quality brass.
Aluminittin frames shall conform to Clause 5917.

All aluminium sections shall comply with Clauses 5551 and 5553.

Aluminium sheets and plates shall comply with Clause 5591.

Fastenings for aluminium sections shall conform to Clauses 5671, 5618 and 5921.

All window frames shall have permanent vent slots as described with wire mesh mosquito
proofing as Clause 5576.

Welding to aluminium will conform to Clause 5701,
All welds shall be neatly executed in accordance with Section 5680.

Bolts, screws, nuts and washers shall match the material of the section being secured and shall
comply with Clauses 5622 and 5625. All holes for fixing screws shall be counter-sunk.

The fixing of metal windows shall include for assembling parts, bedding and pointing in mastic,
building in fixing lugs and plugging, fitting and adjusting handles and fasteners on completion.

Metal window frames shall be bedded in an approved bedding compound in conformity with
Clause 935 and shall be neatly pointed all round on completion with approved pointing sealant in
compliance with Clause 5937 and left clean to the approval of the Project Manager.

Plugs shall conform to Clause 5927.

STRUCTURAL STEELWORK

The Trade Preambles given in Pages N1-N19 shall comply.

The Project Manager may require all structural steelwork to be carried out by an approved Sub-
Contractor in accordance with Clauses 5002 and 5091.

All steel sections shall be hot roiled to comply with Clauses 5030 - 5036.
Steel plates shall comply with Clause 5052.

Bolts, nuts and washers shall comply with Clauses 5064.
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PART NO. 2 (Ctd.)

TRADE PREAMBLES (Ctd.)

STRUCTURAL STEELWORK (Ctd.)

Steel plates shall comply with Clause 5052.

Shop drawings shall be prepared and submitted in accordance with Clause 5147.
Fabrication of the structural steelwork shall conform to Clauses 5100-5147.

All welding work shall be carried out in accordance with Clauses 5150-5173.
Bolting and rivetting shall be carried out in accordance with Clauses 5190-5221.

All structural steel shall be hot dip galvanised in accordance with Clause 5236 and shop primed in
accordance with Clause 5231 before delivery to site.

Erection shall be carried out in compliance with Clause 5240-5261.
Testing of all structural steelwork shall be carried out in accordance with Clause 5271.

MECHANICAL SERVICES INSTALLATIONS

The Trade Preambles given in Pages Q1-Q24 shall apply.

All the Mechanical Services installations shall be carried out by a nominated and /or domestic
Sub-Contractor in accordance with the Drawings, Specifications and Bills of Quantities prepared
by the Project Manager’s Services Engineers.

The Main Contractor shall arrange and monitor a Programme for the work of the Sub-Contractor
and for all other Sub-Contracts affected by them. The Main Contractor shall ensure that all work
and Builder's Work in connection is carried out in a sequence which will allow under-floor
drains, piping in ducts, chases and the like leading to or from all sanitary fittings, hot or cold
water tanks, gulley traps, vent pipes and the nearest manholes to be installed in their correct
positions in order to minimise the amount of cutting of holes, chases, floor ducts, etc. as much as
possible.

The Main Contractor shall carry out the Builder's Work in connection with the Sub-Contract
including cutting or forming holes and chases and later making good.

The Trade Preambles on Pages Q4-Q8 will apply to rainwater pipes and gutters.

Rainwater downpipes and gutters and fittings shall comply with Clause 6121 and shall be fixed in
accordance with Sections 6160 and 6190.

Roof outlets, gutter brackets, fixing and jointing materials shall be in accordance with Section
6140.

Testing of downpipes and gutters shall be carried out in accordance with Section 6230.
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PART NO. 2 (Ctd.)

TRADE PREAMBLES (Ctd.)
ELECTRICAL INSTALLATIONS

The Trade Preambles given in Pages R1-R4 shail apply.

The Electrical Installation work shall be executed by Nominated and / or domestic Sub-
Contractors in accordance with the Sub-Contract document prepared by the Project Manager's
Electrical Services Engineer.

The Builder’s Work in connection with Electrical Installation shall be carried out by the Main
Contractor and the Trade Preambles given in Pages R1-R4 relating to this work shall apply.

The Main Contractor should particularly note the Clause 6906 on Page R1 relating to the
Programme and sequence of works.

All necessary pipe ducts and the like shall be built in as directed by the Project Manager in
readiness for the Electrical Sub-Contractor.

All conduits, junction boxes and other requirements shall be built into the concrete floor and
roofing slabs where required and adequate notice shall be given to the Electrical Sub-Contractor
and the Project Manager to enable these to be positioned before concreting.

FLOOR, WALL AND CEILING FINISHES
The Trade Preambles given on Pages S1-5235 shall apply.

Finishes generally shall be of the best quality and workmanship and to the approval of the Project
Manager.

If required by the Project Manager a sample panel or panels of any particular finish shall be
prepared for his approval and once approved shall form the standard for all similar finishes.

The joints between different finishes shall be neatly and cleanly executed to the approval of the
Project Manager.

All adjoining surfaces shall be fully protected against any splashing or other damage and such
protection shall be afterwards removed and all surfaces made good to the approval of the Project
Manager.

Attention is drawn to Clause 7697 wherein it is specified that the Main Contractor is responsible
for preparing all sub-floors, screeds and other backgrounds to the satisfaction of the Sub-
Contractor and Project Manager. The Main Contractor must ensure that all such surfaces are
smooth level or to required even falls and levels and any cracks or hollows shall be filled with
approved levelling compound to the satisfaction of the Sub-Contractor and Project Manager.

The finishes shall be as per the schedule of finishes appended to these Bills of Quantities.

Cement and sand screed paving shall be treated with Sodium Silicate in accordance with Clauses
7177 and 7417.



18.00

19.00

09

10

a1

12

A3

.14

A5

01

.02

.03

.04

.05

.06

07

.08

09

.10

11

The internal wall finish shall generally be cement, lime and sand (1:1:6) plaster.

2/12
PART NO. 2 (Ctd.)

TRADE PREAMBLES (Ctd.)

FLOOR, WALL AND CEILING FINISHES {Ctd.}

External wall finishes shall generally be of cement and sand (1:4) render.
Plastering and rendering shall be carried out in accordance with Clauses 7180-7307.

Soffits of concrete slabs and staircases shall generally be finished in minimum 12mm thick two-
coat lime plaster and three coats plastic emnulsion paint.

Sides and soffits of beams shall generally be finished in steel float plaster internally.

A neat “V”-groove shall be provided to all joints between plaster or render to walls and
reinforced concrete element. 25mm x 30 s.w.g. hoop iron ties shall be cast into concrete elements
at 500mm centres at all such joints to serve as ties for the walling.

Where specified “making good” shall include repairing and filling in cracks, interstices, holes etc.
using an approved filler, rubbing or sanding down with sand paper or emery paper, wire brushing
and generally restoring the work to match any similar approved work and preparing for repainting
or receiving a new finish.

GLAZING

The Trade Preambles given on Pages T1-T6 shall apply.

All glazing shall be carefully executed by an approved Specialist Sub-Contractor.

Unless otherwise described, glazing to windows is generally 6émm thick clear sheet glass or
obscure glass in accordance with Clauses 8326 and 8335 respectively.

Glazing shall be carried out in accordance with Clauses 8400-8417.

Glazing to metal windows and doors shall be carried out in accordance with Clauses 8420-8433
using first quality metal casement putty in accordance with Clause 8371.

All Puttying shall be neatly executed and all front and back puttying shall be to the full height of
the frames and cut off cieanly with a putty knife and left perfectly smooth.

Glazing to timber doors and frames shall be carried out using hardwood timber beads in
accordance with Clauses 8440-8461.

All exposed edges shall be rounded and polished in accordance with Clause §382.
Glazing strips, channels and sealant compounds shail conform to Clause 8351.
Edge clearance and edge cover shall be in accordance with Clauses 8406 and 8407 respectively.

External glazing shall be weather tight in accordance with Clause 8402.
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PART NO. 2 {Ctd.)

TRADE PREAMBLES (Ctd.)
GLAZING (Ctd.)

Mirrors shall be supplied and fixed in accordance with Clause 8347 and 8418.

All broken or damaged glass or mirrors shall be replaced before practical completion and the
surrounds redecorated to the Project Manager’s approval.

PAINTING AND DECORATING

The Trade Preambles given in Pages U1-US§ shall apply.

The whole of the work shall be carried out by an approved painter whose name must be submitted
for approval by the Project Manager in accordance with Clauses 8501.

The paint treatment and colour will be selected by the Project Manager and shall be carried out to
the full satisfaction of the Project Manager.

Samples of primers, paints, vamnishes and all other treatments to be used in the works shall be
submitted to the Project Manager for approval before commencement.

All backs of timber frames to doors or other joinery surfaces adjoining masonry, concrete block
or clay block walling shall be primed as described in Clauses 8512, 8755 and 8756.

The metal casement putty to all windows shall be primed with one coat approved aluminium
primer as soon as the putty is dry, in preparation for finishes.

Plastered external wall surfaces generally shall be painted with three coats permaplast paint.
Internal walls are to be painted with three coats of plastic emulsion paint.
Ceilings are to be painted with three coats of plastic emulsion paint.

Surfaces of mahogany veneered flush doors and associated frames shall be primed and finished
with three coats of two-pack polyurethane.

All hardwood timber work is to be varnished with three coats of two pack polyurethane varnish.
All paint shall be from an approved manufacturer.

All softwood and blockboard timber surfaces generally are to be painted with two undercoats and
one finishing coat gloss oil paint.

All exposed steelwork shall generally be primed with a plumbatic primer and finished in two
undercoats and one finishing coats of gloss oil paint.

All manhole covers shall be finished in one coat of black bituminous paint.
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PART NO. 2 (Ctd.)

TRADE PREAMBLES (Citd.}
PAINTING AND DECORATING (Ctd.)

All external wall plinths shall be finished in two coats of black bituminous paint.

Where cracks etc. in walling or plaster are repaired, the whole of the panel or “area affected shall
be” repainted to the Project Manager’s satisfaction,

EXTERNAL WORKS

The external works generally shall be carried out in accordance with the Foregoing Trade
Preambles where applicable and the Trade Preambles given on Pages V1-V16 and Access Road 1
- Access Road 13.

DRAINAGE
The Trade Preambles on Pages V1-V11 shall apply.

Attention is drawn to items .0l to .03 of the foregoing Trade Preambles for Plumbing and
Engineering Installations.

All excavations and backfilling in black cotton soil shall be carried out in accordance with Clause
9011, 9140 to 9155 and 9280 to 9298.

Excavations and backfilling in black cotton soil shall be carried out in accordance with Clause
9149. Selected fill shall be in accordance with Clauses 9103 No. 9195.

The topsoil shall be excavated, kept separate in spoil heaps, re-excavated and spread and levelled
as described in Clauses 0691 and 0784.

Surplus material after backfilling shall be spread and levelled or otherwise disposed off as
described in Clauses 0622 and 0782. Surplus rock shall be used as filling materials where
directed or shall be removed from site if so directed.

Pipes are be bedded and laid in trenches in accordance with Clause 9162 and 9164,

Pipes and fittings shall generally be Golden Brown unplasticised polyvinly chloride (U.P.V.C.)
pipes Class 41 to comply with B.S. 4660 (1973/78) and B.S. 3481 (1977). The joints shall be
chamfered spigot and ring seal socket with elastoneric sealing ring in accordance with B.S. 2494

and Clauses 9032 and 9221.

Pipes under buildings, roads and parking areas where specified shall be cast iron spigot and
socket pipes to comply with B.S. 4472 and in accordance with Clause $051.

Beds and surround to pipes shall be in accordance with Clauses 9160-9199.

Drain pipes shall generally be bedded and surrounded in granular material in accordance with
Clauses 9101, 9173 and 9174. P.V.C. pipes must not be surrounded with concrete.
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PART NO. 2 (Ctd.)

TRADE PREAMBLES (Ctd.)
DRAINAGE (Ctd.)

Where directed pipes shali be bedded and surrounded in Type ‘C” concrete bed and surround in
accordance with Clauses 9132, 9178 and 9183. The concrete bed and surround shall comply with
Clauses 9105 and 9167. Where the ground is of low bearing capacity, the concrete bed is to be
reinforced in accordance with Clause 9197. The backfilling around pipes having a concrete bed
and surround shall be in accordance with Clauses 9285 and 9281.

Gulley traps shall be bedded and surrounded in accordance with Clause 9199,

Manholes shall be constructed in accordance with Clauses 9240 to 9261. Cast iron manholes
covers and frames shall comply with Clause 9081 and steps irons shall comply with Clauses
9087.

Concrete blocks for manholes and culvert headwalls shall be built in Group I cement/lime
putty/sand mortar (1:1:3 mix) as in Clause 21}4. Cement for mortar and internal render to
manholes shall be sulphate resisting Portland Cement as Clause 1082. All exposed blockwork
shall be rendered with cement and sand (1:5) mortar as Clause 7047,

Invert block drains and side slabs shall conform to Clause 9072 and shall be laid as specified on
the drawings and directed by the Project Manager.

The banks to both sides of stormwater drains shall be cleared, trimmed and grassed in accordance
with Clause 9155.

Culvert pipes shall be spun concrete pipes of the specified diameter having ‘ogee’ joints and shall
comply with Clauses 9034 and 9072,

The testing of the drainage shall be carried out in accordance with Clauses 9270-9279,

ROADS AND PARKING AREA

The Trade Preambles given in Pages “Access Roads 1 to “Access Roads 13” shall apply to the
service yard and road.

Materials generally shall be in accordance with Clauses 9630 to 9655 and 9730 to 9779.

Workmanship generally shall be in accordance with Clauses 9670 to 9716 and 9800 to 9895.
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NO

PRELIMINARIES DESCRIPTION

AMNT (KSh)

BILL NO. 2
PRELIMINARY PARTICULARS
NAME OF PARTIES

The "Employer" is . Kenya Power & Lighting Co. Lid
P.O. Box 30099 - 00100
NAIROBI

The term "Employer” and "Kenya Power" and "Kenya Power & Lighting Co. Lid™ wherever used in the
contract document shall be synonymous

The "Project Manager™ is The Manager,
Administration & Property, HR& Adiministration
Kenya Power & Lighting Co. Ltd
P.O. Box 30099 - 00101
NAIROBI

The "Project Officer " is The Kenya Power Principal Projects Officer
Admunistration & Property, HR& Administration
Kenya Power & Lighting Co. Ltd
P.O. Box 30099 - 00101
NAIROBI

The "Project Quantity Surveyor 1s The Kenya Power Quanuty Surveyor,
Administration & Property. HR& Adminmistration
Kenya Power & Lighting Co. Lid
P.O. Box 30099 - 00101
NAIROBI

DESCRIPTION OF SITE

The sites arc located at vanious Kenya Powets faciliues in Mt. Kenya. South Nyanza, Coast, Nairobi, North
Eastern, Central Rift, West Kenya & North Rift Regions and encampassing countics in the respective regions

The Contractor shall obtain the Project Manager's approval for the siting of
all temporary buildings, spoil heaps. temporary paths and storage
arcas for materials.

The Contractor shall visit the Site to acquaint himsell with its nature

and position, the nature of the ground, substrata and other local conditions,
position of power and water supplics. access roads or any other
limitations, and no claims for extras will be considered on account

of lack of knowledge in this respect.

The Contractor must obtain the Project Manager's approval and directions
regarding the use of any matenals found on the site

ACCESS TO SITE,

Access 1o site shall be as directed by the Project Manager. The Contractor
shall strictly observe police & NTSA regulauens regarding traffic movement

Preliminarics Carried to collection KShs.
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WORKING AND STORAGE SPACE

Working and storage space will be confined to the area designated by
the Project Manager within the plot boundary.

WORKING HOURS

The Work must be carried out to cause the minimum inconvenience to the
occupants of the adjoining premises. In particular, no hammering, mechanical
drilling or other unduly noisy work may be commenced before 8.00 a.m. or
continued after 6.00 p.m. without prior approval of the Project Manager.

DESCRIPTION OF THE WORKS

The Works comprise but not limited to the following

a)Site clearance

b) Excavations and carthworks

c) Concreting works

d) Masonry works

) Placing of sentry box 1o position

SUFFICIENCY OF TENDER

The Contractor shall be deemed to have satisfied himself’ before tendering

as 10 the correctness and sufficiency of his Tender for the Works and of the
rates and prices stated in the Priced Bills of Quantities, which rates and prices
shall cover all his obligations under the Contract and all matters and things
necessary for the proper completion and maintenance of the Works

STAMP CHARGES

The Contractor shall allow for the payment of all Stamp Charges in
connection with the Surety and Contract Agrecment.

Preluninanes Carried to collection

KShs.
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GENERAL MATTERS

DEFINITIONS AND ABBREVIATIONS

Tenns used in these Bills of Quantities shall be interpreted as follows:

"Approved" Shall mean approved by the Project Manager.
"as direcled" Shall mean as directed by the Project Manager.
"B.S." Shail mean the current British $1andard

specifications published by the British Standards
Institution, 2 Park Street, London W.1.. England.

"CM,” Shait mean Cubic Metres.

"SM.M Shall mean Square Metres.

"LM." Shall mean Linear Metres,

"MM" Shall mean Millimetres.

"KG." Shall mean Kilogramme.

"NO." Shall mean Number.

"M.S5" Shall mean Measured Separately

PRS or Prs Shall mean Pairs

abd Shall mean as before described

KS§ Kenya Standards

Ditto or Do Shali imean the whole of the preceding description
except as qualified in the description in which it
occurs,

NTSA Shall mean National Transport & Safety Authority of Kenya

Eo Shall mean Extra Over

bsmn Shall mean both sides measured

PROGRESS SCHEDULE

The Contractor shali, upon receiving instructions to proceed with the

Works, draw up a time and progress Schedule setting out the order in which

the Works are 10 be carried out with the appropriate dates thereof’. This

Time and Progress schedule is to be agreed with the Project Manager and no
deviation from the order set out in this Schedule will be permitted without

the written consent of the Project Manager. The Main Contractor will be responsible
for arranging the above programme with all Sub-Contractors including the
Nominated Sub-Contractors and Nominated Suppliers.

Preliminaries Carried to collection KShs.
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FIGURED DIMENSIONS

Figured dimensions are to be followed in preference to dimensions scaled

from the Drawings; but wherever possible dimensions are to be taken on the
Site or from the Buildings. Before any Work is commenced by Sub-
Contractors or Specialist Firms, dimensions must be checked on the Site
and/or buildings and agreed with the Contractor, irrespective of the comparable
dimensions shown on the Drawings. The Contractor shall be responsible for
the accuracy of such dimensions.

PROVISIONAL WORK

All "Provisional” and other work liable to adjustment under this Contract
shall be left uncovered for a reasonable time 1o allow all measurements needed
for such adjusument to be taken by the Quantity Surveyor. lmmediately the
work is ready for measurement, the Contractor shall give notice to the
Quantity Surveyor.

If the Contractor makes default in these respects he shall, if the Project Manager
so directs, uncover the work at his own expense to enable the measurements
to be taken.

EXISTING SERVICES

Prior 10 commencement of any work the Contractor is to ascertain from the
relevant Authorities the exact position, depth and level of all existing electric
cables, water pipes or other services in the area and he shall make whatever
provisions may be required by the Authorities concerned for the suppon

and protection of such services. Any damage or disturbance caused to any
services shall be reported immediately 10 the Project Manager and the relevant
Authority and shall be made good 1o their satisfaction at the Contractor's
expense.

TRANSPORT TO AND FROM THE SITE

The Contractor shall include in his prices for the iransport of materials

workmen, etc., 10 and from the Site of the Proposed Works, at such hours and

by such routes and vehicles as are permitted by the Authorities and in particular

by the Transport Licensing Board and / or the National Transport & Safety Authonty .

PUBLIC AND PRIVATE ROADS, PAVEMENTS, ETC

The Coniractor will be required lo make good, at his own expense any damage
he may cause to the present road surfaces and pavements within or beyond

the boundary of the Site, during the period of the Works. In particular. all
existing trees, shrubs, plants, etc., which may be destroyed or damaged

during the progress of the Works are to be made good by the Contractor to

the approval of the Project Manager.

POLICE REGULATIONS

The Contractor is to aliow for complying with all instructions and regulauons
of the police Authoritics.

..4._

Preliminaries Camied 10 collection KShs



ENVIRONMENTAL REGULATIONS

The Contractor shall observe all the requirements of the National Environment
Management Authority (NEMA) and especially those conditions given in the Project’s
Environmental Impact Assessment Report Approved by NEMA. The Contractor shall
collaborate with the Environmental linpact Assessment (EIA) expert to ensure that
proposed mitigation measures are adhered to during construction phase and where
necessary approriate mending up activities undertaken and the same reporied back

1o NEMA as required.

In particular the Contractor shall give special emphasis to control dust. The Contracior

shall provide all necessary dust screens to prevent dust from the construction works
affecting neighbouring property. The dust screens shall be approved by the Project Manager
and be acceptlable 1o NEMA officials. The Contractor shall also control dust on site by
appropriate watering of the sources of dust.

The Contractor shall put emphasis on controlling noise. vibrations and occupational
hazards, The provisions of the Occupational Safety and Health Act No. 15 of 2007

must be strictly observed.

CONTRACTORS' SUPERINTENDENCE

The Contractor shall constanily keep on the Works a literate English-speaking
Agent or Representative, competent and experienced in the kind of work
involved, who shall give his whole time to the superintendence of the Works.
Such Agent or Representative shall receive on behalf of the Contractor,
directions and instructions from the Project Manager and such directions and
instructions shall be deemed given to the Contractor in accordance with the
conditions of the Contract. The Agent shall not be replaced without the
specific approval of the Project Manager.

It is to be a specific condition of this Contract that the successful Tenderer
shall provide on Site throughout the period of construction until the Date for
Practical completion a suitably qualified, experienced and competent person
1o ensure that the works are carried out to the standard required by the
specification and detailed on the Drawings; and shall ensure that upon any
termination of employment a suitable replacement is found.

CONTRACTORS' SUPERINTENDENCE -(CONTINUED)

Before the Tenderer's offer is accepted the Project Manager may personally
interview the Contractor's proposed Representative,

A curriculum vitae of past experience and qualifications must be provided
for the Project Manager's serutiny,

The Project Manager's decision will be finat regarding the suitability of the
proposed Representative,

Preliminarics Carried to collection KShs.




WATER

All water shall be fresh, clean and pure, free from earthy, vegetable or
organic mater, acid or alkaline substances in solution or suspension

The Contractor shall provide at his own risk and cost all water for use in
connection with the Works (including the work of Sub-Contractors). The
Contractor shall provide at his own expense all temporary distribution pipes,
storage tanks, metres, elc., and he shall clear away same upon completion of
the Works.

JLIGHTING AND POWER

The Contractor shall provide at his own risk and cost all artificial lighting and
power for use on the Works, including all Sub-Contractors' and Specialists’
requirements and including all temporary connections, wiring, fittings, etc.,
and clearing away on completion. The Contractor shall pay all fees and obtain
all permits in connection therewith.

SAFETY

The Contractor shall comply at all times with the requirements of the Factory
Act (Cap 514), Building Construction Rules, Supplement 18, Legal Notice
No.40 dated April, 1984 and ensure that the safety of his workpeople and
authorised visitors to the Site is protected at all times. In particular there shall
be proper provision of planked footways and guard-rails to scaffolding, etc..
proteciion against falling materials and 1ools and the Site shall be tidy and
clear of dangerous rubbish.

The Contractor shall appoint a safety officer as required by the Factory Act

and notify the Factory Inspector of his name. the safety Officer shall be on

Site at all times and all directions given by the Project Manager 1o the Safety Officer
shall be deemed 10 be Project Manager's Instructions, and shall be complied with
promptly without additional cost to the contract.

Occupational Safety and Health Act no. 15 of 2007 must also be complied with

The Project Manager shall be empowered to suspend work on the Site should he
consider these conditions are not being observed, and no claim arising from
such suspension will be allowed.

PROTECTIVE CLOTHING
The Contractor shall provide all protective or any other special clothing
or equipment for his employees that may be necessary.

This shall include, inter-alia, safety helmets, gloves. goggles. carmuffs,
gumboots, overalls, etc., according to the type of work. The Contractor shall
ensure that safety helmets are worn by all stafT at all times

Preliminaries Camried to collection

KShs.
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PROVISIONAL SUMS

The term "Provisional Sum" wherever used in these Bills of Quantities shall
have the meaning stated in Section A Item A7(1) of the Standard Method of
measurements

Such sums are net and no addition shall be made 10 them for profit

ADJUSTMENT OF PROVISIONAL SUMS

In the final account all provisional sums shail be deducted and the value of the
work properly executed in respect of them upon the Project Manager's order added
to the contract sum. Such work shall be valued as described for variations in
variation clause of the conditions of contract, but should any articles for the

work be executed by a Nominated Sub-Centractor, or any articles for the work

be supplied by a Nominated Supplier, the Value of such work or articles shall

be treated as a P.C. sum and profit and attendance comparable to that

contained in the priced Bills of Quantities for similar items added.

PRIME COST (OR P.C.) SUMS

The tenm "Prime Cost Sum" or "P.C. Sum" wherever used in these Bills of
Quantities shall have the meaning stated in Section A item A7(ii) of the
Standard Method of Measurements

Persons or firms Nominated to execute the work or to provide and fix materials
or goods as stated in the Conditions of Contract are

described herein as Nominated Sub-Contractors. Persons or firms so
nominated to supply goods or materials are described as Nominated suppliers

ADJUSTMENT OF P.C. SUMS
In the {inal account all P.C. sums shall be deducted and the amount properly
expended upon the Project Manager's order in respect of each of them added 1o the

contract sum. The Contractor shall produce to the Project Manager such quotation,

invoices or bills properly receipted as may be necessary to show the actual
delails of the sums paid by the contractor

items of profit upon P.C. sums shall be adjusted in the final account proraia
to the amount paid.

Items of Attendance following P.C. Sums shall be adjusted prorata to the
physicai extent of the work executed (not prorata to the amount paid) and this
shall apply though the Contractor's Bills shows a percentage in the rate column
in respect of them.

Should the Contractor be permitted to tender and his tender be accepted

for any work which a P.C. sum is included in these Bills of Quantities, profit
and attendance will be allowed at the same rate as it would if the work were
executed by a Nominated Sub-Contracitor.

MATERIJALS AND WORKMANSHIP

GENERALLY

All materials shall be new unless otherwise directed or penmitted by the

Project Manager and in all cases where the quality of goods or materials is not
described or otherwise specificd. is 10 be the best quality obtainable in the
ordinary meaning of the word "best" and not merely a trade signification of that
word.

All matenials and workmanship shall, unless otherwise specified or described,

conform ta the appropriate British Standard Institution specification and ‘'or Kenya
Standards current at the date of tender.

Prelimingrivs Carried 10 coliection.

KShs
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The Contractor shall order all materials to be obtained lrom overseas
immediately after the Contract is signed and shail also order materials to be
obtained from local sources as early as necessary to ensure that such
materials are on Site when required for use in the Works.

The Contractor shall be responsible for and shall replace or make good at his
own expense any materials lost or damaged.

The Works throughout shall be executed by skilled workmen well versed in
their respective trades.

REJECTED WORKMANSHIP OR MATERIALS

Any workmanship or materials not complying with the specific requirements
or approved samples or which have been damaged, contaminated or have
deteriorated, must immediately be removed from the Site and replaced at the
Contractor's expense, as required.

PROPRIETARY MATERIALS

Where proprietary materials are specified herein-after the contractor may
propose the use of materials of other manufacturer but equal quality for
approval by the Project Manager.

All materials and goods, where specified 10 be obtained from a particular
manufacturer or supplier are to be used or fixed strictly in accordance with
their instructions.

SAMPLES
The Contractor shall furnish within the first two weeks of site take over and before work commences and at his

CONCRETE TESTS

Concrete test cubes, will not be required under these wotrks: any concrete works
Must be done in the presence of the Project Manager or his 'her representative

- |OTHER MATERIAL TESTS

The Contractor shall allow for providing samples of all other materials such as

reinforcement bars, building sand. cement, building stone, concrete blocks, hardcore,

etc, that may be requested by the Project Manager or Engineer for testing. He shall allow

for the delivery of the same 10 the testing Laboratory(ies)). pay the testing fees and

any other costs that may be required and arrange for test certificates 1o be sent directly

1o the Project Manager or Engineer by the testing Laboratory. Under no circumstances will the
Contractor be paid for such tests if he does not allow for that here

Preliminaries Carried 10 collection KShs.
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PROGRAM OF WORKS

The Contractor shall allow in his programme for the following 11 public holidays per calendar year in Kenya.

l. New Year's Day (1st January)
Good Friday
Easter Monday

Madaraka Day ( ist June)

Idd Ul Fitr
7 "Utamaduni” Day (101h October)
8, Mashujaa Day (20th October)
9. Jamhuri day (12th December)
10. Christmas Day (25th December)
il. Boxing Day (26th December)

2
3
4. Labour Day (Ist May)
5
5}

The Contractor should also allow per calendar year for a further 2 unspecified public holidays which may be

MINISTRY OF HEALTH REGULATIONS

The Contractor shall adhere to the interim guidelines and protocols for SARS-CoV 2 and COVID 19 which
were developed in response to the new Coronavirus Disease 2019. The adherence to these guidelines shall

TEMPORARY WORKS

OFFICE AND SHEDS

The Contractor shall erect and mainiain temporary office accommodation for
his own use, and ample temporary watertight sheds for the proper siorage and
protection of materials and fot the use of artisans and remove when ordered.
Floors of sheds shall be at least 150mm above ground level.

SANITATION

The Contractor shall provide the necessary sanitation for his staff and workinen
1o the requirements and satisfaction of the Health Authoerities and maintain

the same in a thoroughly clean and sanitary condition and pay all conservancy
fees during the period of the Works and remove when no lenger required

SECURITY

The Contractor shall be responsible for the securily of the works in every

respect and in particular it shall be the Contractor's respensibility to ensure that

cach of his workers secunity is guaranteed while working on the site and in such manner
as is acceptable by KPLC-

The Contractor shall also accept liability for and bear the cost of failure to provide
secunity for the works and workers as per the conditions of this contract ence entered into

Prelimimarics Camied to collectuon KShs

,..9-




WORKING DRAWINGS
Allow for preparation and approval of final set of working drawings in A size; using the attached drawings,
ALTERATIONS TO BILLS, PRICING, ETC.

Any unauthorised alteration or qualification made to the text of the Bills of Quantities

may cause the Tender to be disqualified and will in any case be ignored. The Contractor shall be deemed to
have made allowance in his prices generally 1o cover any items against which no price has been inserted in the
priced Bills of Quantities. All items of measured work shall be priced in detail and the Tenders containing
Lump Sums 10 cover trades or groups of work must be broken down to show the price of each item before they
will be accepted.

PLANT. TOOLS AND SCAFFOLDING

The Contractor shall provide all necessary hoists, tackle, plant, vehicles.
wwols and appliances of every description for the due and satisfactory
completion of the Works and shall remove same on completion.

The Contractor shall provide, erect and maintain all temporary scaffolding,
sufficiently strong and efficient for the due performance of the Works, including
Sub-Contract works, provide special scaffolding as and when required during
the Works and remove on completion and make good.

Such scaffolding shall be constructed of tubular stcel or timber of sufficient
scantlings and be provided with planked footways and guard-rails to approval

All such plant. ools and scaffolding shall comply with all regulations whether
general or local, in force throughout the period of the contract and shall be
aliered or adapted during the Contract as may be necessary to comply with
any amendments in or additions to such regulations.

Scaffolding is not measured hereinafter, and the Contractor must allow here
EXISTING AND ADJACENT PROPERTY

The Contractor mnust take all steps necessary to safeguard existing and
adjacemt property, make good at his own expense any damage to persons or
property caused thereon, and hold the Employer indemnified against any such
claim arising.

The Contractor will be held fully responsible for the safety of the existing
and adjacent buildings and for any damage caused in consequence of these
Warks. He must reinstate all damage at his own expense and indemnify the
Employer against any loss.

The Contractor must take such steps and excrcise such care and diligence as
to minimise nuisance from dust, noise or any other cause to the occupiers
of the existing and adjacent property.

Preliminaries Cammed to collection KShs.

-19 -




INSURANCE
The Contractor shall insure as required in the Conditions of Contract. No payment on account of the work

LABOUR CAMPS

No labour, with the ex.eption of watchmen may be housed on the site and the
Contractor shall allow for all transport and other charges in moving labour to and
from site at such hours and by such routes as are permitted by the Authorities.
The Contractor shall provide. ercct and maintain satisfactory housing for the
watchmen and shall remove same on completion of the works.

HOARDING
The Contractor shall enclose the Site with a hearding 2.40 metres high, with openings

and gates as required, constructed of substantiat timbers to approval and covered
with new Galvanised iron corrugated sheeting painted to approval.

TEMPORARY ROADS

The Contractor shall provide where directed all temporary access roads,
tracks and paths necessary for the exccution of the Works, including making
good when no longer in use.

SIGNBOARD

The Signboard and lettering on same for the display of the General and
Sub-Contractor’s names shall be of an approved size with the Employer's
name painted thereon. The Project Manager's

name shall be printed in letters not exceeding 100mm in height all wo the
Project Manager's design. No other signboard or advertising will be permitied.

NOMINATED SUB-CONTRACTORS AND SUPPLIERS
NOMINATED SUB-CONTRACTORS

The Contractor shail be responsibie for Nominated Sub-Contractors in every
respect and in particular it shall be the Contractor's responsibility to ensure that
each Sub-Contractor commences and completes the work in such manner and
is ready on the Site with his materials, labour and special plant at such times
s0 as to conform with the progress Schedule, as specified previously, and so
ensure satisfactory progress.

The Contractor shall also accept hability for and bear the cost of General

Attendance on Nominated Sub-Contractors which shall be deemned 1 include
for:

Preliminaries Carried to collection KShs.
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INOMINATED SUB-CONTRACTORS - CONTINUED

Allowing the use of standing scaffolding, maintenance and alteration of all
scaffolding, retention of all scaffolding until such time as all relevant Sub
Contractors’ works are complete and removal of all scaffolding on

completion. Providing space for office accommodation, and for storage of plant
and materials; allowing use of sanitary accommodation; the supply of all
necessary water, and lighting; and clearing away all rubbish,

The items for "General Attendance” given herein-afier following P.C. Sums
in respect of Sub-Contractors’ work shall be deemed to include all the above

The Contractor shall also accept liability for and bear the cost of Special
Attendance on Nominated Sub-Contractors which shall include for one or more
of the following:

Unloading, storing, hoisting, placing in position, providing power, provision of
special scaffolding.

The items of "Special Attendance” given herein-after following P.C. Sums shall
inciude any one or more of the above items as set out in the particular

reference.

Cutting away for and making good after the work of Sub-Contractors as may be
required will be measured and valued separately by the Surveyor

NOMINATED SUPPLIERS

The cost of "Fix only" materials 1o be obtained from Nominated Supplicrs
which are covered by prime Cost or Provisional Susms shall include for

taking delivery where directed, checking with invoices or indents, reporting
and claiming damages for shortages and damaged goods, defraying demurrage
signing for as having been received in good order, transporting, unloading,
storing. covering and protecting until the time of fixing, unpacking, replacing
anything lost or damaged. sorting, assembling, hoisting to required levels and
fixing as described.

Before placing any orders with Nominated Sub-Contractors or Nominated
Suppliers the Contractors must asceriain that the tenns and conditions of the
quotations and the dates of delivery of materials or execution of works comply
with the terms of Contract and the Progress Schedule.

PRIME COST RATES

Where description of items include a P.C. rate per unit this rate is to cover
the nett supply of the unit only. The Contractor's price must include for the
cost of the unit ai the rate stated, plus waste, taking delivery, slorage,

fixing in position, profit and overheads.

The actual nett cost per unit will be adjusted within the Final Account
against the P.C. rate stated.

Preliminaries Carried to collection

KShs.
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PROTECTION

The Contractor shall cover up and protect froin damage, including damage from
inclement weather, all finished work and unfixed materiais, including that of

Sub-Contractors. etc., to the satisfaction of the Project Manager until the completion
of the Contract, and carefully preserve all trees or bushes on or near the Site.

CLEANING

The Contractor shall, upon completing of the Works, at his own expense,
remove and clear away all surplus excavated naterials, plant, rubbish and
unused materials and shall leave the whole of the Site and Works in a clean

and tidy state to the satisfaction of the Project Manager, including clearing away
and making good all traces of temporary access roads, offices, sheds camps,

elc. Particular care shall be taken to leave clean all floors and windows and to
remove all rubbish and dirt as it accumulates. The Contractor is to find his own
dump and shall pay all charges in connection therewith.

TRAINING LEVY

The Contractor's attention is drawn to legal Notice No. 237 of October, 1971,
which requires payment by the Contractor of Training Levy on all Contracts
of more that 50,000/ in value and his Tender must include for all costs
arising therefrom.

STANDARD LEVY (STANDARDS ACT- CAP 496}

The Contractor's attention is drawn to legal Notice No. 267 of 2™ June,1990
which requires payment by the Centractor of the Standards Levy at a rate of 0.2%
of the contract sum less atlocation for prime cost sums and provisional sums,
subject 1o a ceiling of KShs. 400,000.00 per annum, The Contractor must
therefore include for ali costs (if any) arising or resulting therefrom.

NATIONAL CONSTRUCTION AUTHORITY LEVY (NCA)

The contractor shall comply with any required NCA approvals including any costs associated with execution of]
the works and registration of project.

DEVELOPMENT APPROVALS

The contractor shall allow for all necessary county government permits

with regard to these works. No claimn for failure to comply with county governments requirements shall be
Allow for all necessary permits/approvals by the County Government of Mt. Kenya, South Nyanza, Coast,
Nairobi, North Eastern. Central Rift, West Kenya & North Rift Regions and encampassing counties in the
respeclive rcgions

Allow for preparation and approval of final set of working drawings in A1 size; using the attached
drawings; all by a registered Architect & registered Structural Engineer including all necessary County
Government approvals within the first two {2N0.} weeks after contract signing

VALUE ADDED TAX

The Contractor's attention 15 drawn 10 the Finance Act 1993 and subsequent
ammendments thereof which requires payment by the Contractor of Value Added
Tax (VAT) on construction services rendered. Whether VAT is added at the grand summary page or inclusive

Preliminarics Carmied 1o collection KShs,
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PROFPOSED SENTRY BOXES FOR VARIOUS KPLC FACILITIES COUNTRYWIDE & WATCH TOWER FOR
NATIONAL CONTROL CENTRE

All costs vo include over head cost of delivery to various locations countrywide as per list provided.

Supply and install 16 various KPLC locations cguntry wide as per given lots; 1000x1000x2400mm high T&G pine treated timber guard
house; weather proof with pilched box profiled prepainted iron sheet roof, ndge cap, fascia board; door sizes 700x1800mm opgping,in twe
haives horiontally with tower boli; 2 no. windows size 300x300mm, raised limber seating arca of 450mm depth_x 1200 am wide;
1200x1200x 100mm thick mass concrete plauform including excavation of average 300mm depth backfilled with 300mm thick hardcore,
well compacted in layers of 150mm thick including antitermite treatment, BRC mesh, 1000g dpm and formwerk 1o sides of plinth; prepare
and apply one undercoat and of emulsion KPLC blue paint to external surfaces

DISTANCE
FROM DATUM
(Nearest KPLC
Installation office)
Region Type Installation Name UNIT QTy RATE In Kilometres AMOUNT
1. Mt. Kenva Region
A |Embu Stores Embu Store/Pole Yard No. 1 73
B |Embu Substation Masinga subsiation No, | 147
Kiambere 220
C  [Embu Substation substation No. | 124
D |Nyen Substation Narumoru substation No. | 38
E |Kirinyaga Subslation Sagana falls No. | 51
F  |Nyeri Oflice Karatina Ofice No. 1 26
G |Embu Substation Kindaruma sub station No. | 139
H  |Embu Repealer station  |Karue booster No. 1 61
Blue valley stafT
J |Nyen Stalf quarters quarters No. 1 151
Oldaiga repeater
K JLaikipia Repeater slation station No. 1 81
2. South Nyanza Region
L |Kisii Store Kisii Depol No. i 1.7
M |Homabay Shed Miangano Boat shed No. 1 8
N |Homabay Substation Adiedo 33/11kV s/s No. 1 58
Kiamokama 33/11kV
P |Kisii Substation subslation No. 1 27
Kenyenya swilching
Q| Kisit Substation station No. 1 36
Kegati 132/33kV
R |[Kisii Substation substation No. 1 8.6
Nyamira Repeater
S |Nyamira Repeater station |Station No. 1 32
3. Coast Region
T |Kikfi Vacant land Rabai land No. 2 24
U |Mombasa Staff quarters Mbarak Stafl quartcrs No. 1 1.6
vV |Mombasa Vacant land Migadin: Jand No. 1 9
W |Kihfi Substation Kalolen: Substation No. 1 1.4
Old Kikambala
X [Kihfi Substation Substalion No I 26
Jumbo Ruins GMT
Y IKilifi Substation substation Mtwapa No ! 2
£ |Tavela Store Taveta pole vard No §

Toinl Tor Me. Keavq. Sowrh Nvasza and Coast carvied 1o collection
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DISTANCE
FROM DATUM
{Nearest KPLC

Installation office)
Region Type Installation Name UNIT QTY RATE In Kilometres AMOUNT
4. Nairobi Region _
Nairobi South Embakasi 220 kV
A |county Subsiation transmission station No. 1 16
Nairobi South Imara daima
B |county Wayleaves trace |wayleaves trace No, 1 10
Nairobi South
C  |county StafT quarters Mbolela stafl quarters No. i 5.5
Nairobi South Kitengela EPZ Motor
D |county Store Vehicle Parking area No. 1 3l
E [Machakos county  |Substation Kithyoko Substation No. 1 142
Mua hills repeater
F |Machakos county Repealer station [slation No. 1 62
G |Machakos county  |Repeater station | Nguluni s'station No. | 90
H |Machakos county  |Substation Muka Mukuu s/station No, | 102
Mombasa road
J  |Nairobi West county | Vacam land vacancy plot No. | 5
K |Nairobi West counly |Substation Langata substation No. 1 15
L [Nairobi West county |Substation Dagoretti substation No. 1 4.4
M |Nairobi West county |Substation Karen substation No. 1 24
N |Nairobi West county |Substation Ragati subslation No. 1 2
P |Nairobi West county |Substation Ngong Road No, 1 21
Q  |Nairobi West county |Substation Mamlaka Substation No., 1 3
Nairobi North
R |county Substation Kenyatla University No. 1 17
Nairobi North Transmission
S |county substation NCC walch tower No. 4 12
Nairobi North
T |county Depot Ruaraka Complex No, 2 7.7
Watch tower for NCC
Nairob North Transmission
U |county substation NCC
V  |Excavation for column bases n.e 1.50 melers deep stanting cm 35
W |Exira-over excavation for excavating in rock imespective of cm 11
X |Backhilling with selected excavated materials; ammed & cm 42
Y |Cart away from the construction site surplus excavated cm 4
Diposal of water
Z  |Keeping all excavations free from all water including spring or Itein 1
Planking and strutting
Z1__|Uphold the sides of all excavations Item |
Filing
Concrete
Z£2  |50mm thick mass concrete class {1:4:8) to bottoms of SMm 24

Tawal for Naivobi Region carvied to coffection




Insity concrete; reinforced: class 20 / (20mm); vibrated
A |Column bases cm 7
B |Siub Columns cm 4
Reinforcement
ity Bars; hi‘h'; yield steel; cold worked to B.S. 4461 including
C _|In assoried retnforcement of various sizes kg 1100
. Sawn formwork to insitu concrete as described:-
. D [To ventical sides of column bases sim 24
E  [To vertical sides of columns sm 39
Bolts
F 119 mm diameter x 250 mm long anchor bolis encased in to No 64
Sieel Sections
The following steel sections welded and bolied together lo
structural engineer's detai} ; allow for primer and 2 fimishing
|coa!s mat finish paint
G |75 x 50 x 3 mm square hollow sections kg 672
( H  |Ditio but 10 watch tower base kg 280
J |69 x 60 x 3 mm thick angular section bracings ke B46
K |40 x 40 x 3 mm thick cal ladder angular sections kg 414
L 150 x 50 x 3 mm thick SHS sections rails and ballusters kg 521
M 150 x 150 x 6 mm pussel plates No. 128
N__[3 mm thick chequered plate sm 9
P |2mm thick mild stcel plate sm 29
Roof covenng.
Galvanized corrugated iron IT5 sheets; 28 gauge; pre-painted
Roof covenng, 150mm Japs both sides; and fixing to
50x50mm SHS purling (ms) on sleel ralters {m/s) at 750mm
Q  Jefeall Taid 10 fall at 22.50 $m 10
Accessories, {fixing as necessary 1o roof sheets
R JAv. 300 mm wide ridge cap Im 6
5. North Eastern Region
S |Kiambu Oflice New Thika Office No. |
( Ndenderu/Nairobi
Morth - 220/66KV
T |Kiambu Substation Station No. | 52
U |Kiwi Siore Kitui Pole Yard No. | 132
Vv |Wajir Office Wajir main office No. | 639
6. Central Rift Region
W [Nakuru Substation Molo Substation No. | 46
X |Nakuru Subsiation Elburgon Substation No. 1 39
Y |Nakuru Substation Nioro substation No. | 21
7 |Nakuru Substation Soilo substation No. 1 7.1
Z1  |Nakuru Subsiation Lanel substation No. | 12
Z2 |Nakuru Substation Bahati Substation No. 1 20
/3 |Nakuru Substation Subukia Substation No. 1 42
Z4  |Nakuru Substation Qlbanita Substation No. 1 49
Z5 INyandarua Substation Ol'Kalou Substation No. 1 58
Z6 _{Banngo Store Eldama Ravine Stores No. 1 63
Total for Naivebi Cont'd , North Eastern & Central Rifi carried to collection

,_%.—




Installation

DISTANCE
FROM DATUM
(Nearest KPLC
office)

Region Type Installation Name UNIT QTY RATE In Kilometres AMOUNT
7. West Kenya Region
A |Kisumu Regional stores |Mamboleo Stores No. 2 5.7
B |Kisumu Substation Mamboleo Substation No. 1 5.7
C |Siaya Store Opoda pole yard No. 1 59
D |Busia Subslation Ruambwa Substation . No. 1 97
E |Siaya Substation Ndori subslation No. 1 49
Maragoli Repeater
F |Kakamega Repeater Station_|Station No. 1 23
G |Kakamega Store Kakaimega Pole Yard No. 1 49
H |Siaya Store Rangala store yard No. 1 78
8. North Rift Region
DISTANCE
FROM DATUM
(Nearest KPLC
Installation office)
Region Tvpe Installation Name UNIT QTY RATE In Kilometres AMOUNT
Lessos Control &
J} |Uasin gishu Substation No. 2 49
K |Uasin gishu Eldoret depot No. 1 39

Total for West Kenva & North Rifi carried to collection




PROPOSED SENTRY BOXES FOR VARIOUS KPLC FACILITIES COUNTRYWIDE & WATCH

TOWER FOR NATIONAL CONTROL CENTRE

GRAND SUMMARY
BJLI vy Page ]
NO. |DESERIPTION No. CONTRACTOR'S USE OFFICIAL USE
K.SHS CTS K.SHS CTS
1 [Particular preliminaries
2 |Mt. Kenya Region, South
Nyanza Region & Coast
Region SB/1
3 [Nairobi Region SB/2
4 |Nairobi Region cont'd,
North Eastern Region &
Central Rift Region SB3
5 |Western Region & North
Rift Region SB/4
SUB TOTAL
ADD 16% VAT
GRAND TOTAL (Vat Incl.)
K.SHS
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