

Central Office – P.O. Box 30099, Nairobi, Kenya
Telephone – 254-02-3201000
Fax No. 254-02-3514485
Stima Plaza, Kolobat Road
Nairobi, Kenya

Our Ref: KP1/9A.3/OT/02/23-24/JN/em

16th August, 2023

TO: ALL PROSPECTIVE BIDDERS

**RE: ADDENDUM No.1, TENDER FOR SUPPLY OF TERMINATIONS, LUGS AND JOINTS.
KP1/9A.3/OT/02/23-24**

Please refer to the above tender.

We make the following amendments to the above Principal Tender Document (Hereinafter abbreviated as the PTD) for the Supply and delivery of Terminations, Lugs and Joints

1. RELATIONSHIP WITH THE PRINCIPAL TENDER DOCUMENT

Save where expressly amended by the terms of this Addendum, the PTD shall continue to be in full force and effect. The provisions of this Addendum shall be deemed to have been incorporated in and shall be read and construed as part of the PTD.

2. AMENDMENT OF PRICE SCHEDULE, SCHEDULE OF REQUIREMENT AND GUARANTEED LEAD TIME (SECTION IV & V)

KPLC wish to notify the prospecting bidders that the Price Schedule, Schedule of Requirement and the Guaranteed Lead Time have been amended to appear as per the attached Appendix I, II & III.

3. MODE OF AWARD: SECTION II, ITT CLAUSES 40.1

The mode of award has been amended to read as follows:

- Award shall be on item-to-item basis to the bidder with the lowest evaluated price per item as per their eligibility as stated above in TDS ITT 3.1 and 3.7 and subject to the below. However, No bidder will be awarded the same item in more than one storage location.

All other terms and conditions remain the same.

Yours faithfully,

FOR: THE KENYA POWER & LIGHTING COMPANY PLC



DR. JOHN NGENO

GENERAL MANAGER, SUPPLY CHAIN & LOGISTICS

APPENDIX I

10 .PRICE SCHEDULE

Item No.	Code	Description	Final Destination as specified in TDS	Physical Unit	Quantities Required	Unit Price DDP VAT Exclusive	Total Price DDP VAT Exclusive
List of Goods Lot 1 – Terminations & Joints							
1	129655	300mm2 33kv AL s/c Joints	Bulk store	Pc	500		
2	153375	Termination 11kv Indoor 300mm2 3c Al	Bulk store	pc	700		
3	153375	Termination 11kv Indoor 300mm2 3c Al	Nairobi South	Pc	466		
4	153411	Termination 300mm 33kv 3/C Al Xlpe I/D	Bulk store	Pc	241		
5	153412	Termination 300mm 33kv 3/C Al Xlpe O/D	Bulk store	Pc	624		
6	153412	Termination 300mm 33kv 3/C Al Xlpe O/D	Nairobi South	Pc	416		
7	153413	Joint Straight 300mm 33kv 3/C Al Xlpe	Bulk store	Pc	574		
8	153419	66kv Cable 400mm2 s/s CU Joint	Bulk store	Pc	20		
9	153421	66kv Cable 400mm2 S/S CU Termination o/d	Bulk store	Pc	500		
10	153422	Termination 300sqmm 33kv 3/C Cu Xlpe I/D.	Bulk Store	Pc	10		
11	153432	Termination 95mm sq 11kv 3/c indoor	Bulk store	Pc	300		
12	153434	Termination 185mm sq 11kv 3/c indoor	Bulk store	Pc	200		
13	153435	Termination 11kv Outdoor 300mm2 3c Al	Bulk store	Pc	1166		
14	153438	Termination 630mm2 S/C Indoor Paper 11kv	Bulk store	Pc	20		
15	153455	Joint Straight 11kv 95mm2 3c Al	Bulk store	Pc	648		
16	153456	11kv Cable 185mm2 3/C AL Joint	Bulk store	Pc	500		
17	153467	Termination 630SQMM 11KV S/C AL O/D HS	Bulk store	Pc	600		
18	153468	Termination 300mm sq 11kv 3/c indoor	Bulk store	Pc	400		
19	153477	Termination 33kv Outdoor 300mm2 S/C Al	Bulk store	Pc	546		
20	153477	300mm2 33kv AL s/c O/D Termination	Bulk store	Pc	546		
21	153478	Termination 300sqmm 33kv S/C Al Xlpe I/D	Bulk store	Pc	96		
22	153481	Termination 11kv O/D Xlpe 95mm2 3c Al	Bulk store	Pc	777		
23	153481	Termination 11kv O/D Xlpe 95mm2 3c Al	Nairobi South	Pc	518		
24	153482	Termination 11kv I/D Xlpe 95mm2 3c Al	Bulk store	Pc	657		
25	153482	Termination 11kv I/D Xlpe 95mm2 3c Al	Nairobi South	Pc	438		
26	153483	Termination 185sqmm 11kv 3/C Al Xlpe O/D	Bulk store	Pc	648		
27	153484	Termination 11kv I/D Xlpe 185mm2 3c Al	Bulk store	Pc	148		
28	153485	Joint 185sqmm 11kv 3/C Al Xlpe Hs	Bulk store	Pc	20		
29	153486	Joint Straight 11kv 300sq2 Xlpe 3c Al	Bulk store	Pc	537		

Item No.	Code	Description	Final Destination as specified in TDS	Physical Unit	Quantities Required	Unit Price DDP VAT Exclusive	Total Price DDP VAT Exclusive
30	153506	630mm2 33kv AL s/c Joint	Bulk store	Pc	500		
31	New	220kv u/g Cable Joints	Bulk store	Pc	15		
32	New	66kv 400mm2 GIS Termination	Bulk store	Pc	6		
33	New	1400mm2 AL 66kv s/c Terminations	Bulk store	Pc	30		
34	New	1400mm2 AL 66kv s/c Joints	Bulk store	Pc	10		
35	New	1400mm2 AL 66kv s/c GIS Terminations	Bulk store	pc	6		
						Add 16% VAT	
						Total Price VAT Inclusive	
List of Goods Lot 2 - Lugs							
1.	124150	Bimetal Lug (Al/Cu) 300mm2 Stranded Cond	Bulk store	Pc	10,000		
2.	124150	Bimetal Lug (Al/Cu) 300mm2 Stranded Cond	Nairobi South	Pc	8,000		
3.	124152	Connector Lug Al/Cu Compre.70mm2 (.1")	Bulk store	Pc	44,840		
4.	124152	Connector Lug Al/Cu Compre.70mm2 (.1")	Nairobi South	Pc	29,893		
5.	124176	Connector Lug Cu Compression 70mm2(.1")	Bulk store	Pc	20,000		
6.	124178	Connector Lug Al/Cu Compre 120mm3	Bulk store	Pc	50,000		
7.	124178	Connector Lug Al/Cu Compre 120mm3	Nairobi South	Pc	30,000		
8.	124180	Connector Lug Cu Compression 630mm2	Bulk Store	Pc	600		
9.	124227	HV Lugs 120mm2 cu	Bulk store	Pc	1,000		
10	124228	Connector Lug Al/Cu Compres.185mm2(.3")	Bulk store	Pc	23,074		
11	124228	Connector Lug Al/Cu Compres.185mm2(.3")	Nairobi South	Pc	15,383		
12	124224	Connector Lug Al/Cu Compression 630mm3	Bulk store	Pc	2,000		
						LOT Totals VAT Exclusive	
						Add 16% VAT	
						Total Price VAT Inclusive	

APPENDIX II

SECTION V - SCHEDULE OF REQUIREMENTS

1. List of Goods and Delivery Schedule

[KPLC shall fill in this table, with the exception of the column "Tenderer's offered Delivery date" to be filled by the tenderer]

Tender No: KP1/9A.3/OT/02/23-24

Tender Name: SUPPLY OF TERMINATIONS, JOINTS AND LUGS

Line Item N°	Item Code	Description of Goods	Quantity	Physical unit	Final Destination as specified in TDS	Incoterms (DDP)	Tick item offered
Lot No. Terminations & Joints							
1	129655	300mm ² 33kv AL s/c Joints	500	Pc	Bulk store	DDP	
2	153375	Termination 11kv Indoor 300mm ² 3c Al	700	Pc	Bulk store	DDP	
3	153375	Termination 11kv Indoor 300mm ² 3c Al	466	Pc	Nairobi South	DDP	
4	153411	Termination 300mm 33kv 3/C Al Xlpe I/D	241	Pc	Bulk store	DDP	
5	153412	Termination 300mm 33kv 3/C Al Xlpe O/D	624	Pc	Bulk store	DDP	
6	153412	Termination 300mm 33kv 3/C Al Xlpe O/D	416	Pc	Nairobi South	DDP	
7	153413	Joint Straight 300mm 33kv 3/C Al Xlpe	574	Pc	Bulk store	DDP	
8	153419	66kv Cable 400mm ² s/s CU Joint	20	Pc	Bulk store	DDP	
9	153421	66kv Cable 400mm ² S/S CU Termination o/d	500	Pc	Bulk store	DDP	
10	153422	Termination 300sqmm 33kv 3/C Cu Xlpe I/D.	10	Pc	Bulk Store	DDP	
11	153432	Termination 95mm sq 11kv 3/c indoor	300	Pc	Bulk store	DDP	
12	153434	Termination 185mm sq 11kv 3/c indoor	200	Pc	Bulk store	DDP	
13	153435	Termination 11kv Outdoor 300mm ² 3c Al	1166	Pc	Bulk store	DDP	
14	153438	Termination 630mm ² S/C Indoor Paper 11kv	20	Pc	Bulk store	DDP	
15	153455	Joint Straight 11kv 95mm ² 3c Al	648	Pc	Bulk store	DDP	

Line Item N°	Item Code	Description of Goods	Quantity	Physical unit	Final Destination as specified in TDS		
						Incoterms (DDP)	Tick item offerd
16	153456	11kv Cable 185mm ² 3/C AL Joint	500	Pc	Bulk store	DDP	
17	153467	Termination 630SQMM 11KV S/C AL O/D HS	600	Pc	Bulk store	DDP	
18	153468	Termination 300mm sq 11kv 3/c indoor	400	Pc	Bulk store	DDP	
19	153477	Termination 33kv Outdoor 300mm ² S/C Al	546	Pc	Bulk store	DDP	
20	153477	300mm ² 33kv AL s/c O/D Termination	546	Pc	Bulk store	DDP	
21	153478	Termination 300sqmm 33kv S/C Al Xlpe I/D	96	Pc	Bulk store	DDP	
22	153481	Termination 11kv O/D Xlpe 95mm ² 3c Al	777	Pc	Bulk store	DDP	
22	153481	Termination 11kv O/D Xlpe 95mm ² 3c Al	518	Pc	Nairobi South	DDP	
24	153482	Termination 11kv I/D Xlpe 95mm ² 3c Al	657	Pc	Bulk store	DDP	
25	153482	Termination 11kv I/D Xlpe 95mm ² 3c Al	438	Pc	Nairobi South	DDP	
26	153483	Termination 185sqmm 11kv 3/C Al Xlpe O/D	648	Pc	Bulk store	DDP	
27	153484	Termination 11kv I/D Xlpe 185mm ² 3c Al	148	Pc	Bulk store	DDP	
28	153485	Joint 185sqmm 11kv 3/C Al Xlpe Hs	20	Pc	Bulk store	DDP	
29	153486	Joint Straight 11kv 300sq ² Xlpe 3c Al	537	Pc	Bulk store	DDP	
30	153506	630mm ² 33kv AL s/c Joint	500	Pc	Bulk store	DDP	
31	New	220kv u/g Cable Joints	15	Pc	Bulk store	DDP	
32	New	66kv 400mm ² GIS Termination	6	Pc	Bulk store	DDP	
33	New	1400mm ² AL 66kv s/c Terminations	30	Pc	Bulk store	DDP	
34	New	1400mm ² AL 66kv s/c Joints	10	Pc	Bulk store	DDP	
35	New	1400mm ² AL 66kv s/c GIS Terminations	6	Pc	Bulk store	DDP	
				Pc			

Lot No. 2 - Lugs

Line Item N°	Item Code	Description of Goods	Quantity	Physical unit	Final Destination as specified in TDS	Incoterms (DDP)	Tick item offered
1.	124150	Bimetal Lug (Al/Cu) 300mm2 Stranded Cond	10,000	Pc	Bulk store	DDP	
2.	124150	Bimetal Lug (Al/Cu) 300mm2 Stranded Cond	8,000	Pc	Nairobi South	DDP	
3.	124152	Connector Lug Al/Cu Compre.70mm2 (.1")	44,840	Pc	Bulk store	DDP	
4.	124152	Connector Lug Al/Cu Compre.70mm2 (.1")	29,893	Pc	Nairobi South	DDP	
5.	124176	Connector Lug Cu Compression 70mm2(.1")	20,000	Pc	Bulk store	DDP	
6.	124178	Connector Lug Al/Cu Compre 120mm3	50,000	Pc	Bulk store	DDP	
7.	124178	Connector Lug Al/Cu Compre 120mm3	30,000	Pc	Nairobi South	DDP	
8.	124180	Connector Lug Cu Compression 630mm2	600	Pc	Bulk Store	DDP	
9.	124227	HV Lugs 120mm2 cu	1,000	Pc	Bulk store	DDP	
10.	124228	Connector Lug Al/Cu Compres.185mm2(.3")	23,074	Pc	Bulk store	DDP	
11.	124228	Connector Lug Al/Cu Compres.185mm2(.3")	15,383	Pc	Nairobi South	DDP	
12.	124224	Connector Lug Al/Cu Compression 630mm3	2,000	Pc	Bulk store	DDP	

APPENDIX III

2. Guaranteed Lead Time (GLT)

[This table shall be filled in by KPLC. The Required Completion Dates should be realistic, and consistent with the required Goods Delivery Dates (as per Incoterms)].

Tender No: KP1/9A.3/OT/02/23-24

Tender Name: SUPPLY OF TERMINATIONS, JOINTS AND LUGS

Line Item N°	Item Code	Description of Goods	Quantity	Physical unit	Final Destination as specified in TDS	Guaranteed Lead Time (GLT)			
						Incoterms (DDP)	KPLC Projected total Delivery Period (After issuance of LPO and approval of drawings and GTPS)	Tenderer's offered Total Delivery Period [to be provided by the tenderer] [insert the number of days taken to deliver following the date of commencement of the Contract]	State total quantity of ready stock to be delivered within seven (7) days after the issuance of the LPO.
Lot No.1 – Terminations & Joints									
1	129655	300mm ² 33kv AL s/c Joints	500	Pc	Bulk store	DDP	3 Months		
2	153375	Termination 11kv Indoor 300mm ² 3c Al	700	Pc	Bulk store	DDP	3 Months		
3	153375	Termination 11kv Indoor 300mm ² 3c Al	466	Pc	Nairobi South	DDP	3 Months		
4	153411	Termination 300mm 33kv 3/C Al Xlpe I/D	241	Pc	Bulk store	DDP	3 Months		
5	153412	Termination 300mm 33kv 3/C Al Xlpe O/D	624	Pc	Bulk store	DDP	3 Months		
6	153412	Termination 300mm 33kv 3/C Al Xlpe O/D	416	Pc	Nairobi South	DDP	3 Months		
7	153413	Joint Straight 300mm 33kv 3/C Al Xlpe	574	Pc	Bulk store	DDP	3 Months		
8	153419	66kv Cable 400mm ² s/s CU Joint	20	Pc	Bulk store	DDP	3 Months		
9	153421	66kv Cable 400mm ² S/S CU Termination o/d	500	Pc	Bulk store	DDP	3 Months		
10	153422	Termination 300sqmm 33kv 3/C Cu Xlpe I/D.	10	Pc	Bulk Store	DDP	3 Months		
11	153432	Termination 95mm sq 11kv 3/c indoor	300	Pc	Bulk store	DDP	3 Months		

Line Item N°	Item Code	Description of Goods	Quantity	Physical unit	Final Destination as specified in TDS	Guaranteed Lead Time (GLT)			
						Incoterms (DDP)	KPLC Projected total Delivery Period (After issuance of LPO and approval of drawings and GTPS)	Tenderer's offered Total Delivery Period [to be provided by the tenderer] [insert the number of days taken to deliver following the date of commencement of the Contract]	State total quantity of ready stock to be delivered within seven (7) days after the issuance of the LPO.
12	153434	Termination 185mm sq 11kv 3/c indoor	200	Pc	Bulk store	DDP	3 Months		
13	153435	Termination 11kv Outdoor 300mm2 3c Al	1166	Pc	Bulk store	DDP	3 Months		
14	153438	Termination 630mm2 S/C Indoor Paper 11kv	20	Pc	Bulk store	DDP	3 Months		
15	153455	Joint Straight 11kv 95mm2 3c Al	648	Pc	Bulk store	DDP	3 Months		
16	153456	11kv Cable 185mm2 3/C AL Joint	500	Pc	Bulk store	DDP	3 Months		
17	153467	Termination 630SQMM 11KV S/C AL O/D HS	600	Pc	Bulk store	DDP	3 Months		
18	153468	Termination 300mm sq 11kv 3/c indoor	400	Pc	Bulk store	DDP	3 Months		
19	153477	Termination 33kv Outdoor 300mm2 S/C Al	546	Pc	Bulk store	DDP	3 Months		
20	153477	300mm2 33kv AL s/c O/D Termination	546	Pc	Bulk store	DDP	3 Months		
21	153478	Termination 300sqmm 33kv S/C Al Xlpe I/D	96	Pc	Bulk store	DDP	3 Months		
22	153481	Termination 11kv O/D Xlpe 95mm2 3c Al	777	Pc	Bulk store	DDP	3 Months		
23	153481	Termination 11kv O/D Xlpe 95mm2 3c Al	518	Pc	Nairobi South	DDP	3 Months		
24	153482	Termination 11kv I/D Xlpe 95mm2 3c Al	657	Pc	Bulk store	DDP	3 Months		
25	153482	Termination 11kv I/D Xlpe 95mm2 3c Al	438	Pc	Nairobi South	DDP	3 Months		

Line Item N°	Item Code	Description of Goods	Quantity	Physical unit	Final Destination as specified in TDS	Guaranteed Lead Time (GLT)			
						Incoterms (DDP)	KPLC Projected total Delivery Period (After issuance of LPO and approval of drawings and GTPS)	Tenderer's offered Total Delivery Period [to be provided by the tenderer] [insert the number of days taken to deliver following the date of commencement of the Contract]	State total quantity of ready stock to be delivered within seven (7) days after the issuance of the LPO.
26	153483	Termination 185sqmm 11kv 3/C Al Xlpe O/D	648	Pc	Bulk store	DDP	3 Months		
27	153484	Termination 11kv I/D Xlpe 185mm2 3c Al	148	Pc	Bulk store	DDP	3 Months		
28	153485	Joint 185sqmm 11kv 3/C Al Xlpe Hs	20	Pc	Bulk store	DDP	3 Months		
29	153486	Joint Straight 11kv 300sq2 Xlpe 3c Al	537	Pc	Bulk store	DDP	3 Months		
30	153506	630mm2 33kv AL s/c Joint	500	Pc	Bulk store	DDP	3 Months		
31	New	220kv u/g Cable Joints	15	Pc	Bulk store	DDP	3 Months		
32	New	66kv 400mm2 GIS Termination	6	Pc	Bulk store	DDP	3 Months		
33	New	1400mm2 AL 66kv s/c Terminations	30	Pc	Bulk store	DDP	3 Months		
34	New	1400mm2 AL 66kv s/c Joints	10	Pc	Bulk store	DDP	3 Months		
35	New	1400mm2 AL 66kv s/c GIS Terminations	6	pc	Bulk store	DDP	3 Months		
Lot No. 2. Lugs									
1.	124150	Bimetal Lug (Al/Cu) 300mm2 Stranded Cond	10,000	Pc	Bulk store	DDP	3 Months		
2.	124150	Bimetal Lug (Al/Cu) 300mm2 Stranded Cond	8,000	Pc	Nairobi South	DDP	3 Months		
3.	124152	Connector Lug Al/Cu Compre.70mm2 (.1")	44,840	Pc	Bulk store	DDP	3 Months		
4.	124152	Connector Lug Al/Cu Compre.70mm2 (.1")	29,893	Pc	Nairobi South	DDP	3 Months		

Line Item N°	Item Code	Description of Goods	Quantity	Physical unit	Final Destination as specified in TDS	Guaranteed Lead Time (GLT)			
						Incoterms (DDP)	KPLC Projected total Delivery Period (After issuance of LPO and approval of drawings and GTPS)	Tenderer's offered Total Delivery Period [to be provided by the tenderer] [insert the number of days taken to deliver following the date of commencement of the Contract]	State total quantity of ready stock to be delivered within seven (7) days after the issuance of the LPO.
5.	124176	Connector Lug Cu Compression 70mm2(.1")	20,000	Pc	Bulk store	DDP	3 Months		
6.	124178	Connector Lug Al/Cu Compre 120mm3	50,000	Pc	Bulk store	DDP	3 Months		
7.	124178	Connector Lug Al/Cu Compre 120mm3	30,000	Pc	Nairobi South	DDP	3 Months		
8.	124180	Connector Lug Cu Compression 630mm2	600	Pc	Bulk Store	DDP	3 Months		
9.	124227	HV Lugs 120mm2 cu	1,000	Pc	Bulk store	DDP	3 Months		
10.	124228	Connector Lug Al/Cu Compres.185mm2(.3")	23,074	Pc	Bulk store	DDP	3 Months		
11.	124228	Connector Lug Al/Cu Compres.185mm2(.3")	15,383	Pc	Nairobi South	DDP	3 Months		
12.	124224	Connector Lug Al/Cu Compression 630mm3	2,000	Pc	Bulk store	DDP	3 Months		