PROPOSED CONCRETING OF TRANSPORT
YARD & CONSTRUCTION OF OIL WATER
SEPARATOR- TRANSPORT

PART NO.”1”

PREAMBLES

KENYA POWER
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PART NO. 1

TRADE PREAMBLES

GENERALLY

Unless otherwise stated the whole of the Main Contract Works shall be carried out in accordance
with the Ministry of Works (M.O.W.) General Specifications for Building Works 1976 Edition
together with any amendments thereto and all references in this Section are to this document.

The whole of the Works shall be carried out in accordance with the drawings listed in the Schedule
of Drawings appearing in these Bills of Quantities and any further drawings issued in amplification
thereof.

This Section shall be known as the Specification and shall be held to include the Special Notes on
Page Al and the General Preliminaries on B1 —22 of the M.O.W. General Specifications.

These Trade Preambles are intended to supplement, amplify or amend the Clauses in the MOW:
General Specification, or select therefrom specific provisions applicable to this Contract.

These Trade Preambles shall take precedence over the M.O.W. General Specifications.

SITE COPY

The Contractor is instructed to purchase two (2) copies of the above General Specification from the
Ministry of Lands, Housing & Urban Development - State Department of Public Works and to
retain one copy in the site office at all times.

APPLICATION

These Trade Preambles shall apply to all Bill items for Building Works contained in the following
Bills of Quantities and to any works instructed by the Project Manager including all works covered
by P.C. and Provisional Sums and the rates and Lump Sum tenders for all items shall include for
complying in all respects with these Trade Preambles and their provision.

TERMS

s

Where the terms “D.R.” occurs in the M.O.W. General Specification this shall be taken to mean the
“Project Manager”.

Where the term “Ministry of Works” occurs in the M.O.W. General Specification this shall be
taken to mean the “Employer” or the “Project Manager” whichever is the more appropriate.

MANUFACTURER’S NAME

Manufacturer’s names and catalogue references are given solely as a guide to quality and
alternative manufacturers of materials or goods of equivalent quality will be accepted at the
discretion of the Project Manager.
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PART NO. 1 (Ctd.)

TRADE PREAMBILES (Ctd.)
DEMOLIJTIONS

The Trade Preambles given in Pages C1 — C5 shall apply where appropriate.

All such work shall where required by the Contract and authorised by the Project Manager to be
carried out with maximum precautions for safety and to avoid or minimise damage or disturbances
to the adjacent buildings, areas, materials and occupants.

Every effort shall be made to carry out such work carefully and in such manner and by such means
as to ensure the minimum breakage or damage to the works to be so taken down or dismantled and
to ensure the maximum recovery of materials arising from these operations.

All materials so recovered from taking down and dismantling shall become the property of the
Employer. Unless otherwise directed by the Project Manager, the Contractor shall hand over to the
Employer such items immediately they are taken down or dismantled.

Such materials may only be reused for incorporation in the works by agreement with the Project
Manager.

The Contractor shall allow for erecting, maintaining and later removing all scaffolding, shoring or
temporary works in connection with the demolition works, for making good all work disturbed in
all trades and for removing all rubbish from the site as the works proceed.

Supply, erect and maintain during the cutting of openings, etc. all necessary protection to the
existing premises against damage by weather or other causes.

Allow for laying the dust as far as possible during the demolition by watering with a hose or other
means.

Tenderers are advised to visit the site to ascertain the nature of demolitions and downtakings to be
carried out and to clarify with the Project Managers all matters related to the works.

EXCAVATIONS AND EARTHWORKS

The Trade Preambles given in Pages D1-D11 shall apply.

The surface strip excavation of the vegetable top soil shall be 200mm deep over the whole area of
the buildings in accordance with Clause 0725 and the excavated material shall be deposited
separately in spoil heaps well away from other excavated material in accordance with Clause 0784.
Excavations for wall foundations shall be taken down to firm ground to the approval of the Project
Manager and the bottom well rammed and approved before concreting. The width of the
foundation shall comply with Clause 0722 on Page D6.

The actual depth of the foundation trenches shall be determined on site.
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PART NO. 1 (Ctd.)

TRADE PREAMBLES (Ctd.)

EXCAVATIONS AND EARTHWORKS (Ctd.)

Insecticide treatment shall be “Termidor” or other equal and approved and shall be carried out in
accordance with Clause 0827 and 0859. The bottoms of all excavations shall be treated with anti-
termite insecticide treatment in accordance with the manufacturer’s recommended instructions.
The Contractor shall provide a Ten-year guarantee for all such treatment from an approved firm.

Backfilling around foundations is to be carried out with selected excavated or other imported
materials in accordance with Clauses 0700 and 0735. The backfilling will be free from clay or
vegetable soil and well rammed around foundations.

Disposal of surplus excavated material shall be in accordance with Clauses 0612 and 0782. gk

The vegetable soil from the surface strip is to be spread and levelled on site as directed and
prepared to receive grass.

Explosives must not be used without the prior approval of the Project Manager and if authorised
must be carried with Clause 0628 as specified.

Planking and strutting to excavations shall be provided in accordance with Clause 0733 and shall
be deemed to be included in the Tender Price and the Tenderer’s rate for excavation.

Disposal of water shall be as specified in Clauses 0770 to 0775.

Hardcore filling to make up levels under floors shall be in accordance with Clauses 0810 to 0874
and minimum 200mm thick.

The hardcore filling is to be of clean hard stone broken from 150mm gauge downwards well
packed rolled and consolidated to the satisfaction of the Project Manager in accordance with
Clauses 0185 and 0868 or 0869 as required. £
The hardcore filling is to be blinded with approved stone quarry dust or approved quality murram
well watered and rammed and finished smooth to receive concrete flooring, all in accordance with
Clause 0871 and approved chemical anti-termite treatment applied to surface of hardcore to be
executed by the Main Contractor as before described under a written ten year guarantee.

One layer 1000 gauge polythene sheeting is to be laid over the area of the hardcore and through the
walls in accordance with Clauses 1105 and 1312. Care must be taken to ensure that the hardcore
bed is perfectly smooth before laying the sheeting. Extent of laps shall be minimum 300mm.
Labour forming battering faces shall be allowed for.

The Ground Floor level is to be decided on site but should be an average of 400mm above existing
ground level.

The whole site and excavations in particular are to be kept free from water and mud by bailing or
pumping as required.
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PART NO. 1(Ctd.)

TRADE PREAMBLES (Ctd.)

CONCRETE WORK

The Trade Preambles given in Pages F1 — F34 shall apply.

The whole of the concrete work shall be carried out in accordance with the Structural Engineer’s
drawings and to his satisfaction.

The Contractor shall use “Guaranteed Strength” concrete in accordance with the Engineer’s
requirements.

Concrete test cube will be required and should be prepared in accordance with the procedure laid
down in Clause 282 on Page F15.

Volume batching of sand and aggregate will be permitted in accordance with Clause 1165. The
gauge boxes must be manufactured of steel as directed by the Project Manager and must be kept
thoroughly clean at all times and in good repair. Failure to do so may result in the Project Manager
directing that all measuring will be by weight batching in accordance with Clause 1167.

Extreme care must be taken in the storage of all concreting materials on site in accordance with
Clauses 1132 and 1134. No materials which have become contaminated or intermixed in any way
will be allowed to be used in the works. Special care is necessary to ensure that no soil become
mixed with the aggregates or sand.

All construction joints shall be formed and treated strictly in accordance with Clauses 1360 to 1369
as directed by the Project Manager.

“Fair faced” concrete finish, if required, will be as defined in Clause 1415.

Concrete curing to vertical or inclined surfaces shall be carried out by methods 1 and 3 as
described in Clause 1385 and as directed by the Project Manager.

Generally, wall foundations, floor beds and superstructure concrete work shall be in concrete (1:1%
:3 Class 25/20mm) mix reinforced as in the Structural Engineer’s drawings.

Formwork shall be sawn timber of approved quality except where fair face finish is required in
which case wrot formwork shall be used. The formwork shall be closely laid to prevent leakage of
the cement and water content of the concrete.

Steps in concrete foundations where required should be of 225mm depth or its multiple and the
overlap along the length must not be less than the width of the foundation. The location of any
steps required will be decided on site.

Fabric reinforcement shall be as indicated on the Engineer’s drawings and shall be to B.S. 4483
with minimum 300mm side and end laps. Allowance for laps under partitions shall be allowed for.

The Tenderer shall allow in his tender price for providing reinforcement to concrete works as
indicated in the Structural Engineer’s drawings.
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PART NO. 1 (Ctd.)

TRADE PREAMBLES (Ctd.)

CONCRETEWORK (Ctd.)

Precast concrete shall be in accordance with the Pages F33 — F34 and in class 20/12mm to Project
Manager’s details and approval.

Mild steel reinforcement shall be to B.S. 4499 and high tensile reinforcement to B.S. 4461, all in
accordance with the Engineer’s Bending Schedules.

Joints in concrete work where shown on the drawings shall be 12mm thick “Flexcell” fibre-board
or other approved joint with exposed surfaces sealed with “Plastic” sealant.

WALLING

™

The Trade Preambles given in Pages G1 — G15 shall apply.
All foundation walling shall be in natural stones.

Unless otherwise stated, all load bearing walling shall be in local natural stone. Internal walling
may be in solid concrete block walling complying with the Clauses 2220-2346.

Vertical d.p.c. is to be provided to walling where shown on the drawings or to the Project
Manager’s and Engineer’s instructions.

If required, louvred block walling shall be in decorative precast concrete louvred blocks to the
approval of the Project Manager.

Substructure walling shall be bedded, jointed and pointed in cement and sand mortar (1:3).

The mortar to be used for superstructure walling shall be composed of one part cement to one part
lime and six parts sand (1:1:6) measured in gauge boxes and thoroughly mixed dry preferably with
an approved mechanical mixer or on a clean and approved mixing platform with water addes .
afterwards until all parts are completely incorporated and brought to a proper consistency and usex..
within the hour. No partially or wholly set mortar will be allowed to be re-used or re-mixed.
Clauses 2110 to 2136 shall apply.

All walls 150mm thick and less shall be reinforced with 25mm hoop iron 20 s.w.g. in every
alternate course.

Where walls are built up under existing lintels, beams or roof slabs, care shall be taken to ensure
that the top course shall be completely filled up with cement mortar and pinning and keying to the
underside of existing surfaces shall be done with approved wedging materials well driven in.

Where applicable, all new walling is to be cut, toothed and bonded into existing walls and any
damages or cracked portions of adjoining walling shall be made good or replaced with new work.

Damp proof courses to walls shall be Hessian based bitumen felt or other equal and approved not

less than 3.9kg per square metre in one layer and shall be laid and bedded in cement mortar as
before described to all walling at ground floor level.
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PART NO. 1 (Ctd.)

TRADE PREAMBLES (Ctd.)

ASPHALT WORK AND WATERPROOFING

The Trade Preambles given on Pages J1-J4 shall apply.

All mastic asphalt work shall be carried out by an approved Sub-contractor in accordance with
Clause 2881. Any tanking shall be carried out in accordance with the manufacturer’s printed
instructions.

A One year Guarantee for all asphaltic work shall be provided in accordance with Clause 2888.
Horizontal and vertical asphalt tanking shall be carried out in accordance with Clause 2888.
Asphalt tanking shall comply with Clause 2824 and 2541.

Isolating membranes shall comply with Clauses 2852, 2908 and 2943.

Internal angles at junctions of horizontal and vertical tankings and turning-in of vertical tanking at
top edge shall be carried out in accordance with Clauses 2955 and 2956 respectively.

Preparation of surfaces to receive tankings shall be carried out in accordance with Clauses 2891,
2894, 2896, 2902 and 2912.

Internal angles at junctions of horizontal and vertical tankings and turning-in of vertical tanking at
top edge shall be carried out in accordance with Clauses 2955 and 2956 respectively.

Preparation of surfaces to receive tanking shall be carried out in accordance with Clauses 2891,
2894, 2896, 2902 and 2912.

The waterproofing agent to waterproofed cement sand screeds and plasters to swimming pool shall
be “Sika-1” waterproofing compound. The concrete used for the construction of the swimming
pool shall be mixed with Sika-Plastocrete — N waterproofing compounds. Both “Sika-1” and “Sika
Plastocrete — N”” waterproofing compounds are available from, several suppliers in Nairobi or other
equal and approved compound. The normal rate of application of the “Sika 1” compound is 1 part
of “Sika 1” to 10 parts of clean mixing water. The mixing of the “Sika 1” compound and water,
cement and sand and the application of the screeds, including the number of coats to be applied
shall all be carried out in accordance with the manufacturer’s instructions as set out in their latest
catalogue. The waterproofing additive shall comply with Clause 7165.

Construction joints in swimming pool shall have p.v.c. water bars. The water bars shall be fixed in
accordance with the manufacturer’s printed instructions.
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PART NO. 1 (Ctd.)

TRADE PREAMBLES (Ctd.)

ROOFING
The Trade Preambles given in Pages K1-K 19 shall apply.

The roof covering to roofs of sheds, shades, and the like unless otherwise specified in the Bill of
quantities shall be 26 gauge pre-painted box profile roof sheeting fixed to mild steel zed purlins
using galvanised J-Bolts and plastic washers. The washers and bolts shall comply with Clauses
3223 and 3224 respectively.

Rainwater down-pipes and fittings shall generally be supplied and fixed in accordance Wlf/
Clauses 6111-6239. .

All metal flashings, valley gutters and linings shall be of approved gauge pre-painted iron sheet
metal made up and fixed in the best approved manner in accordance with Clauses 3620-3696.

Copings shall be in precast concrete and shall comply with Clauses 1770-1868. The mortar for
bedding shall be cement and sand (1:4) and comply with Clauses 210-2136.

Covering to pitched roofs of public areas and bedroom blocks in hot areas like Mombasa and the
like shall be “Harvey Thatch” roof tiles. The tiles and fittings shall comply with Clause 3122. The
tiles shall be laid in accordance with the manufacturers printed instructions and to the approval of
the Project Manager.

All verge tile, half tiles and ridge tiles shall be “Harvey Tiles” or other equal and approved tiles to
match the roof tiles and shall be laid and fitted in accordance with the manufacturer’s printed
instructions and to the approval of the Project Manager.

Softwood tiling battens shall comply with Clause 3102, They shall be fixed to timber rafters i
accordance with Clause 3155. \

The polythene underlay shall be 1000 gauge and shall comply with Clause 3115. The underlay
shall be laid in accordance with Clause 3152. The nails for fixing underlay shall comply with
Clause 3137.

Matching accessories (ridges, ventilators etc.) shall also be provided to match roof sheets profile.

Polystyrene or other equal and approved type of filler blocking pieces where applicable shall be
provided and secured with adhesive between both flanges of the ridging and the roof sheeting in

order to block up the gaps within the corrugations. The Polystyrene shall comply with Clauses
3208.

All sundry materials for the roofing shall comply with Clauses 3140-3148.

h
|
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PART NO. 1 (Ctd.)

TRADE PREAMBLES (Ctd.)

CARPENTRY

The Trade Preambles given in Pages L.1-1.13 shall apply.

The timber for carpentry work generally is to be Grade H sawn or wrot cypress or podocarpus of
approved moisture content in accordance with Section 3720 and shall be treated with preservative

and specified in Clause 3728.

The lower ends of all structural timber members shall be coated with bitumen before building into
foundations, walling etc.

All structural joints shall be to the design and approval of the Structural Engineer and cut ends
shall be treated as described in the foregoing before being put together. All joints shall be bound
with hoop iron.

A Certificate of Treatment shall be provided in accordance with Clause 3730.

JOINERY

The Trade Preambles given in Pages M1-M21 shall apply.

Softwood timber where required is to be Select (Prime Grade) wrot cypress of approved moisture
content in accordance with Clause 4032 and treated with preservative as above.

Hardwood timber generally is to be prime grade mahogany of approved moisture content and
treated with preservative as above.

All items of joinery shall have pencil rounded arises for protection against damage and for bedding
frames and cills in cement and mortar.

Holes for plugs shall be formed by using mansonry drills and fitting with proprietary plugs of the
correct size, cutting holes with hammer and chisel will not be permitted.

The joinery fittings are to be made up in the best approved manner in accordance with Clauses
3670-4691 and shall be manufactured to the Project Manager’s details.

Samples of each type of joinery fixtures have to be approved by the Project Manager before
manufacturing of further items and the Project Manager shall be given Notice of the workshops
where these are to be manufactured so that if required these can be inspected during manufacture
and before delivery to the site.

Doors, door frames, fanlight frames, architraves and beads shall be provided in accordance with the
Project Manager’s Door Schedule.

Flush doors shall be solid cored faced on both sides with imported plywood and hardwood lipped
on all edges and shall comply with Clause 4564 and hung in accordance with Section 4640.

Glazed panels in doors shall be in accordance with the Project Manager’s drawings.
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PART NO. 1 (Ctd.)

TRADE PREAMBLES (Ctd.)

JOINERY (Ctd.)

Frames, linings, architraves and beads to flush doors shall be in wrot mahogany and shall comply
with Clauses 4512 and 4624.

All door frames shall be fixed to walls using mild steel cramps.

Ironmongery for the works shall be fitted and fixed in the best approved manner in accordance with
Clauses 4850-4898.

The fixing of ironmongery will be deemed to include for fixing with matching screws including
cutting, sinking, boring morticing and fitting the ironmongery, removing before and refixing afté;;
painting and labelling and safe-guarding the keys to each lock. '

All ironmongery shall be tested and be fully operative before the handing over of the works.
Generally all doors shall have ironmongery as indicated in the Door Schedule.

Joinery fittings to cupboards, drawers and associated ironmongery shall be provided in accordance
with the Project Manager’s details.

All ironmongery, veneer and laminated plastic sheeting shall be selected by or be subject to the
approval of the Project Manager.

Veneered blockboard shall comply with Clauses 4065 and 4067 and shall be fixed in accordance
with Sections 4160 and 4400.

Blockboard shall comply with Clauses 4057 and 4056 and shall be fixed in accordance with
Section 4400.

Laminated plastic sheeting shall be “Formica” or other equal and approved plastic sheeting of é‘,
approved colour and texture and shall comply with Clause 4079 and shall be fixed in compliance
with Clause 4168 and Section 4400.

Adhesive generally shall comply with Clauses 092 to 4096, 4162 and 4414.

Shelves shall be 25mm thick blockboard lipped on exposed edges with hardwood lipping, all in
accordance with Clause 467 and shall be fixed to metal bearers in accordance with the Project
Manager’s drawings.

METALWORK

The Trade Preambles given in Pages P1-P11 shall apply.

All windows shall be purpose made large-pane Z-section steel casement glazed.

All windows shall be in accordance with the Project Manager’s Schedule of Windows.

All steelwork shall be mild steel to B.S. 4360 Grade 43B and B.S. 449.
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PART NO. 1 (Ctd.)

TRADE PREAMBLES (Ctd.)

METALWORK (Ctd.)

All steelwork shall be finished with one coat of zinc chromate and two coats of red oxide paint as
specified in Clause 5911 prior to erection.

Steel and aluminium sections shall conform to Section 5530.

Fasteners and stays for the steel windows shall be of imported quality brass.
Aluminium frames shall conform to Clause 5917.

All aluminium sections shall comply with Clauses 5551 and 5553.

Aluminium sheets and plates shall comply with Clause 5591.

Fastenings for aluminium sections shall conform to Clauses 5671, 5618 and 5921.

All window frames shall have permanent vent slots as described with wire mesh mosquito proofing
as Clause 5576.

Welding to aluminium will conform to Clause 5701.
All welds shall be neatly executed in accordance with Section 5680.

Bolts, screws, nuts and washers shall match the material of the section being secured and shall
comply with Clauses 5622 and 5625. All holes for fixing screws shall be counter-sunk.

The fixing of metal windows shall include for assembling parts, bedding and pointing in mastic,
building in fixing lugs and plugging, fitting and adjusting handles and fasteners on completion.

Metal window frames shall be bedded in an approved bedding compound in conformity with
Clause 935 and shall be neatly pointed all round on completion with approved pointing sealant in
compliance with Clause 5937 and left clean to the approval of the Project Manager.

Plugs shall conform to Clause 5927.

STRUCTURAL STEELWORK

The Trade Preambles given in Pages N1-N19 shall comply.

The Project Manager may require all structural steelwork to be carried out by an approved Sub-
Contractor in accordance with Clauses 5002 and 5091.

All steel sections shall be hot rolled to comply with Clauses 5030 — 5036.
Steel plates shall comply with Clause 5052.
Bolts, nuts and washers shall comply with Clauses 5064.

Rag bolts and nuts shall comply with Clauses 5068.
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PART NO. 1 (Ctd.)

TRADE PREAMBLES (Ctd.)

STRUCTURAL STEELWORK (Ctd.)

Steel plates shall comply with Clause 5052.

Shop drawings shall be prepared and submitted in accordance with Clause 5147.
Fabrication of the structural steelwork shall conform to Clauses 5100-5147.

All welding work shall be carried out in accordance with Clauses 5150-5173.
Bolting and rivetting shall be carried out in accordance with Clauses 5190-5221.

All structural steel shall be hot dip galvanised in accordance with Clause 5236 and shop primed {
accordance with Clause 5231 before delivery to site. -

Erection shall be carried out in compliance with Clause 5240-5261.
Testing of all structural steelwork shall be carried out in accordance with Clause 5271.

MECHANICAL SERVICES INSTALLATIONS

The Trade Preambles given in Pages Q1-Q24 shall apply.

All the Mechanical Services installations shall be carried out by a nominated and /or domestic
Sub-Contractor in accordance with the Drawings, Specifications and Bills of Quantitics preparcd
by the Project Manager’s Services Engineers.

The Main Contractor shall arrange and monitor a Programme for the work of the Sub-Contractor
and for all other Sub-Contracts affected by them. The Main Contractor shall ensure that all work
and Builder’s Work in connection is carried out in a sequence which will allow under-floor drains,
piping in ducts, chases and the like leading to or from all sanitary fittings, hot or cold water tankg-
gulley traps, vent pipes and the nearest manholes to be installed in their correct positions in order . .
minimise the amount of cutting of holes, chases, floor ducts, etc. as much as possible.

The Main Contractor shall carry out the Builder’s Work in connection with the Sub-Contract
including cutting or forming holes and chases and later making good.

The Trade Preambles on Pages Q4-Q8 will apply to rainwater pipes and gutters.

Rainwater downpipes and gutters and fittings shall comply with Clause 6121 and shall be fixed in
accordance with Sections 6160 and 6190.

Roof outlets, gutter brackets, fixing and jointing materials shall be in accordance with Section
6140.

Testing of downpipes and gutters shall be carried out in accordance with Section 6230.
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PART NO. 1 (Ctd.)

TRADE PREAMBLES (Ctd.)

ELECTRICAL INSTALLATIONS
The Trade Preambles given in Pages R1-R4 shall apply.

The Electrical Installation work shall be executed by Nominated and / or domestic Sub-Contractors
in accordance with the Sub-Contract document prepared by the Project Manager’s Electrical
Services Engineer.

The Builder’s Work in connection with Electrical Installation shall be carried out by the Main
Contractor and the Trade Preambles given in Pages R1-R4 relating to this work shall apply.

The Main Contractor should particularly note the Clause 6906 on Page R1 relating to the
Programme and sequence of works.

All necessary pipe ducts and the like shall be built in as directed by the Project Manager in
readiness for the Electrical Sub-Contractor.

All conduits, junction boxes and other requirements shall be built into the concrete floor and
roofing slabs where required and adequate notice shall be given to the Electrical Sub-Contractor
and the Project Manager to enable these to be positioned before concreting.

FLOOR, WALL AND CEILING FINISHES

The Trade Preambles given on Pages S1-S25 shall apply.

Finishes generally shall be of the best quality and workmanship and to the approval of the Project
Manager.

If required by the Project Manager a sample panel or panels of any particular finish shall be
prepared for his approval and once approved shall form the standard for all similar finishes.

The joints between different finishes shall be neatly and cleanly executed to the approval of the
Project Manager.

All adjoining surfaces shall be fully protected against any splashing or other damage and such
protection shall be afterwards removed and all surfaces made good to the approval of the Project
Manager.

Attention is drawn to Clause 7697 wherein it is specified that the Main Contractor is responsible
for preparing all sub-floors, screeds and other backgrounds to the satisfaction of the Sub-Contractor
and Project Manager. The Main Contractor must ensure that all such surfaces are smooth level or
to required even falls and levels and any cracks or hollows shall be filled with approved levelling
compound to the satisfaction of the Sub-Contractor and Project Manager.

The finishes shall be as per the schedule of finishes appended to these Bills of Quantities.

Cement and sand screed paving shall be treated with Sodium Silicate in accordance with Clauses
7177 and 7417.

The internal wall finish shall generally be cement, lime and sand (1:1:6) plaster.
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PART NO. 1 (Ctd.)

TRADE PREAMBLES (Ctd.)

FLOOR, WALL AND CEILING FINISHES (Ctd.)

External wall finishes shall generally be of cement and sand (1:4) render.
Plastering and rendering shall be carried out in accordance with Clauses 7180-7307.

Soffits of concrete slabs and staircases shall generally be finished in minimum 12mm thick two-
coat lime plaster and three coats plastic emulsion paint.

Sides and soffits of beams shall generally be finished in steel float plaster internally.
A neat “V”-groove shall be provided to all joints between plaster or render to walls and reinforced
concrete element. 25mm x 30 s.w.g. hoop iron ties shall be cast into concrete elements at 500m{
centres at all such joints to serve as ties for the walling, -
Where specified “making good” shall include repairing and filling in cracks, interstices, holes etc.
using an approved filler, rubbing or sanding down with sand paper or emery paper, wire brushing
and generally restoring the work to match any similar approved work and preparing for repainting
or receiving a new finish.

GLAZING

The Trade Preambles given on Pages T1-T6 shall apply.

All glazing shall be carefully executed by an approved Specialist Sub-Contractor.

Unless otherwise described, glazing to windows is generally 6mm thick clear sheet glass or
obscure glass in accordance with Clauses 8326 and 8335 respectively.

Glazing shall be carried out in accordance with Clauses 8400-8417.
Glazing to metal windows and doors shall be carried out in accordance with Clauses 8420-843%&,
using first quality metal casement putty in accordance with Clause 8371.

All Puttying shall be neatly executed and all front and back puttying shall be to the full height of
the frames and cut off cleanly with a putty knife and left perfectly smooth.

Glazing to timber doors and frames shall be carried out using hardwood timber beads in
accordance with Clauses 8440-8461.

All exposed edges shall be rounded and polished in accordance with Clause 8382.
Glazing strips, channels and sealant compounds shall conform to Clause 8351.
Edge clearance and edge cover shall be in accordance with Clauses 8406 and 8407 respectively.

External glazing shall be weather tight in accordance with Clause 8402.

proposed Ruaraka central transport service yard concrete and construction of oil water separator
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PART NO. 1 (Ctd.)

TRADE PREAMBLES (Ctd.)

GLAZING (Ctd.)

Mirrors shall be supplied and fixed in accordance with Clause 8347 and 8418.

All broken or damaged glass or mirrors shall be replaced before practical completion and the
surrounds redecorated to the Project Manager’s approval.

PAINTING AND DECORATING

The Trade Preambles given in Pages U1-US8 shall apply.

The whole of the work shall be carried out by an approved painter whose name must be submitted
for approval by the Project Manager in accordance with Clauses 8501.

The paint treatment and colour will be selected by the Project Manager and shall be carried out to
the full satisfaction of the Project Manager.

Samples of primers, paints, varnishes and all other treatments to be used in the works shall be
submitted to the Project Manager for approval before commencement.

All backs of timber frames to doors or other joinery surfaces adjoining masonry, concrete block or
clay block walling shall be primed as described in Clauses 8512, 8755 and 8756.

The metal casement putty to all windows shall be primed with one coat approved aluminium
primer as soon as the putty is dry, in preparation for finishes.

Plastered external wall surfaces generally shall be painted with three coats permaplast paint.
Internal walls are to be painted with three coats of plastic emulsion paint.
Ceilings are to be painted with three coats of plastic emulsion paint.

Surfaces of mahogany veneered flush doors and associated frames shall be primed and finished
with three coats of two-pack polyurethane.

All hardwood timber work is to be varnished with three coats of two pack polyurethane varnish.
All paint shall be from an approved manufacturer.

All softwood and blockboard timber surfaces generally are to be painted with two undercoats and
one finishing coat gloss oil paint.

All exposed steelwork shall generally be primed with a plumbatic primer and finished in two
undercoats and one finishing coats of gloss oil paint.

All manhole covers shall be finished in one coat of black bituminous paint.

proposed Ruaraka central transport service yard concrete and construction of oil water separator
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PART NO. 1 (Ctd.)

TRADE PREAMBLES (Ctd.)

PAINTING AND DECORATING (Ctd.)

All external wall plinths shall be finished in two coats of black bituminous paint.

Where cracks etc. in walling or plaster are repaired, the whole of the panel or “area affected shall
be” repainted to the Project Manager’s satisfaction.

EXTERNAL WORKS

The external works generally shall be carried out in accordance with the Foregoing Tra({f
Preambles where applicable and the Trade Preambles given on Pages V1-V16 and Access Road 1 -~
Access Road 13.

DRAINAGE
The Trade Preambles on Pages V1-V11 shall apply.

Attention is drawn to items .01 to .03 of the foregoing Trade Preambles for Plumbing and
Engineering Installations.

All excavations and backfilling in black cotton soil shall be carried out in accordance with Clause
9011, 9140 to 9155 and 9280 to 9298.

Excavations and backfilling in black cotton soil shall be carried out in accordance with Clause
9149. Selected fill shall be in accordance with Clauses 9103 No. 9195.

The topsoil shall be excavated, kept separate in spoil heaps, re-excavated and spread and levelled
as described in Clauses 0691 and 0784. £
Surplus material after backfilling shall be spread and levelled or otherwise disposed off as
described in Clauses 0622 and 0782. Surplus rock shall be used as filling materials where directed

or shall be removed from site if so directed.
Pipes are be bedded and laid in trenches in accordance with Clause 9162 and 9164.

Pipes and fittings shall generally be Golden Brown unplasticised polyvinly chloride (U.P.V.C.)
pipes Class 41 to comply with B.S. 4660 (1973/78) and B.S. 3481 (1977). The joints shall be
chamfered spigot and ring seal socket with elastoneric sealing ring in accordance with B.S. 2494
and Clauses 9032 and 9221.

Pipes under buildings, roads and parking areas where specified shall be cast iron spigot and socket
pipes to comply with B.S. 4472 and in accordance with Clause 9051.

Beds and surround to pipes shall be in accordance with Clauses 9160-9199.

Drain pipes shall generally be bedded and surrounded in granular material in accordance with
Clauses 9101, 9173 and 9174. P.V.C. pipes must not be surrounded with concrete.

proposed Ruaraka central transport service yard concrete and construction of oil water separator
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PART NO. 1 (Ctd.)

TRADE PREAMBLES (Ctd.)

DRAINAGE (Ctd.)

Where dire'cted pipes shall be bedded and surrounded in Type ‘C’ concrete bed and surround in
accordance with Clauses 9132, 9178 and 9183. The concrete bed and surround shall comply with
Clauses 9105 and 9167. Where the ground is of low bearing capacity, the concrete bed is to be
reinforced in accordance with Clause 9197. The backfilling around pipes having a concrete bed
and surround shall be in accordance with Clauses 9285 and 9281.

Gulley traps shall be bedded and surrounded in accordance with Clause 9199.

Manbholes shall be constructed in accordance with Clauses 9240 to 9261. Cast iron manholes
covers and frames shall comply with Clause 9081 and steps irons shall comply with Clauses 9087,

Concrete blocks for manholes and culvert headwalls shall be built in Group I cement/lime
putty/sand mortar (1:1:3 mix) as in Clause 2114. Cement for mortar and internal render to
manholes shall be sulphate resisting Portland Cement as Clause 1082. All exposed blockwork
shall be rendered with cement and sand (1:5) mortar as Clause 7047.

Invert block drains and side slabs shall conform to Clause 9072 and shall be laid as specified on the
drawings and directed by the Project Manager.

The banks to both sides of stormwater drains shall be cleared, trimmed and grassed in accordance
with Clause 9155.

Culvert pipes shall be spun concrete pipes of the specified diameter having ‘ogee’ joints and shall
comply with Clauses 9034 and 9072.

The testing of the drainage shall be carried out in accordance with Clauses 9270-9279.

ROADS AND PARKING AREA

The Trade Preambles given in Pages “Access Roads 1” to “Access Roads 13” shall apply to the
service yard and road.

Materials generally shall be in accordance with Clauses 9630 to 9655 and 9730 to 9779.

Workmanship generally shall be in accordance with Clauses 9670 to 9716 and 9800 to 9895.
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PROPOSED CONCRETING OF TRANSPORT YARD & CONSTRUCTION OF OIL WATER SEPARATOR-

TRANSPORT
Shs.
PRELIMINARIES

BILL NO. 1 '
PRELIMINARY PARTICULARS
NAME OF PARTIES
The "Employer” is : Kenya Power & Lighting Co. Ltd

P.0.Box 30099 - 00100

NAIROBI

The term "Employer” and "Kenya Power” and "Kenya Power & Lighting Co. Ltd"

The "Project Manager” is : The Manager,
Administration & Property, HR& Administration
Kenya Power & Lighting Co. Ltd
P.0. Box 30099 - 00101
NAIROBI

The "Project Officer " is : The Kenya Power Principal Projects Officer
Administration & Property, HR& Administration
Kenya Power & Lighting Co. Ltd
P.0.Box 30099 - 00101
NAIROBI

The "Project Quantity Surveyor" is The Kenya Power Quantity Surveyor,
Administration & Property, HR& Administration
Kenya Power & Lighting Co. Ltd
P.0. Box 30099 - 00101
NAIROBI

DESCRIPTION OF SITE

The site is located 7.0 km from nairobi CBD along Thika Super Highway at Exit no. 3 at
survey of Kenya. Make right turn to join Utalii lane. Next to Commercial Bank Sport
club.

all temporary buildings, spoil heaps, temporary paths and storage
areas for materials.

The Contractor shall visit the Site to acquaint himself with its nature

and position, the nature of the ground, substrata and other local conditions,
position of power and water supplies, access roads or any other
limitations, and no claims for extras will be considered on account

of lack of knowledge in this respect.

The Contractor must obtain the Project Manager's approval and directions
regarding the use of any materials found on the site.
ACCESS TO SITE

Access to site shall be as directed by the Project Manager. The Contractor
shall strictly observe police & NTSA regulations regarding traffic movement.

Preliminaries Carried to collection KShs.

PROPOSED RURAKA CENTRAL TRANSPORT SERVICE YARD CONCRETE
AND CONSTRUCTION OF OIL WATER SEPARATER




WORKING AND STORAGE SPACE

Working and storage space will be confined to the area designated by
the Project Manager within the plot boundary.

WORKING HOURS
The Work must be carried out to cause the minimum inconvenience to the
occupants of the adjoining premises. In particular, no hammering, mechanical

drilling or other unduly noisy work may be commenced before 8.00 a.m. or
continued after 6.00 p.m. without prior approval of the Project Manager.

DESCRIPTION OF THE WORKS

The Works comprise but not limited to the demolition of cabro paving blocks and

Services

a) The services include construction of oil separetor and drainage system.

External Works

Concrete works external works

all as per drawings and Bills of Quantities.

Preliminaries Carried to collection KShs.

Shs.
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PROPOSED CONCRETING OF TRANSPORT YARD & CONSTRUCTION OF OIL WATER SEPARATOR-

TRANSPORT
Shs.
PRELIMINARIES

BILL NO.1
PRELIMINARY PARTICULARS
NAME OF PARTIES
The "Employer” is : Kenya Power & Lighting Co. Ltd

P.0. Box 30099 - 00100

NAIROBI

The term "Employer" and "Kenya Power"” and "Kenya Power & Lighting Co. Ltd"

The "Project Manager” is : The Manager,
Administration & Property, HR& Administration
Kenya Power & Lighting Co. Ltd
P.0. Box 30099 - 00101
NAIROBI

The "Project Officer " is : The Kenya Power Principal Projects Officer
Administration & Property, HR& Administration
Kenya Power & Lighting Co. Ltd
P.0.Box 30099 - 00101
NAIROBI

The "Project Quantity Surveyor”" is The Kenya Power Quantity Surveyor,
Administration & Property, HR& Administration
Kenya Power & Lighting Co. Ltd
P.0. Box 30099 - 00101
NAIROBI

DESCRIPTION OF SITE

The site is located 7.0 km from nairobi CBD along Thika Super Highway at Exit no. 3 at
survey of Kenya. Make right turn to join Utalii lane. Next to Commercial Bank Sport
club.

all temporary buildings, spoil heaps, temporary paths and storage
areas for materials.

The Contractor shall visit the Site to acquaint himself with its nature

and position, the nature of the ground, substrata and other local conditions,
position of power and water supplies, access roads or any other
limitations, and no claims for extras will be considered on account

of lack of knowledge in this respect.

The Contractor must obtain the Project Manager's approval and directions
regarding the use of any materials found on the site.

ACCESS TO SITE

Access to site shall be as directed by the Project Manager. The Contractor

shall strictly observe police & NTSA regulations regarding traffic movement.
Preliminaries Carried to collection KShs.
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WORKING AND STORAGE SPACE

Working and storage space will be confined to the area designated by
the Project Manager within the plot boundary.

WORKING HOURS
The Work must be carried out to cause the minimum inconvenience to the
occupants of the adjoining premises. In particular, no hammering, mechanical

drilling or other unduly noisy work may be commenced before 8.00 am. or
continued after 6.00 p.m. without prior approval of the Project Manager.

DESCRIPTION OF THE WORKS

The Works comprise but not limited to the demolition of cabro paving blocks and

Services

a) The services include construction of oil separetor and drainage system.

External Works

Concrete works external works

all as per drawings and Bills of Quantities.

Preliminaries Carried to collection KShs.
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GENERAL MATTERS

SUFFICIENCY OF TENDER

The Contractor shall be deemed to have satisfied himself before tendering

as to the correctness and sufficiency of his Tender for the Works and of the
rates and prices stated in the Priced Bills of Quantities, which rates and prices
shall cover all his obligations under the Contract and all matters and things
necessary for the proper completion and maintenance of the Works.

STAMP CHARGES

The Contractor shall allow for the payment of all Stamp Charges in
connection with the Surety and Contract Agreement.

DEFINITIONS AND ABBREVIATIONS

Terms used in these Bills of Quantities shall be interpreted as follows:

"Approved" Shall mean approved by the Project Manager.
"as directed" Shall mean as directed by the Project Manager.
"B.S." Shall mean the current British Standard

specifications published by the British Standards
Institution, 2 Park Street, London W.L, England.

"CM." Shall mean Cubic Metres.

"SM." Shall mean Square Metres.

"LM." Shall mean Linear Metres.

"MM" Shall mean Millimetres.

"KG." Shall mean Kilogramme.

"NO." Shall mean Number.

"M.S" Shall mean Measured Separately

PRS or Prs Shall mean Pairs

a.b.d Shall mean as before described

Ditto or Do Shall mean the whole of the preceding description
except as qualified in the description in which it occurs.

NTSA Shall mean National Transport & Safety Authority of Kenya

E.o Shall mean Extra Over

bsm Shall mean both sides measured

Preliminaries Carried to collection KShs.
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A | PROGRESS SCHEDULE

The Contractor shall, upon receiving instructions to proceed with the

Work, draw up a time and progress Schedule setting out the order in which

the Works are to be carried out with the appropriate dates thereof. This

Time and Progress schedule is to be agreed with the Project Manager and no
deviation from the order set out in this Schedule will be permitted without

the written consent of the Project Manager. The Main Contractor will be responsible
for arranging the above programme with all Sub-Contractors including the
Nominated Sub-Contractors and Nominated Suppliers.

B | FIGURED DIMENSIONS

Figured dimensions are to be followed in preference to dimensions scaled

from the Drawings; but wherever possible dimensions are to be taken on the
Site or from the Buildings. Before any Work is commenced by Sub-

Contractors or Specialist Firms, dimensions must be checked on the Site

and/or buildings and agreed with the Contractor, irrespective of the comparable
dimensions shown on the Drawings. The Contractor shall be responsible for
the accuracy of such dimensions.

C | PROVISIONAL RK

All "Provisional” and other work liable to adjustment under this Contract

shall be left uncovered for a reasonable time to allow all measurements needed
for such adjustment to be taken by the Quantity Surveyor. Immediately the
work is ready for measurement, the Contractor shall give notice to the
Quantity Surveyor.

If the Contractor makes default in these respects he shall, if the Project Manager
so directs, uncover the work at his own expense to enable the measurements
to be taken.

D | EXISTING SERVICES

Prior to commencement of any work the Contractor is to ascertain from the
relevant Authorities the exact position, depth and level of all existing electric
cables, water pipes or other services in the area and he shall make whatever
provisions may be required by the Authorities concerned for the support

and protection of such services. Any damage or disturbance caused to any
services shall be reported immediately to the Project Manager and the relevant
Authority and shall be made good to their satisfaction at the Contractor’s
expense.

E | TRANSPORT TO AND FROM THE SITE

The Contractor shall include in his prices for the transport of materials

workmen, etc., to and from the Site of the Proposed Works, at such hours and

by such routes and vehicles as are permitted by the Authorities and in particular

by the Transport Licensing Board and / or the National Transport & Safety Authority,
Preliminaries Carried to collection KShs.
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PUBLIC AND PRIVATE ROADS, PAVEMENTS, ETC

The Contractor will be required to make good, at his own expense any damage
he may cause to the present road surfaces and pavements within or beyond
the boundary of the Site, during the period of the Works. In particular, all
existing trees, shrubs, plants. etc., which may be destroyed or damaged

during the progress of the Works are to be made good by the Contractor to
the approval of the Project Manager.

POLICE REGULATIONS

The Contractor is to allow for complying with all instructions and regulations
of the police Authorities.

ENVIRONMENTAL REGULATIONS

The Contractor shall observe all the requirements of the National Environment
Management Authority (NEMA) and especially those conditions given in the Project's
Environmental Impact Assessment Report Approved by NEMA. The Contractor shall
collaborate with the Environmental Impact Assessment (EIA) expert to ensure that
proposed mitigation measures are adhered to during construction phase and where
necessary approriate mending up activities undertaken and the same reported back
to NEMA as required.

In particular the Contractor shall give special emphasis to control dust. The Contractor
shall provide all necessary dust screens to prevent dust from the construction works
affecting neighbouring property. The dust screens shall be approved by the Project Manager
and be acceptable to NEMA officials. The Contractor shall also control dust on site by
appropriate watering of the sources of dust.

The Contractor shall put emphasis on controlling noise, vibrations and occupational
hazards. The provisions of the Occupational Safety and Health Act No. 15 of 2007
must be strictly observed.

CONTRACTORS' SUPERINTENDENCE

The Contractor shall constantly keep on the Works a literate English-speaking
Agent or Representative, competent and experienced in the kind of work
involved, who shall give his whole time to the superintendence of the Works.
Such Agent or Representative shall receive on behalf of the Contractor,
directions and instructions from the Project Manager and such directions and
instructions shall be deemed given to the Contractor in accordance with the
conditions of the Contract. The Agent shall not be replaced without the
specific approval of the Project Manager.

It is to be a specific condition of this Contract that the successful Tenderer
shall provide on Site throughout the period of construction until the Date for
Practical completion a suitably qualified, experienced and competent person
to ensure that the works are carried out to the standard required by the
specification and detailed on the Drawings; and shall ensure that upon any
termination of employment a suitable replacement is found.

Preliminaries Carried to collection KShs.
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CONTRACTORS' SUPERINTENDENCE -(CONTINUED)

Before the Tenderer's offer is accepted the Project Manager may personally
interview the Contractor's proposed Representative.

A curriculum vitae of past experience and qualifications must be provided
for the Project Manager's scrutiny.

The Project Manager's decision will be final regarding the suitability of the
proposed Representative.

WATER

All water shall be fresh, clean and pure, free from earthy, vegetable or
organic mater, acid or alkaline substances in solution or suspension

The Contractor shall provide at his own risk and cost all water for use in
connection with the Works (including the work of Sub-Contractors). The
Contractor shall provide at his own expense all temporary distribution pipes,
storage tanks, metres, etc,, and he shall clear away same upon completion of
the Works.

LIGHTING AND POWER

The Contractor shall provide at his own risk and cost all artificial lighting and
power for use on the Works, including all Sub-Contractors’ and Specialists’
requirements and including all temporary connections, wiring, fittings, etc.,
and clearing away on completion. The Contractor shall pay all fees and obtain
all permits in connection therewith.

SAFETY

The Contractor shall comply at all times with the requirements of the Factory
Act (Cap 514), Building Construction Rules, Supplement 18, Legal Notice
No.40 dated April, 1984 and ensure that the safety of his workpeople and
authorised visitors to the Site is protected at all times. In particular there shall
be proper provision of planked footways and guard-rails to scaffolding, etc.,
protection against falling materials and tools and the Site shall be tidy and
clear of dangerous rubbish.

The Contractor shall appoint a safety officer as required by the Factory Act

and notify the Factory Inspector of his name. the safety Officer shall be on

Site at all times and all directions given by the Project Manager to the Safety Officer
shall be deemed to be Project Manager's Instructions, and shall be complied with
promptly without additional cost to the contract.

Occupational Safety and Health Act no. 15 of 2007 must also be complied with
The Project Manager shall be empowered to suspend work on the Site should he

consider these conditions are not being observed, and no claim arising from
such suspension will be allowed.

Preliminaries Carried to collection KShs.
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PROTECTIVE CLOTHING
The Contractor shall provide all protective or any other special clothing
or equipment for his employees that may be necessary.

This shall include, inter-alia, safety helmets, gloves, goggles, earmuffs,
gumboots, overalls, etc., according to the type of work. The Contractor shall
ensure that safety helmets are worn by all staff at all times.

PROVISIONAL SUMS

The term "Provisional Sum" wherever used in these Bills of Quantities shall
have the meaning stated in Section A Item A7(i) of the Standard Method of
measurements

Such sums are net and no addition shall be made to them for profit.

ADJUSTMENT OF PROVISIONAL SUMS

In the final account all provisional sums shall be deducted and the value of the
work properly executed in respect of them upon the Project Manager's order added
to the contract sum. Such work shall be valued as described for variations in
variation clause of the conditions of contract, but should any articles for the

work be executed by a Nominated Sub-Contractor, or any articles for the work

be supplied by a Nominated Supplier, the Value of such work or articles shall

be treated as a P.C. sum and profit and attendance comparable to that

contained in the priced Bills of Quantities for similar items added.

PRIME COST (OR P.C.) SUMS

The term "Prime Cost Sum" or "P.C. Sum" wherever used in these Bills of
Quantities shall have the meaning stated in Section A item A7(ii) of the
Standard Method of Measurements

Persons or firms Nominated to execute the work or to provide and fix materials
or goods as stated in the Conditions of Contract are

described herein as Nominated Sub-Contractors. Persons or firms so
nominated to supply goods or materials are described as Nominated suppliers.

ADJUSTMENT OF P.C. SUMS

In the final account all P.C. sums shall be deducted and the amount properly
expended upon the Project Manager's order in respect of each of them added to the
contract sum. The Contractor shall produce to the Project Manager such quotation,
invoices or bills properly receipted as may be necessary to show the actual

details of the sums paid by the contractor.

Items of profit upon P.C. sums shall be adjusted in the final account prorata

to the amount paid.

Items of Attendance following P.C. Sums shall be adjusted prorata to the

physical extent of the work executed (not prorata to the amount paid) and this
shall apply though the Contractor's Bills shows a percentage in the rate column

in respect of them.

Should the Contractor be permitted to tender and his tender be accepted

for any work which a P.C. sum is included in these Bills of Quantities, profit

and attendance will be allowed at the same rate as it would if the work were
executed by a Nominated Sub-Contractor.

Preliminaries Carried to collection. KShs.
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MATERIALS AND WORKMANSHIP

GENERALLY

All materials shall be new unless otherwise directed or permitted by the
Project Manager and in all cases where the quality of goods or materials is not
described or otherwise specified, is to be the best quality obtainable in the
ordinary meaning of the word "best" and not merely a trade signification of that
word.

All materials and workmanship shall, unless otherwise specified or described,
conform to the appropriate British Standard Institution specification and/or Kenya
Standards current at the date of tender.

‘| The Contractor shall order all materials to be obtained from overseas
immediately after the Contract is signed and shall also order materials to be
obtained from local sources as early as necessary to ensure that such
materials are on Site when required for use in the Works.

The Contractor shall be responsible for and shall replace or make good at his
own expense any materials lost or damaged.

The Works throughout shall be executed by skilled workmen well versed in
their respective trades.

REJECTED WORKMANSHIP OR MATERIALS

Any workmanship or materials not complying with the specific requirements
or approved samples or which have been damaged, contaminated or have
deteriorated, must immediately be removed from the Site and replaced at the
Contractor's expense, as required.

PROPRIETARY MATERIALS

Where proprietary materials are specified herein-after the contractor may
propose the use of materials of other manufacturer but equal quality for
approval by the Project Manager.

All materials and goods, where specified to be obtained from a particular
manufacturer or supplier are to be used or fixed strictly in accordance with

their instructions.

SAMPLES

The Contractor shall furnish within the first two weeks of site take over and before
work commences and at his own cost, any samples of materials or workmanship that
may be called for by the Project Manager for his approval or rejection, and any further
samples in case of rejection until such samples are approved by the Project Manager
and such samples, when approved, shall be the minimum standard for the work to
which they apply. Such approved samples shall be mounted on a sample board erected
on site. The sample board shall be of minimum size 2400x1200mm high fabricated in

| RHS supports & framings minimum size 75x50x3mm secure from tampering with and
including all necessary sample mounting bases & roof cover where required and
available for quick reference during the entire period of the contract. The approved
samples shall be mounted / applied using the correct methodology, edging and finish as
per the bill of quantities; all to reflect the high quality workmanship that will be
replicated on the permanent works.

Preliminaries Carried to collection KShs.
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CONCRETE TESTS

Concrete test cubes, will not be required under these works; any concrete works
Must be done in the presence of the Project Manager or his/her representative

OTHER MATERIAL TESTS

The Contractor shall allow for providing samples of all other materials such as
reinforcement bars, building sand, cement, building stone, concrete blocks,
hardcore,etc, that may be requested by the Project Manager or Engineer

for testing. He shall allow for the delivery of the same to the testing
Laboratory(ies)), pay the testing fees andany other costs that may be required
and arrange for test certificates to be sent directlyto the Project Manager or
Engineer by the testing Laboratory. Under no circumstances will the Contractor
be paid for such tests if he does not allow for that here

PROGRAM OF WORKS

The Contractor shall allow in his programme for the following 11 public holidays per
1. New Year’s Day (1st]anuary)

Good Friday

Easter Monday

Labour Day (1st May)

Madaraka Day (1st June)

Idd Ul Fitr

"Utamaduni” Day (10th October)

Mashujaa Day (20th October)

Jamhuri day (12th December)

10.  Christmas Day (25th December)

11. Boxing Day (26th December)

RN UE WD

The Contractor should also allow per calendar year for a further 2 unspecified public
holidays which may be announced by the Government of Kenya with no prior
notification.

MINISTRY OF HEALTH REGULATIONS

The Contractor shall adhere to the interim guidelines and protocols for SARS-CoV 2 and
COVID 19 which were developed in response to the new Coronavirus Disease 2019. The
adherence to these guidelines shall include any periodical updated guidelines by the
said MoH - Kenya

Preliminaries Carried to collection KShs.
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TEMPORARY WORKS

OFFICE AND SHEDS

The Contractor shall erect and maintain temporary office accommodation for
his own use, and ample temporary watertight sheds for the proper storage and
protection of materials and for the use of artisans and remove when ordered.
Floors of sheds shall be at least 150mm above ground level.

SANITATION

The Contractor shall provide the necessary sanitation for his staff and workmen
to the requirements and satisfaction of the Health Authorities and maintain

the same in a thoroughly clean and sanitary condition and pay all conservancy
fees during the period of the Works and remove when no longer required.

SECURITY

The Contractor shall be responsible for the security of the works in every
respect and in particular it shall be the Contractor's responsibility to ensure that
each of his workers security is guaranteed while working on the site and in

such manner as is acceptable by KPLC

The Contractor shall also accept liability for and bear the cost of failure to provide
security for the works and workers as per the conditions of this contract once
entered into

WORKING DRAWINGS

Provide for functional design, preparation and approval of final set of working
drawings in A1 size; for oil separation using the attached drawings; all by a licenced
Architect & licenced Structural Engineer including all necessary county government's/
any other neccesary approval approvals within the first two (2No.) weeks after

[N SURNY S JFUUN U

ALTERATIONS TO BILLS, PRICING, ETC.

Any unauthorised alteration or qualification made to the text of the Bills of Quantities
may cause the Tender to be disqualified and will in any case be ignored. The Contractor
shall be deemed to have made allowance in his prices generally to cover any items
against which no price has been inserted in the priced Bills of Quantities. All items of
measured work shall be priced in detail and the Tenders containing Lump Sums to cover
trades or groups of work must be broken down to show the price of each item before
they will be accepted.

Preliminaries Carried to collection KShs.

Shs.
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PLANT. TOOLS AND SCAFFOLDING

The Contractor shall provide all necessary hoists, tackle, plant, vehicles,
tools and appliances of every description for the due and satisfactory
completion of the Works and shall remove same on completion.

The Contractor shall provide, erect and maintain all temporary scaffolding,
sufficiently strong and efficient for the due performance of the Works, including
Sub-Contract works, provide special scaffolding as and when required during
the Works and remove on completion and make good.

Such scaffolding shall be constructed of tubular steel or timber of sufficient
scantlings and be provided with planked footways and guard-rails to approval.

All such plant, tools and scaffolding shall comply with all regulations whether
general or local, in force throughout the period of the contract and shall be
altered or adapted during the Contract as may be necessary to comply with
any amendments in or additions to such regulations.

Scaffolding is not measured hereinafter, and the Contractor must allow here

EXISTING AND ADJACENT PROPERTY

The Contractor must take all steps necessary to safeguard existing and
adjacent property, make good at his own expense any damage to persons or
property caused thereon, and hold the Employer indemnified against any such
claim arising.

The Contractor will be held fully responsible for the safety of the existing

and adjacent buildings and for any damage caused in consequence of these
Works. He must reinstate all damage at his own expense and indemnify the
Employer against any loss.

The Contractor must take such steps and exercise such care and diligence as
to minimise nuisance from dust, noise or any other cause to the occupiers
of the existing and adjacent property.

INSURANCE

The Contractor shall insure as required in the Conditions of Contract. No payment on
account of the work executed will be made to the Contractor until he has satisfied the
PROJECT MANAGER either by production of an Insurance Policy or and Insurance
Certificate that the provision of the foregoing Insurance Clauses have been complied
with in all respects. Thereafter the PROJECT MANAGER shall from time to time
ascertain that premiums are duly paid up by the Contractor who shall if called upon to
do so, produce the receipted premium renewals for the PROJECT MANAGER's
inspection.

LABOUR CAMPS

No labour, with the exception of watchmen may be housed on the site and the
Contractor shall allow for all transport and other charges in moving labour to and
from site at such hours and by such routes as are permitted by the Authorities.
The Contractor shall provide, erect and maintain satisfactory housing for the
watchmen and shall remove same on completion of the works.

Preliminaries Carried to collection KShs.
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HOARDING

The Contractor shall enclose the Site with a hoarding 2.40 metres high, with openings
and gates as required, constructed of substantial timbers to approval and covered
with new Galvanised iron corrugated sheeting painted to approval.

TEMPORARY ROADS

The Contractor shall provide where directed all temporary access roads,
tracks and paths necessary for the execution of the Works, including making
good when no longer in use.

SIGNBOARD

The Signboard and lettering on same for the display of the General and
Sub-Contractor's names shall be of an approved size with the Employer's
name painted thereon. The Project Manager's

name shall be printed in letters not exceeding 100mm in height all to the
Project Manager's design. No other signboard or advertising will be permitted.

NOMINATED SUB-CONTRACTORS AND SUPPLIERS
NOMINATED SUB-CONT TOR

The Contractor shall be responsible for Nominated Sub-Contractors in every
respect and in particular it shall be the Contractor's responsibility to ensure that
each Sub-Contractor commences and completes the work in such manner and

is ready on the Site with his materials, labour and special plant at such times

so as to conform with the progress Schedule, as specified previously, and so
ensure satisfactory progress.

The Contractor shall also accept liability for and bear the cost of General
Attendance on Nominated Sub-Contractors which shall be deemed to include
for:

Preliminaries Carried to collection KShs.
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NOMINATED SUB-CONTRACTORS - CONTINUED

Allowing the use of standing scaffolding, maintenance and alteration of all
scaffolding, retention of all scaffolding until such time as all relevant Sub-
Contractors’ works are complete and removal of all scaffolding on

completion. Providing space for office accommodation, and for storage of plant
and materials; allowing use of sanitary accommodation; the supply of all
necessary water, and lighting; and clearing away all rubbish.

The items for "General Attendance" given herein-after following P.C. Sums
in respect of Sub-Contractors’ work shall be deemed to include all the above.

The Contractor shall also accept liability for and bear the cost of Special
Attendance on Nominated Sub-Contractors which shall include for one or more
of the following:

Unloading, storing, hoisting, placing in positien, providing power, provision of
special scaffolding.

The items of "Special Attendance" given herein-after following P.C. Sums shall
include any one or more of the above items as set out in the particular
reference.

Cutting away for and making good after the work of Sub-Contractors as may be
required will be measured and valued separately by the Surveyor.

NOMINATED SUPPLIERS

The cost of "Fix only"” materials to be obtained from Nominated Suppliers
which are covered by prime Cost or Provisional Sums shall include for

taking delivery where directed, checking with invoices or indents, reporting
and claiming damages for shortages and damaged goods, defraying demurrage
signing for as having been received in good order, transporting, unloading,
storing, covering and protecting until the time of fixing, unpacking, replacing
anything lost or damaged, sorting, assembling, hoisting to required levels and
fixing as described.

Before placing any orders with Nominated Sub-Contractors or Nominated
Suppliers the Contractors must ascertain that the terms and conditions of the
quotations and the dates of delivery of materials or execution of works comply
with the terms of Contract and the Progress Schedule.

PRIME COST RATES
Where description of items include a P.C. rate per unit this rate is to cover
the nett supply of the unit only. The Contractor's price must include for the

cost of the unit at the rate stated, plus waste, taking delivery, storage,
fixing in position, profit and overheads.

The actual nett cost per unit will be adjusted within the Final Account
against the P.C. rate stated.

Preliminaries Carried to collection KShs.

Shs.

13

PROPOSED CONCRETING OF TRANSPORT YARD

CONSTRUCTION OF OIL. WATER SEPARATOR- TRANSPORT




A

PROTECTION

The Contractor shall cover up and protect from damage, including damage from
inclement weather, all finished work and unfixed materials, including that of
Sub-Contractors, etc,, to the satisfaction of the Project Manager until the completion
of the Contract, and carefully preserve all trees or bushes on or near the Site.

CLEANING

The Contractor shall, upon completing of the Works, at his own expense,
remove and clear away all surplus excavated materials, plant, rubbish and
unused materials and shall leave the whole of the Site and Works in a clean

and tidy state to the satisfaction of the Project Manager, including clearing away
and making good all traces of temporary access roads, offices, sheds camps,

etc. Particular care shall be taken to leave clean all floors and windows and to
remove all rubbish and dirt as it accumulates. The Contractor is to find his own
dump and shall pay all charges in connection therewith.

TRAINING LEVY

The Contractor's attention is drawn to legal Notice No. 237 of October, 1971,
which requires payment by the Contractor of Training Levy on all Contracts
of more that 50,000/~ in value and his Tender must include for all costs
arising therefrom.

STANDARD LEVY (STANDARDS ACT- CAP 496)

The Contractor's attention is drawn to legal Notice No. 267 of 2™ June, 1990
which requires payment by the Contractor of the Standards Levy at a rate of 0.2%
of the contract sum less allocation for prime cost sums and provisional sums,
subject to a ceiling of KShs. 400,000.00 per annum. The Contractor must
therefore include for all costs (if any) arising or resulting therefrom.

NATIONAL CONSTRUCTION AUTHORITY LEVY (NCA)

The contractor shall comply with any required NCA approvals including any costs
associated with execution of the works

DEVELOPMENT APPROVALS

The contractor shall allow for all necessary county government permits & approvals
with regard to these works. No claim for failure to comply with county governments
Allow for all necessary permits/approvals by the County Government and any other

VALUE ADDED TAX

The Contractor's attention is drawn to the Finance Act 1993 and subsequent
ammendments thereof which requires payment by the Contractor of Value Added

Tax (VAT) on construction services rendered. Whether VAT is added at the grand
summary page or inclusive in the rates, The tender sum as stated in the form of tender
shall be deemed to be inclusive of VAT unless otherwise stated in the tender document.

Preliminaries Carried to collection KShs.

Shs.
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PRELIMINARIES

Preliminaries

COLLECTION

From page No.

TO GRAND SUMMARY

P/1
P/2
P/3
P/4
P/5
P/6
P/7
P/8
P/9
P/10
P/11
P/12
P/13

P/14

AT END OF BILLS

KSHS.
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PROPOSED CONCRETING OF TRANSPORT YARD & CONSTRUCTION OF OIL WATER SEPARATOR- TRANSPORT
ITEM DESCRIPTION QTY | UNIT |RATE K.SHS
EXTERNAL WORKS (ALL PROVISIONAL)
ELEMENT NO.1
WORKSHOP SERVICE YARD CONCRETE
A |Allow for survey & levelling works including measurements before site
clearance, during excavations, grading and during gravelling.
1 item
Clearing site
B |Scrap, hack and remove all the butumen surface load and cartaway arising
debris to NCC approved site. 1,470 | sm
Eilling
c Supply and handpack 150mm thick hardcore to make up levels for yard
areas mechanically compacted in layers not exceeding 150mm thick.
250 cm
Road kerb
D ]125 x 250mm Precast concrete (class 20) kerb with once chamfered edge
laid on and including 450 x 100mm plain concrete (1:3:6) foundation
haunched up on one side including all necessary excavations formwork
etc. 98 |m
Fabric; B.S. 4484
E |Reference A142 mesh 200 x 200 mm , weight 2.22 kgs per square meter (
measured net - no allowance made for laps( inclunding bends, tying wire
and distance blocks 1470 | sm
Damp proofin
F |Polythene sheet; 1000 gauge, 200mm welted laps (no allowance made to
laps), horizontal; 1 no. layer laid on compacted quarry dust blinding
1470 | sm
Concrete bed
Insitu concrete; reinforced; class 20 / (20mm); vibrated in bays including
approved expansion joint and approbed surface finish.
G |200mm thick bed 1470 | sm
Form work
H |Edges of ground floor slab; 150 - 200mm wide 122 Im
Workshop service yard concrete works Carried to summary page
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ITEM DESCRIPTION QTY | UNIT |RATE K.SHS

ELEMENT NO.2
DRAINAGE

A |Excavate trench in normal soil for culvert starting from ground level to
depth not exceeding 1.0m 14 cm

B |Provide and place 100mm thick concrete bed for the pipes, (mix 1:3:6).
Include for all the necessary formwork. 2

cm
C |Provide, lay and joint 300mm dia. precast concrete ogee pipes on gravel
bedding to correct fall 14 Im
Invert block drain
D [175 X 800mm precast shallow invert block drain (600mm overall) (class
20) laid on and including plain concrete (1:3:6) foundation; haunching up;
including all necessary excavations formwork etc.
98 Im
-~
E |150 X 305mm ditto (450mm overall) ditto | 100 | Im -
F |Provide and place 150mm thick concrete surround around pipes, {(mix
1:3:6). Including all the necessary formwork. 12 cm
G |Backfill and compact 300 mm of approved murram filling in layers,
ensuring consolidation after the installation, jointing, and surrounding of
the pipes. 20 sm
=
x\‘;

Drainage works Carried to summary page
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ITEM DESCRIPTION QTY | UNIT |RATE K.SHS

ELEMENT NO.2
OIL/WATER SEPARATOR

Sub-structure - All provisional

Excavation

QOver-site excavations: 100-200mm Depth, load and cart away from
site/deposit as instructed by the project manager

A |Reducing levels; 150 mm 16 sm

B |Excavate pits commencing from ground level but not exceeding 1500mm
deep. 24 cm

C |Ditto but exceeding 1.5M deep but not exceeding 3.0M deep 24 cm

D |Extra over excavation at any depth for excavation in rocks for all class of
rocks. 8 cm

1 E |Load cartaway surplus excavated materials away from the site and dispose
to areas designated by the local government and NEMA 48 cm

F |Return, fill and ram selected materials around structural wall and manhole
and ram. 30 cm

G [Keeping all excavations free from all water including spring or running

water 1 item
Planking and strutting
H |Uphold the sides of all excavations 1 item
Filling
J|Hardcore filling in making up levels, hand packed, 300mm thick in layers
of 150mm maximum thickness septic and sockpit 12 cm
K 125mm {average) thick quarry dust blinding to surfaces of hardcore 16 sm

Mass concrete class P as described
L |Plain concrete (1:4:8) - 20mm agg.) in 50mm thick blinding to pits 16 sm

Concrete
Insitu concrete; reinforced; class 20/ (20mm); vibrated

M |Pits bases 4 cm
N |Manhole bases 9 sm
Reinforcement

Bars; high yield steel; cold worked to B.S. 4461 and hot rolled to B.S. 4449
including bends, hooks, tying wire and distance blocks

P |In assorted reinforcement of various sizes - 400 kgs

Qil water Separator Carried to Collection
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ITEM DESCRIPTION QTY | UNIT RATE KSHS
Sawn formwork to:
A |Vertical sides of pit and manhole base 40 sm
Vibrated reinforced concrete class 20/25 1:1.5:3/25 as described,
B |Pit structural walls 5 cm
C |Manhole walls 1 cm
D |Baffle walls as concreate funnel 2 cm
E |150mm thick suspended cover slab 17 sm
Sawn formwork to:
F |Vertical sides of structural walls 58 sm
G |Horizontal soffits of suspended slab 17 sm
H |[Edges of bed cover 150mm and not exceeding 225mm high. 22 Im
] bottom / top of buffle wall. 1 sm
K |Vertical sides of baffle wall 12 sm
L |Box formwork to manhole covers 4 sm
Bars; high yield steel; cold worked to B.S. 4461 and hot rolled to B.S. 4449
including bends, hooks, tying wire and distance blocks
M |In assorted reinforcement of various sizes 800 kgs
Finishes
N {32mm thick cement/sand motor wall proof plaster (1:4) to structural
walling internally with steel float finish. 6 sm
P |Ditto externally 12 sm
Q |Ditto suspended slab 12 sm
R |32mm thick cement/sand mortar water proof (1:4) floor screed to
structural base floor with steel float finish 10 sm
S |Ditto to suspended slab and manholes 10 sm
T |Plain concrete (1:3:6) in 150mm average bench to manhole internal size
800x600mm including forming chanel and finished smooth. 1 sm
U | 100mm dia. 4 no. 100mm dia. vent pipes on suspended floor 2 Im

Oil water Separator Carried to Collection
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ITEM DESCRIPTION QTY | UNIT RATE KSHS

A |150mm diameter UPVc Tee in -let and outlet bedded in cement/sand

mortar {1:3) 1 no
B |Cut holes in 250mm structural wall to receive 150mm diameter pipes and

make good. 2 no
C |16mm diameter U-shaped mild steel step iron fixed to structural wall.

6 no

D |Cut holes in 250mm structural wall to receive 16mm diameter steps {(M.S)

and make good. 12 no

Oil water Separator Carried to Collection
OIL WATER SEPARATOR COLLECTION PAGE

a |Frompage3
b |From page 4

From page above

Oil water Separator Carried to Summary
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ITEM DESCRIPTION QTY | UNIT RATE KSHS

ELEMENT NO.3
OIL COLLECTION SUMP

Sub-structure - All provisional

Excavation

Over-site excavations: 100-200mm Depth, load and cart away from
site/deposit as instructed by the project manager

A |Reducing levels; 150 mm 4 sm

B |Excavate pits commencing from ground level but not exceeding 1500mm
deep. 4 cm

C |Ditto but exceeding 1.5M deep but not exceeding 3.0M deep 4 cm

D |Extra over excavation at any depth for excavation in rocks for all class of
rocks. 3 cm

E |Load cartaway surplus excavated materials away from the site and dispose
to areas designated by the local government and NEMA 12 cm {

F |Return, fill and ram selected materials around structural wall and manhole
and ram. 3 cm

G |Keeping all excavations free from all water including spring or running
water 1 item

Planking and strutting

H |Uphold the sides of all excavations 1 item
Filling
J |Hardcore filling in making up levels, hand packed, 300mm thick in layers
of 150mm maximum thickness septic and sockpit 3 cm
K |25mm (average) thick quarry dust blinding to surfaces of hardcore 3 sm

Mass concrete class P as described
L |Plain concrete (1:4:8) - 20mm agg.) in 50mm thick blinding to pits 3 sm

£

Concrete
Insitu concrete; reinforced; class 20 / (20mm); vibrated

M |Pits bases 1 cm
N [Manhole bases 2 sm
Reinforcement

Bars; high yield steel; cold worked to B.S. 4461 and hot rolled to B.S. 4449
lincluding bends, hooks, tyving wire and distance blocks

P |in assorted reinforcement of various sizes 150 kgs

Qil Cllection sump Carried to Collection
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ITEM DESCRIPTION QTY | UNIT RATE KSHS
Sawn formwork to:
A [Vertical sides of pit 12 sm
Vibrated reinforced concrete class 20/25 1:1.5:3/25 as described.
B |Pit structural walls 3 cm
C {150mm thick suspended cover slab 17 sm
Sawn formwork to:
D |Vertical sides of structural walls 24 sm
E [Horizontal soffits of suspended slab 3 sm
F  |Edges of bed cover 150mm and not exceeding 225mm high. 7 Im
G [Box formwork to manhole covers 4 sm
Bars; high vield steel; cold worked to B.S. 4461 and hot rolled to B.S. 4449
including bends, hooks, tying wire and distance blocks
H |In assorted reinforcement of various sizes 500 kgs
Finishes
J|32mm thick cement/sand motor wall proof plaster (1:4) to structural
walling internally with steel float finish. 10 sm
K |Ditto externally 12 sm
L |Ditto suspended slab 6 sm
M 132mm thick cement/sand mortar water proof (1:4) floor screed to
structural base floor with steel float finish 6 sm
N |Ditto to suspended slab 12 sm
P ]100mm dia. 4 no. 100mm dia. vent pipes on suspended floor 2 Im
F |Supply and install 0.5 h.p. immursed pump allowing for all plumbing and
electrical connections to facilitate boosting of oil to the hoist oil drums.
1 no
Oil Cllection sump Carried to Collection
OIL COLLECTION SUMP COLLECTION PAGE
a |Frompage 6
b |From page7
Oil water Separator Carried to Summary
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DESCRIPTION

SHS

SUMMARY PAGE

Workshop service yard concrete works

Oil water Separator Unit

iii

QOil collection sump

PN

TOTAL MEASURED CARRIED TO GRAND SUMMARY
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ITEM DESCRIPTION | Qry | UNIT |RATE K.SHS
A |Allow for a provisional sum of kenya shillings four hundrend thousands only for contingencies. 400,000.00
Total P.C & Provisional sums carried to grand summarry 400,000.00

PROPOSED RURAKA CENTRAL TRANSPORT SERVICE YARD CONCRETE
AND CONSTRUCTION OF OIL WATER SEPARATER




PROPOSED CONCRETING OF TRANSPORT YARD & CONSTRUCTION OF OIL WATER SEPARATOR- TRANSPORT

GRAND SUMMARY
BILL Page
NO. |DESCRIPTION No. | CONTRACTOR'S USE OFFICIAL USE
K.SHS K.SHS
1 |Preliminaries 15
2 |Measured works 4
3 |pP.C. & Provisional Sums 5 400,000.00 400,000.00
TOTAL KSHS
Add VAT 16%
4 |GRAND TOTAL TENDER SUM (Vat. Incl.)

AMOUNT TN WOTAS......oooivieiie i ettt ee e ee et e et eae eest s eeaessaeensseseseseasassessenssa bt sbeans s abasebssessabesarsbesmsesnsnsens
Contractor's Name @Nd AGAIESS.........ccuvm oottt ss e erv s sar s sensessresensssose st ssanssanaeeta
Contractor's Stamp, SIgNature and DAte........coccoiierer e e es s e ee e ecscenenes
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SCHEDULE OF RATES

PROPOSED CONCRETING OF TRANSPORT YARD & CONSTRUCTION OF OIL

WATER SEPARATOR- TRANSPOR
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ITEM

DESCRIPTION

Qry

UNIT

RATE

A

350mm thickness for washes
grouted stone pitching the
formishing of materials and
construction of a protective
covering in stone pitching
Grouted Stone pitching. The
spaces between the stones shall
be filled with cement mortar
composed of one part of
cement to three part of
sand.with and including 100mm
diamater at 1000 weep holes

sm
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