
AfDB _ KPLC            SCHEDULE OF RATES AND PRICES ICB No.: KP1/6E.1/OT/11/22/BO3 - LOT B2

LOT B2 - AWENDO AND NDHIWA FEEDOUTS

Item No Description Code

Country of 
Manufacturing

Foreign Currency Local Currency

 Unit Price  Total Price  Total Price  Total Price 

 [Specify 

Currency] 

 [Specify 

Currency] 

 [Specify 

Currency] 

 Kenyan Shilling 

(KESh) 

SUBSTATION EQUIPMENT

LOT B2-101 33kV Circuit breaker pc 9

LOT B2-102 33 kV motorized Line Isolator with earth switch pc 9

LOT B2-103 33kV motorized Line Isolator without earth switch pc 9

LOT B2-104 33 kV motorized Busbar Isolator without earth switch pc 2

LOT B2-105 Complete 33kv Bus Section Circuit Breaker at Ndhiwa S/S Lot 1

LOT B2-106 33kV Voltage Transformers PC 36

LOT B2-107 33kV Current Transformers PC 30

LOT B2-108
33kV Line bays,Busbar extension, insulators, fittings and associated materials at Awendo S/S, 
Ndhiwa S/S, Homa Bay S/S and Oyugis S/S

lot 1

LOT B2-109 33kV Line bay Gantries at Awendo S/S, Ndhiwa S/S, Homa Bay S/S and Oyugis S/S lot 1

LOT B2-110 Steel Support Structures at Awendo S/S, Ndhiwa S/S, Homa Bay S/S and Oyugis S/S lot 1

LOT B2-111 33 kV Surge Arresters pc 27

LOT B2-112 33kV Complete OH line Protection and Control panel Pc 9

LOT B2-112b 33kV Complete Bus Section Protection and Control panel at Ndhiwa S/S Pc 1

LOT B2-113 Control Cables at Awendo S/S, NdhiwaS/S, Homa Bay S/S and Oyugis S/S lot 1

LOT B2-114
MV and LV Earthing system for the substation at Awendo S/S, Ndhiwa S/S, Homa Bay S/S 
and Oyugis S/S

lot 1

LOT B2-115 Substation Lightning system at Awendo S/S, Ndhiwa S/S, Homa Bay S/S and Oyugis S/S lot 1

LOT B2-116
Substation Switchyard Lighting system at Awendo S/S, Ndhiwa S/S, Homa Bay S/S and 
Oyugis S/S

lot 1

LOT B2-117 Upgrade existing 33kV busbars, insulators, fittings and associated material at Homabay S/S lot 1

SUBSTATION SUBTOTALS

LINES

LOT B2-118
3Phase 33kV Underground Line in 300 mm2 XLPE cable , including, terminations and all other 
necessary materials

 lot/km 2

LOT B2-119
3Phase 33kV OH Line in 150 mm2 ACSR conductors, including, insulators, fittings and all 
other necessary materials

 lot/km 71

LOT B2-120
Materials for transfer of existing MV & LV Overhead lines (Concrete pole fittings) to the new 
33kV overhead lines

lot/km 29

LOT B2-121 OPGW, approach FO cable, splice boxes complete with fittings  lot/km 71

LOT B2-122 48 Core underground FO cable complete with fittings  lot/km 2

LOT B2-123 Optical Distribution Frames No 6

LOT B2-124 Concrete poles lot 1

LOT B2-125 Earth stalk complete with fittings lot 1

LOT B2-126 33kV Air-break Switches-400A No 7

LINES SUBTOTALS

 (CIP)

SCHEDULES 1 - Plant and Mandatory Spare Parts Supplied from Abroad

Unit

Est. Qty.

Schedule 1 Total 

Plant and Mandatory Spare 
Parts Supplied from Abroad 

Section VI: 4-2-B2 Schedule Rates Prices
__________________________

Bidder's stamp and signature Page 1 of 10



AfDB _ KPLC            SCHEDULE OF RATES AND PRICES ICB No.: KP1/6E.1/OT/11/22/BO3 - LOT B2

LOT B2 - AWENDO AND NDHIWA FEEDOUTS

Item No Description Code

Country of 
Manufacturing

Foreign Currency Local Currency

 Unit Price  Total Price  Total Price  Total Price 

 [Specify 

Currency] 

 [Specify 

Currency] 

 [Specify 

Currency] 

 Kenyan Shilling 

(KESh) 

 (CIP)

SCHEDULES 1 - Plant and Mandatory Spare Parts Supplied from Abroad

Unit

Est. Qty.

Schedule 1 Total 

Plant and Mandatory Spare 
Parts Supplied from Abroad 

LOT B2-127-ST 33kv Composite Post  insulator No 100

LOT B2-128-ST 33kv Composite Tension insulator No 100

LOT B2-129-ST Compression Type Joints for 150mm2 ACSR Conductor No 20

LOT B2-130-ST Compression Type Termination for 150mm2 ACSR Conductor No 20

Tools

LOT B2-131-ST Ancilliary Equipment Lot 1

SPARES & TOOLS SUBTOTALS

TOTAL - SCHEDULE 1, CARRIED TO SUMMARY - Sch 1,2,3,& 4 

Mandatory Spares and Tools (from Abroad)

Insulators and Fittings

Section VI: 4-2-B2 Schedule Rates Prices
__________________________
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AfDB _ KPLC            SCHEDULE OF RATES AND PRICES ICB No.: KP1/6E.1/OT/11/22/BO3 - LOT B2

LOT B2 - AWENDO AND NDHIWA FEEDOUTS

Item No Description Code

Country of 
Manufacturing

Foreign Currency Local Currency

 Unit Price  Total Price  Total Price  Total Price 
 [Specify 

Currency] 

 [Specify 

Currency] 

 [Specify Currency]  Kenyan Shilling 

(KESh) 

SUBSTATION EQUIPMENT

LOT B2-201 33kV Circuit breaker pc 9

LOT B2-202 33 kV motorized Line Isolator with earth switch pc 9

LOT B2-203 33kV motorized Line Isolator without earth switch pc 9

LOT B2-204 33 kV motorized Busbar Isolator without earth switch pc 2

LOT B2-205 Complete 33kv Bus Section Circuit Breaker at Ndhiwa S/S Lot 1

LOT B2-206 33kV Voltage Transformers PC 36

LOT B2-207 33kV Current Transformers PC 30

LOT B2-208
33kV Line bays,Busbar extension, insulators, fittings and associated materials at Awendo S/S, 
Ndhiwa S/S, Homa Bay S/S and Oyugis S/S

lot 1

LOT B2-209 33kV Line bay Gantries at Awendo S/S, Ndhiwa S/S, Homa Bay S/S and Oyugis S/S lot 1

LOT B2-210 Steel Support Structures at Awendo S/S, Ndhiwa S/S, Homa Bay S/S and Oyugis S/S lot 1

LOT B2-211 33 kV Surge Arresters pc 27

LOT B2-212 33kV Complete OH line Protection and Control panel Pc 9

LOT B2-212b 33kV Complete Bus Section Protection and Control panel at Ndhiwa S/S Pc 1

LOT B2-213 Control Cables at Awendo S/S, NdhiwaS/S, Homa Bay S/S and Oyugis S/S lot 1

LOT B2-214
MV and LV Earthing system for the substation at Awendo S/S, Ndhiwa S/S, Homa Bay S/S and 
Oyugis S/S

lot 1

LOT B2-215 Substation Lightning system at Awendo S/S, Ndhiwa S/S, Homa Bay S/S and Oyugis S/S lot 1

LOT B2-216
Substation Switchyard Lighting system at Awendo S/S, Ndhiwa S/S, Homa Bay S/S and Oyugis 
S/S

lot 1

LOT B2-217 Upgrade existing 33kV busbars, insulators, fittings and associated material at Homabay S/S lot 1

SUBSTATION SUBTOTALS

LINES

LOT B2-218
3Phase 33kV Underground Line in 300 mm2 XLPE cable , including, terminations and all other 
necessary materials

 lot/km 2

LOT B2-219
3Phase 33kV OH Line in 150 mm2 ACSR conductors, including, insulators, fittings and all 
other necessary materials

 lot/km 71

LOT B2-220
Materials for transfer of existing MV & LV Overhead lines (Concrete pole fittings) to the new 
33kV overhead lines

lot/km 29

LOT B2-221 OPGW, approach FO cable, splice boxes complete with fittings  lot/km 71

LOT B2-222 48 Core underground FO cable complete with fittings  lot/km 2

LOT B2-223 Optical Distribution Frames No 6

LOT B2-224 Concrete poles lot 1

LOT B2-225 Earth stalk complete with fittings lot 1

LOT B2-226 33kV Air-break Switches-400A No 7

LINES SUBTOTALS

 (CIP)

SCHEDULES 2-Plant and Mandatory Spare Parts Supplied from Within the Employer's Country

Unit  Est. Qty. 

Schedule 2 Total 

Schedule No. 2.  Plant and 
Mandatory Spare Parts Supplied 

from Within the Employer’s 
Country

Section VI: 4-2-B2 Schedule Rates Prices
__________________________
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AfDB _ KPLC            SCHEDULE OF RATES AND PRICES ICB No.: KP1/6E.1/OT/11/22/BO3 - LOT B2

LOT B2 - AWENDO AND NDHIWA FEEDOUTS

Item No Description Code

Country of 
Manufacturing

Foreign Currency Local Currency

 Unit Price  Total Price  Total Price  Total Price 
 [Specify 

Currency] 

 [Specify 

Currency] 

 [Specify Currency]  Kenyan Shilling 

(KESh) 

 (CIP)

SCHEDULES 2-Plant and Mandatory Spare Parts Supplied from Within the Employer's Country

Unit  Est. Qty. 

Schedule 2 Total 

Schedule No. 2.  Plant and 
Mandatory Spare Parts Supplied 

from Within the Employer’s 
Country

LOT B2-227-ST 33kv Composite Post  insulator No 100

LOT B2-228-ST 33kv Composite Tension insulator No 100

LOT B2-229-ST Compression Type Joints for 150mm2 ACSR Conductor No 20

LOT B2-230-ST Compression Type Termination for 150mm2 ACSR Conductor No 20

Tools

LOT B2-231-ST Ancilliary Equipment Lot 1

SPARES & TOOLS SUBTOTALS

TOTAL - SCHEDULE 2, CARRIED TO SUMMARY - Sch 1,2,3,& 4 

Mandatory Spares and Tools (from Within the Employer's Country)

Insulators and Fittings

Section VI: 4-2-B2 Schedule Rates Prices
__________________________

Bidder's stamp and signature Page 4 of 10



AfDB _ KPLC            SCHEDULE OF RATES AND PRICES ICB No.: KP1/6E.1/OT/11/22/BO3 - LOT B2

LOT B2 - AWENDO AND NDHIWA FEEDOUTS

Item No Description Code

Country of 
Manufacturing

Foreign Currency Local Currency

 Unit Price  Total Price  Total Price  Total Price 

 [Specify 

Currency] 

 [Specify 

Currency] 

 [Specify Currency]  Kenyan Shilling 

(KSh) 

AWENDO FEEDOUTS

LOT B2-301
Substation design works (Electrical, Mechanical, Civil, Automation, RTU, Control & Protection 
engineering) at Awendo S/S

Lot 1

LOT B2-302 Coordination of Protection Relay Setting at Awendo S/S

Lot 1

LOT B2-303
33kV Line route Survey, Line design works and Preparation of Geo referenced  As-built 
drawings complete in AutoCAD format

Lot 1

NDHIWA FEEDOUTS

LOT B2-304
Substation design works (Electrical, Mechanical, Civil, Automation, RTU, Control & Protection 
engineering) at NdhiwaS/S, Homa Bay S/S and Oyugis S/S

Lot 1

LOT B2-305 Coordination of Protection Relay Setting at NdhiwaS/S, Homa Bay S/S and Oyugis S/S

Lot 1

LOT B2-306
33kV Line route Survey, Line design works and Preparation of Geo referenced  As-built 
drawings complete in AutoCAD format

Lot 1

TOTAL - SCHEDULE 3, CARRIED TO SUMMARY - Sch 1,2,3,& 4 

 (CIP)

SCHEDULES 3-Survey & Design Services 

Unit Est. Qty.

Schedule 3 Total 

Schedule No. 3.  Survey & Design 
Services

Section VI: 4-2-B2 Schedule Rates Prices
__________________________
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AfDB _ KPLC            SCHEDULE OF RATES AND PRICES ICB No.: KP1/6E.1/OT/11/22/BO3 - LOT B2

LOT B2 - AWENDO AND NDHIWA FEEDOUTS

Item No Description Code

Country of 
Manufacturing

Foreign Currency Local Currency

 Unit Price  Total Price  Total Price  Total Price 

 [Specify 

Currency] 

 [Specify 

Currency] 

 [Specify Currency]  Kenyan Shilling 

(KSh) 

AWENDO FEEDOUTS
LOT B2 - 401 Civil works for  line bays at Awendo 132/33kV Substation Lot 1

LOT B2 - 402 Site Clearing and Disposal at Awendo 132/33kV Substation Lot 1

LOT B2 - 403 Platform works (Earth work, equipment foundations, Drainage, Weed control, Ballasting etc.) at
Awendo 132/33kV Substation 

Lot 1

LOT B2 - 404 Cable trenches (Excavation, Ducts, Trench covers, Cable trays etc.) at Awendo 132/33kV
Substation 

Lot 1

LOT B2 - 405 Equipment steel Structure and Bays erection, and associated electromechanical works at Awendo
132/33kV Substation 

Lot 1

LOT B2 - 406 Extension of the gantries at Awendo 132/33kV Substation Lot 1

LOT B2 - 407 Extension of  33KV busbars at  Awendo 132/33kV Substation Lot 1

LOT B2 - 408 LV and Control cable works and associated works at Awendo 132/33kV Substation Lot 1

LOT B2 - 409 Substation Earthing at Awendo 132/33kV Substation Lot 1

LOT B2 - 410 Substation lighting at Awendo 132/33kV Substation Lot 1

LOT B2 - 411 Lightning protection at Awendo 132/33kV Substation Lot 1

LOT B2 - 412 Substation equipment, Control & Protection panels installation, testing and commissioning at
Awendo 132/33kV Substation 

Lot 1

LOT B2 - 413 SAS integration, testing and commissioning at Awendo 132/33kV Substation Lot 1

LOT B2 - 414 33kV Line Construction and commissioning of Migori Feeder including adaptation works. Lot/km 25

LOT B2 - 415 All statutory approval/Supervision fees for substation and Lines for Awendo 132/33kV Substation Lot 1

LOT B2 - 416 Site office and communication facilities for KPLC Project Implementation team for Awendo
132/33kV Substation 

Lot 1

AWENDO FEEDOUTS SUBTOTALS

NDHIWA FEEDOUTS
LOT B2 - 417 Civil works for line bays and Bus Section bay at Ndhiwa 132/33kV Substation Lot 1

LOT B2 - 418 Civil works for Incomer line bays and Busbars at Homa Bay 33/11kV Substation Lot 1

LOT B2 - 419 Civil works for Incomer line bay and busbar at Oyugis 33/11kV Substation Lot 1

LOT B2 - 420 Site Clearing and Disposal at Ndhiwa S/S Lot 1

LOT B2 - 421 Site Clearing and Disposal at  Homa Bay S/S Lot 1

LOT B2 - 422 Site Clearing and Disposal at Oyugis S/S Lot 1

LOT B2 - 423 Platform works (Road works, Earth work, equipment foundations, Drainage, Weed control,
Ballasting etc.) for entire substation at Homa Bay 33/11kV Substation 

Lot 1

LOT B2 - 424 Platform works (Earth work, equipment foundations, Drainage, Weed control, Ballasting etc.) at
Ndhiwa 132/33kV Substation 

Lot 1

LOT B2 - 425 Platform works (Earth work, equipment foundations, Drainage, Weed control, Ballasting etc.) at
Oyugis 33/11kV Substation 

Lot 1

LOT B2 - 426 Cable trenches (Excavation, Ducts, Trench covers, Cable trays etc.) at Ndhiwa 132/33kV Substation Lot 1

LOT B2 - 427 Cable trenches (Excavation, Ducts, Trench covers, Cable trays etc.) at Oyugis 33/11kV Substation  Lot 1

LOT B2 - 428 Cable trenches (Excavation, Ducts, Trench covers, Cable trays etc.) at Homa Bay 33/11kV
Substation  

Lot 1

LOT B2 - 429 Substation perimeter fence in chainlink and Gate at Homa Bay 33/11kV substation Lot 1

LOT B2 - 430 Equipment steel Structure and Bays erection, and associated electromechanical works at Ndhiwa
132/33kV Substation 

Lot 1

LOT B2 - 431 Equipment steel Structure Busbar and Bays erection, and associated electromechanical works at
Oyugis 33/11kV Substation  

Lot 1

 (CIP)

SCHEDULES 4-Installation Services (Erection, Testing and Commissioning)

Unit Est. Qty.

Schedule 4 Total 

Schedule No. 4.  Installation and 
related Services

Section VI: 4-2-B2 Schedule Rates Prices
__________________________
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AfDB _ KPLC            SCHEDULE OF RATES AND PRICES ICB No.: KP1/6E.1/OT/11/22/BO3 - LOT B2

LOT B2 - AWENDO AND NDHIWA FEEDOUTS

Item No Description Code

Country of 
Manufacturing

Foreign Currency Local Currency

 Unit Price  Total Price  Total Price  Total Price 

 [Specify 

Currency] 

 [Specify 

Currency] 

 [Specify Currency]  Kenyan Shilling 

(KSh) 

 (CIP)

SCHEDULES 4-Installation Services (Erection, Testing and Commissioning)

Unit Est. Qty.

Schedule 4 Total 

Schedule No. 4.  Installation and 
related Services

LOT B2 - 432 Equipment steel Structure Busbar and Bays erection, and associated electromechanical works at
Homabay 33/11kV Substation  

Lot 1

LOT B2 - 433 Extension of the gantries at Ndhiwa 132/33kV Substation Lot 1

LOT B2 - 434 Extension of the gantries at Homa Bay 33/11kV Substation Lot 1

LOT B2 - 435 Extension of the gantries at Oyugis 33/11kV Substation Lot 1

LOT B2 - 436 Extension of  33KV busbar at  Ndhiwa 132/33kV Substation  Lot 1

LOT B2 - 437 Extension of  33KV busbar at  Oyugis 33/11kV Substation  Lot 1

LOT B2 - 438 Upgrade of  busbar materials at Homa Bay 33/11kV Substation Lot 1

LOT B2 - 439 Substation Earthing at Ndhiwa 132/33kV Substation Lot 1

LOT B2 - 440 Substation Earthing at Oyugis 33/11kV Substation Lot 1

LOT B2 - 441 Substation Earthing at Homa Bay 33/11kV Substation Lot 1

LOT B2 - 442 Substation lighting at Ndhiwa 132/33kV Substation Lot 1

LOT B2 - 443 Substation lighting at Oyugis 33/11kV Substation Lot 1

LOT B2 - 444 Substation lighting at Homa Bay 33/11kV Substation Lot 1

LOT B2 - 445 Lightning protection at Ndhiwa 132/33kV Substation Lot 1

LOT B2 - 446 Lightning protection at Oyugis 33/11kV Substation Lot 1

LOT B2 - 447 Lightning protection at Homa Bay 33/11kV Substation Lot 1

LOT B2 - 448 LV and Control cable works and associated works at Ndhiwa 132/33kV Substation Lot 1

LOT B2 - 449 LV and Control cable works and associated works at Oyugis 33/11kV Substation Lot 1

LOT B2 - 450 LV and Control cable works and associated works at Homa Bay 33/11kV Substation Lot 1

LOT B2 - 451 Substation equipment installation, Control & Protection testing and commissioning at Ndhiwa
132/33kV Substation 

Lot 1

LOT B2 - 452 Substation equipment installation, Control & Protection testing and commissioning at Oyugis
33/11kV Substation 

Lot 1

LOT B2 - 453 Substation equipment installation, Control & Protection testing and commissioning at Homa Bay
33/11kV Substation 

Lot 1

LOT B2 - 454 SAS integration, testing and commissioning at Ndhiwa 132/33kV Substation Lot 1

LOT B2 - 455 SAS integration, testing and commissioning at Oyugis 33/11kV Substation Lot 1

LOT B2 - 456 SAS integration, testing and commissioning at Homa Bay 33/11kV Substation Lot 1

LOT B2 - 457 33kV Line Construction and commissioning of Homa bay Feeder including adaptation works. Lot/km 18

LOT B2 - 458 33kV Line Construction and commissioning of Oyugis Feeder including adaptation works. Lot/km 28

LOT B2 - 459 All statutory approval/Supervision fees for substation and Lines for Ndhiwa 132/33kV Substation Lot 1

LOT B2 - 460 All statutory approval/Supervision fees for substation and Lines for Oyugis 33/11kV Substation Lot 1

LOT B2 - 461 All statutory approval/Supervision fees for substation and Lines for Homabay 33/11kV Substation Lot 1

LOT B2 - 462 Site office, Laptops and communication facilities for KPLC Project Implementation team for Ndhiwa
132/33kV Substation 

Lot 1

LOT B2 - 463 Transport services for KPLC Project implementation team for the entire contract period for the Lot
B2

Lot 1

NDHIWA FEEDOUTS SUBTOTALS

Section VI: 4-2-B2 Schedule Rates Prices
__________________________
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AfDB _ KPLC            SCHEDULE OF RATES AND PRICES ICB No.: KP1/6E.1/OT/11/22/BO3 - LOT B2

LOT B2 - AWENDO AND NDHIWA FEEDOUTS

Item No Description Code

Country of 
Manufacturing

Foreign Currency Local Currency

 Unit Price  Total Price  Total Price  Total Price 

 [Specify 

Currency] 

 [Specify 

Currency] 

 [Specify Currency]  Kenyan Shilling 

(KSh) 

 (CIP)

SCHEDULES 4-Installation Services (Erection, Testing and Commissioning)

Unit Est. Qty.

Schedule 4 Total 

Schedule No. 4.  Installation and 
related Services

LOT B2 - 464 150 mm2 ACSR and 300mm sq AAAC Conductor  Lot 1

LOT B2 - 465  OPGW Lot 1

LOT B2 - 466 Circuit breakers Lot 1

LOT B2 - 467 Disconnectors Lot 1

LOT B2 - 468  Line hardware Lot 1

LOT B2 - 469 33KV MV Cables Lot 1

LOT B2 - 470 Concrete Poles  Lot 1

LOT B2 - 471 Protection and control system Lot 1

LOT B2 - 472 Instrument transformers Lot 1

LOT B2 - 473
Steel structures Lot 1 

LOT B2 - 474 Substation Designs, Construction and Installation Lot 1 

LOT B2 - 475 Protection and control system Lot 1 

LOT B2 - 476 RTU Equipment Lot 1 

FAT AND TRAINING SUBTOTALS

TOTAL - SCHEDULE 4, CARRIED TO SUMMARY - Sch 1,2,3,& 4 

Training

Factory Acceptance Tests

Section VI: 4-2-B2 Schedule Rates Prices
__________________________
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AfDB _ KPLC            SCHEDULE OF RATES AND PRICES ICB No.: KP1/6E.1/OT/11/22/BO3 - LOT B2

Foreign Currency Local Currency

 Unit Price  Total Price  Unit Price  Total Price  Unit Price  Total Price  Unit Price  Total Price  Total Price  Total Price 

 [Specify 
Currency] 

 [Specify Currency]  [Specify 
Currency] 

 [Specify Currency]  [Specify 
Currency] 

 [Specify Currency]  [Specify Currency]  [Specify Currency]  [Specify Currency]  Kenyan Shilling 
(KESh) 

 (CIP)  (EXW)

Collections

Schedule 1 Schedule 2

Plant and Mandatory Spare Parts 
Supplied from Abroad 

TOTAL CARRIED TO GRAND 
SUMMARY

Schedule 1

Schedule 2

Schedule 3

Schedule 4

Schedule 3

Survey & Design ServicesPlant and Mandatory Spare Parts 
Supplied from Within the Employer's 

Country

SUMMARY OF SCHEDULES No. 1 TO No. 4

Total Schedule 4

Installation Services (Erection, Testing and 
Commissioning)

Section VI: 4-2-B2 Schedule Rates Prices
__________________________

Bidder's stamp and signature Page 9 of 10



AfDB _ KPLC            SCHEDULE OF RATES AND PRICES ICB No.: KP1/6E.1/OT/11/22/BO3 - LOT B2

Item No Description

Foreign 
Currency

Local Currency

 Unit Price  Total Price  Unit Price  Total Price  Unit Price  Total Price  Unit Price  Total Price  Unit Price  Total Price  Unit Price  Total Price  Total Price  Total Price 

 [Specify 
Currency] 

 [Specify 
Currency] 

 [Specify 
Currency] 

 [Specify 
Currency] 

 [Specify 
Currency] 

 [Specify 
Currency] 

 [Specify 
Currency] 

 [Specify 
Currency] 

 [Specify 
Currency] 

 [Specify 
Currency] 

 [Specify Currency]  [Specify Currency]  [Specify 
Currency] 

 Kenyan Shilling 
(KEShS) 

A
Schedules 1 to 2, 
Plant, Equipment and 
Specified Spare Parts/Tools

B
Schedule 3 to 4, 
Services

Total Carried to Letter of Bid (Contract Price)

Plant, Equipment and Mandatory 
Spare Parts Supplied from Abroad 

Plant, Equipment and Mandatory 
Spare Parts Supplied from Within 

the Employer's Country

Installation Services (Erection, 
Testing and Commissioning)

Other ServicesSurvey & Design Services

 (CIP)  (EXW)

SCHEDULE No. 5, GRAND SUMMARY, 

Schedule 1 Schedule 2 Schedule 4 Schedule 4 b Total Schedule 4 a

Transport of materials

Schedule3

Section VI: 4-2-B2 Schedule Rates Prices
__________________________
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